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This document is the property of Reserve Bank of India (RBI). It should not be copied, distributed, or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, except 

for the purpose of responding to RBI for the said purpose. The use of the contents of this document, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, 

is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the 

Indian Law. 

 

Reserve Bank of India  
Estate Department 

Bhubaneswar 
 

Supply, Assembly and Installation of Workstations and Pedestal Units at Second Floor, Main 

Office Premises, Reserve Bank of India, Bhubaneswar 

 

e-Tender No: 2026_RBI_289687_1 
 

Name of Tenderer:    

Address:   

 
 

 
 Activity Date 

1 
Date of availability of Tender in RBI 
Website and CPP Portal 

September 02,2026, after 18:00 hrs. 

2 
Date of starting of e-Tender September 11, 2026, from 17:00 hrs. 

3 Due date for submission of Tender 
September 21, 2026, up to 14:00 hrs. 

4 Date of opening of Tender 
September 22, 2026, at 15:00 hrs. 
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DISCLAIMER 

 
Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. 

The information is provided to prospective Bidders to enable them to bid for Supply, 

Assembly and Installation of Workstations and Pedestal Units at Second Floor, 

Main Office Premises, Reserve Bank of India, Bhubaneswar. 

 

This tender is neither an agreement with any party, nor invitation to any party to perform 

work of any kind.  The purpose of this tender is to share requirements of the Bank with 

all interested parties to enable them to submit their Bid. While the Bank has taken due 

care in the preparation of the information contained herein, the Bank does not claim that 

the information is exhaustive. Respondents to this tender are required to make their 

own inquiries and they should not rely solely on the information in tender. The Bank is 

not responsible if no due diligence is performed by the Respondents. The Bank 

reserves the right not to proceed with this tender, to alter the timetable reflected in this 

document, to update scope of work or to change the process or procedure to be 

applied. It also reserves the right to decline to discuss the tender further with any 

respondent.  No reimbursement of cost of any type or on any account will be paid to 

persons or entities submitting their Bid. 
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Schedule of e-Tender 
 

a. Name of Work 
Supply, Assembly and Installation of 

Workstations and Pedestal Units at Second 

Floor, Main Office Premises, Reserve Bank of 

India, Bhubaneswar 

b. Estimated Cost of the Work ₹ 34,86,664/- inclusive of GST 

c. e-Tender No. 2026_RBI_289687_1 

d. Mode of Tender Through CPP Portal 

https://etenders.gov.in/eprocure/app 

e Date of NIT available to parties to 

download 

September 02,2026, after 18:00 hrs 

f. Date of Pre-Bid Meeting September 11, 2026, at 11:00 hrs 

g. Date of starting of e-Tender for 

submission of Price Bid in CPP 

Portal 

September 11, 2026, from 17:00 hrs 

h. Date of closing of online e- tender 

for submission of Price Bid 

September 21, 2026, up to 14:00 hrs 

j. Date & time of opening of Part-I  

(i.e., Technical Bid)  

Part-II Price Bid: Date of opening of  

Part II i.e., price bid shall be informed 
separately 

September 22, 2026, at 15:00 hrs 

k.  Earnest Money deposit      EMD of ₹ 69,734/- (Rupees Sixty-Nine Thousand 

Seven Hundred Thirty-Four Only) to be remitted 

through:  

i. NEFT: 

A/C No-186003001, Reserve Bank of India, IFSC 

Code - RBIS0BBPA01 (0=Zero), Branch Name – 

Bhubaneswar. 

The details of transaction must be uploaded along 

with the tender document in CPP portal and also be 

submitted through mail to 

estatebhubaneswar@rbi.org.in 

                            OR  

ii. Demand Draft (DD)/Bank Guarantee (BG) 

DD/BG in favour of “Reserve Bank of India,              
Bhubaneswar” must be delivered in physical form at 
Estate Department, 1st Floor, Reserve Bank of India, 
Pt. J. N. Marg, Bhubaneswar-751001 

https://etenders.gov.in/eprocure/app
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Amendments / Corrigendum to the tender, if any, will only be notified on the RBI Website 

and CPP portal as mentioned above and will not be published in the newspaper. 
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NOTICE INVITING TENDER 
 

Supply, Assembly and Installation of Workstations and Pedestal Units at Second      

Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar 

A. Eligibility criteria:  

1. E-tenders in two parts are invited for “Supply, Assembly and Installation of 

Workstations and Pedestal Units at Second Floor, Main Office Premises, 

Reserve Bank of India, Bhubaneswar”.  

2. The work is estimated to cost ₹34,86,664/- including GST and is to be completed 

within 45 days from the 14th date of issue of work order. 

3. Only those firms who have valid GST registration and have minimum 5 years of 

experience in the field of undertaking similar works for large office buildings and have 

successfully executed similar works individually costing (a) Three works each costing 

not less than the amount equal to 40% of the estimated cost or (b) Two  works each 

costing not less than the amount equal to 50% of the estimated cost  or (c) One work 

costing not less than the amount equal  to 80% of the estimated cost during the last 5 

years ending on the last day of the month prior to the one of which applications are 

invited and have a minimum annual turnover of ₹34,86,664/- during the last 3 

financial years. 

4. The tenderers must invariably furnish, at the time of applying for e-tender, the 

following information in writing and submit relevant documents to satisfy the Bank 

about their eligibility for participating in the tendering process.  

(a)  Composition of the 

firm  

Full particulars (whether contractor is an individual, or a 

partnership firm, or a company etc.,) of the composition of the 

firm of contractors in details should be uploaded along with 

name(s) and address (es) of the partners, Copy of the Articles 

of Association/ Power of Attorney/other relevant document, 

copy of Goods and Service Tax registration certificate.   

(b)  Duration of 

experience 

The bidder should submit documentary evidence as proof of 

having minimum 5 years of experience in completing similar 

work/s (i.e., the bidder should have undertaken similar 

work/s prior to August 31, 2021). Copies of detailed work 

order/s for qualifying works indicating date of award, contract 

amount, time given for completing the work, etc. and the 

corresponding completion certificate(s) indicating actual date of 

completion and actual value of executed similar work/s issued 

by the client(s) for works executed for government / public 

sector companies and copies of work order, work completion 

certificate along with Tax Deducted at Source (TDS) 

certificate(s) issued by the client(s) for works executed for 

private companies must be submitted. The bidder should 



8 
 

submit the details of the works undertaken during last 5 years 

along with the work orders, work completion certificate. 

(c)  Work experience & 

Completion of similar 

works of specified 

value during the 

specified period 

The bidder should have experience of successfully completed 

similar work/s * individually costing (a) Three works each 

costing not less than the amount equal to 40% of the estimated 

cost OR (b) Two  works each costing not less than the amount 

equal to 50% of the estimated cost OR (c) One work costing 

not less than the amount equal  to 80% of the estimated cost 

during last 5 years ending on August 31, 2026 and should 

submit Copies of detailed work order/s for qualifying works 

indicating date of award, contract amount, time given for 

completing the work, etc. and the corresponding completion 

certificate(s) indicating actual date of completion and actual 

value of executed similar work/s issued by the client(s) for 

works executed for government /public sector companies and 

copies of work order, work completion certificate along with 

Tax Deducted at Source (TDS) certificate(s) issued by the 

client(s) for works executed for private companies. Client 

certificate/s for each of the qualifying work, as per the format, 

must be submitted by the bidders.  

(d)  Credit worthiness of 

the contractor and 

their turnover during 

the specified period  

Copies of the Income Tax Clearance Certificates/Income Tax 

Assessment Orders along with the latest final accounts of the 

business of the contractor duly certified by a Chartered 

Accountant should be enclosed in proof of creditworthiness 

and turnover for last three years should be uploaded.  

(e)  Name(s) and 

address(es) of the 

Bankers and their 

present contact 

executives  

Written Information about the names and addresses of bankers 

along with full details such as names, postal addresses, e-mail 

IDs, telephone (landline and mobile) nos., fax nos., etc. of the 

contact executives (i.e., the persons who can be contacted at 

the office of the bankers of the firm, in case it is so needed) 

should be uploaded.  

(f)  Details of bank 

accounts  

Full particulars of bank accounts, such as account no. type, 

when opened etc., should be uploaded.  

(g)  Name(s) and 

address(es) of the 

Clients and their 

present contact 

executives  

Written information about the names and addresses of clients 

of the firm along with full details like names, postal addresses, 

e-mail IDs, telephone (landline and mobile) nos., fax nos. etc., 

of the contact executives (i.e., the persons who can be 

contacted at the office of clients by the Bank in case it is so 

needed) should be uploaded.  

(h)  Details of completed 

works  

The client-wise names of work(s), year(s) of execution of 

work(s), awarded and actual cost(s) of executed work(s), 

completion time stipulated in the contract(s) and actual time 

taken to complete the work(s), Name(s) and full contact-details 

of the officers/authorities/departments under whom the work(s) 
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was/were executed should be uploaded.  

(i) Bankers Certificate Banker’s certificate, as per Annexure 5, of amount more than 

or equal to estimated cost of the work should be submitted.  

5. Interested bidders are required to upload relevant documents satisfying all the points 

as stated above along with techno-commercial (Part-I) bid of tender. The same Eligibility 

documents and the scanned copy of EMD should be uploaded with Techno Commercial 

Bid (Part-I) on the CPP portal. It is to be noted that the tender process shall be executed 

on the CPP portal through e-Tendering. 

6. Tender forms will be available for downloading from RBI website and CPP portal w.e.f. 

September 02, 2026 from 18:00 hours. A pre-bid meeting for the intended bidders shall 

be held offline on September 11, 2026 at 11:00 hours at Estate Department, 1st floor, 

Reserve Bank of India, Bhubaneswar.  

7. The Pre-Qualification papers and scanned copy of proof of EMD payment should 

be uploaded along with Techno Commercial Bid (Part-I) on the CPP portal. The 

Demand Draft/BG should reach in original in a sealed envelope to Estate 

Department, Reserve Bank of India, 1st Floor, Pt. Jawaharlal Nehru Marg, 

Bhubaneswar 751001 by September 21, 2026, up to 14:00 Hrs. If paid through 

NEFT, the NEFT receipt should be uploaded along with pre-qualification 

documents. After scrutiny, if any of the bidders are not found to possess the required 

eligibility, their tenders will not be accepted by the Bank for further processing. Further, 

the bidder should submit the original documents to the Bank, when demanded, to 

qualify for further tendering process. The duly filled and stamped/digitally signed 

Part-I of tender document should be uploaded by the bidders on CPP portal along 

with all the pre-qualification documents. 

Interested bidders can participate in e–Tender after getting registered on CPP portal 

(https://etenders.gov.in/eprocure/app).  

8.Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain 

the Bank's standard technical and commercial conditions for the proposed work. The 

EMD should be submitted through NEFT transfer to A/C No-186003001, Reserve 

Bank of India, IFSC Code- RBIS0BBPA01, Branch Name – Bhubaneswar, Branch 

Address – Reserve Bank of India, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 

Or by a demand draft/BG issued by a Scheduled Bank in favour of ‘Reserve Bank 

of India, Bhubaneswar’. The documents pertaining to EMD should be scanned and 

uploaded along with the pre-Qualification documents. Part-II of the tender should 

contain no conditions but only bidder’s Price Bid as per the Bank's Schedule of 

quantities.           

9. Part-I and Part-II of the tender must be uploaded by the bidders only in CPP 

portal.  Part-I of the tender will be opened at 15:00 hrs. on September 22, 2026. The 

bidders are advised to be present during opening of the tender at Estate 

https://etenders.gov.in/eprocure/app
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Department, 1st Floor, Reserve Bank of India, Pt. Jawaharlal Nehru Marg, 

Bhubaneswar 751001.  Part II (Price bid) of the eligible bidders will be opened later 

after techno-commercial scrutiny of the documents. Due intimation to the bidders, 

prior to opening of the price bid, will be issued.   

10. The bidders must submit 

a. Client’s certificate, as per format at Annex 4, from their clients for whom they have 

carried out "eligible works" in terms of the eligibility (Pre-qualification) criteria 

explained in this notice. The Bank shall obtain reports on the past performance of 

the Contractor from their clients and bankers. The Bank shall evaluate the said 

reports before opening of the Part-II of the tender. If any contractor is not found to 

possess the required eligibility for participating in the tendering process at any 

point of time and / or his performance reports received from his clients and / or his 

bankers are found unsatisfactory, the Bank reserves the right to reject his offer 

even after opening of Part-I of the tender. The Bank is not bound to assign any 

reason for doing so. 

b. Banker's certificate, as per format at Annex 5, from their banker/bankers.  

11.The Bank is not bound to accept the lowest tender and reserves the right to accept 

either in full or in part any tender. The Bank also reserves the right to reject all the 

tenders without assigning any reason there for. 

 

12. Regional Director, Reserve Bank of India, Bhubaneswar reserves the right to accept 

or reject any or all bids without assigning any reasons and also reserves the right to relax 

any of the terms and conditions. No bidders shall have any cause of action or claim 

against the RBI for rejection of his Bid.  

 

 

 

Regional Director 

Reserve Bank of India 

Bhubaneswar 
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Important instructions for e-tender 
 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is 

the Central Public Procurement Portal (CPPP) https://etenders.gov.in/eprocure/app 

Process of E-tender: Bidder manual kit is available on home page.  

A) Registration for new bidder: The process involves vendor’s registration with CPP portal 

which is free of cost.  

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page. 

For any technical related queries please call at 24 x 7 Help Desk Number  

0120-4001 002  

0120-4001 005  

0120- 4493395  

email Support:  

For any Issues or Clarifications relating to the published tenders, bidders are requested  

to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in 

Policy Related - cppp-doe@nic.in 

Contact person at RBI, Bhubaneswar   

Shri Prem Shankar Konapala, AGM – premshankark@rbi.org.in (Mobile – 8074376753) 

Shri P Lalith Kumar, Manager (T-C) – plalithkumar@rbi.org.in (Mobile – 9176485145) 

Shri Binod Kumar Das, Manager - binodkdas@rbi.org.in (Mobile – 7008256307) 

Shri Aakoju Sravan Kumar, AM – asravankumar@rbi.org.in (Mobile – 8247400250) 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:premshankark@rbi.org.in
mailto:plalithkumar@rbi.org.in
mailto:binodkdas@rbi.org.in
mailto:asravankumar@rbi.org.in
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 FORM OF TENDER  

To 
 

Date 

General Manager (O-i-C) 
Estate Department 
Reserve Bank of India 
Bhubaneswar 

            Place 

Madam/ Dear Sir, 
 

We have carefully examined the specifications, designs and schedule of quantities 
relating to the works specified in the memorandum hereinafter set out and have visited 
and examined the installation site of the works specified in the said memorandum and 
have acquired the requisite information relating thereto as affecting the tender. We 
hereby offer to execute the works specified in the said memorandum within the specified 
time, at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with specifications, designs and instructions in writing referred to in articles of 
agreement, general instructions to the tenderers and special conditions, conditions 
hereinbefore referred to, specifications, schedule of works, data sheet and schedule of 
quantities and with such materials as are provided for, by and in all other respects, in 
accordance with such conditions so far as they may be applicable 

MEMORANDUM 

(a) Name of work Supply, Assembly and Installation of Workstations 
and Pedestal Units at Second Floor, Main Office 
Premises, Reserve Bank of India, Bhubaneswar 

(b) Estimated cost ₹ 34,86,664/- inclusive of GST 

(c) Retention Money to be 
deducted from the bills 

5% from each bill (Maximum of 5% of contract 
amount). 

(d) Time allowed for completion 
of the work 

 45 days from the 14th day of issue of work order 

(e) Liquidated Damages for 

delay in completion of the 

work 

0.25 % of the ‘Contract Amount’ per week subject 
to a ceiling of 10% of the ‘Contract Amount’. 

(f) Defects Liability Period One Year from the date of ‘Virtual 
completion’ of the work. 

 

Having examined the above Memorandum of work (and other details of the work to be 
executed) and having acquired the requisite information relating thereto as affecting the 
tender, I/We hereby offer to execute the works specified in the said Memorandum within 
the time specified in the said Memorandum at the rates specified in the price bid and as 
per the specifications of the Bank.  
Each page of the tender document has been signed for having acquainted myself 
/ourselves of the conditions of the contract. 
Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions 

of the Bank in this regard. 
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I/We undertake to deposit EMD in the form of BG/ Demand draft/ NEFT favouring 

“Reserve Bank of India, Bhubaneswar” with Reserve Bank of India, which amount is not 

to bear any interest. In case, I/We fail to execute the contract, I/We do hereby agree that 

this sum shall be forfeited by me/us to the Reserve Bank of India.  

 

Our Bankers are: 
 

i) ___________________________________________________________________

_______________________________________ 

 
ii) _____________________________________________________ 

_____________________________________________________ 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 
  

i) _____________________________________________________ 
 
 

ii) ------------------------------------------------------------------------------------------ 
iii)  

 
iv) ------------------------------------------------------------------------------------------ 

 
 
                                                                                  For and behalf of M/s             

                                                                   ___________________________ 

Signature with seal of the proprietor/partner of the firm 
Name: 
Designation 
Place 
Date  
(Certified true copy of the Power of Attorney of the above signature should be enclosed) 
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INSTRUCTIONS TO BIDDERS 
 
 

1. E-tenders comprising Part I (Techno-Commercial Bid) and Part II (Price Bid) of the tender 

should be submitted in CPP portal for the work of “Supply, Assembly and Installation of 

Workstations and Pedestal Units at Second Floor, Main Office Premises, Reserve Bank 

of India, Bhubaneswar” not later than 14:00 hours of September 21, 2026. Telegraphic, 

Fax and E-mail tenders shall not be accepted. No tender received after 14:00 hours of 

September 21, 2026, shall be accepted by CPP portal. 

2. Bidders may get their doubts clarified during pre-bid meeting in Main office. Any change in 

mode of meeting shall be intimated to bidders in advance. The Bank discourages stipulation 

of any additional conditions by the tenderers. However, in case the tenderers wish to include 

any condition / clarification, it shall be separately uploaded in CPP Portal in their letter head. 

The clarifications / conditions etc. uploaded if any will be examined and after discussions with 

all the tenderers, the conditions that are acceptable to the Bank will be intimated to the 

tenderers. No request for any change in rate or conditions after the opening of the tender will 

be entertained. However, decision of the Bank on acceptance of conditions put by the bidders 

is final and binding. 

3. Bidders may choose to be present for Tender Opening Event in the Bank’s Main Office at 

scheduled date and time. The bids will be opened at 15:00 hours of September 22, 2026. 

4. All information, correspondence letters, shall be addressed to General Manager (Officer-in-

Charge), Reserve Bank of India, Estate Department, Bhubaneswar. 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months from the 

date of opening of Part I of the tender which period may be extended by mutual agreement 

and the tenderer shall not cancel or withdraw the tender during this period. 

 
6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be firm and 

binding without any escalation whatsoever till the completion of the contract. The tenderers are 

advised to read all specifications/drawings/conditions of this tender document before quoting 

for price bid. 

7. For any item, if the rate and amount do not tally with respect to the schedule of quantities, 
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then the amount arrived on the basis of quoted rates shall only be considered. 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted himself / 

themselves with the terms and conditions of this tender. 

9. If any of the document is missing, the tender may be considered invalid by the Bank at its 

discretion. No advice of any change in rate or conditions after opening of the tender will be 

entertained. 

10. Performance Bank Guarantee (PBG) as security deposit for completion period: On 

award of the work, the successful Contractor shall furnish an amount equal to 5% (Five 

percent) of the contract value in the form of a Bank Guarantee (BG) from any scheduled Bank 

in the form prescribed by the Bank as per Annexure 3 towards security deposit  or amount 

equivalent to PBG through online mode (NEFT / RTGS) for the entire period of currency of 

contract for due fulfillment of the contractual obligations by the contractor for the due fulfilment 

of the contract. This Performance Bank Guarantee (PBG) shall be initially valid for a period of 

contract duration (till Defect Liability Period) plus two (2) months and shall be suitably 

extended in case of extension of contract period. Such Performance Bank Guarantee (PBG) 

should be submitted to the Bank within 14 days of the issue of work order and it will be 

returned after completion of Defect Liability Period (DLP) (1 year from virtual completion). The 

amount retained by the Bank shall not bear any interest. 

In case of delays in submission of PBG, charges for delay in submission of PBG shall be 

recovered from the bills of the contractor at Bank rate. The EMD paid by the successful bidder 

shall be released without any interest after successful execution of the contract agreement 

and submission of Performance Bank Guarantee for 5% of the accepted Contract Value as 

provided above. 

 
11.The Reserve Bank of India does not bind itself to accept, the lowest or any tender and 

reserve to itself the right to accept or reject any or all the tenders, either in whole or in part, 

without assigning any reasons for doing so. 

12.On receipt of intimation from the Employer of acceptance of his / their tender, the successful 

bidder shall be bound to implement the contract and within fourteen days thereof the 



16 
 

successful bidder shall sign an agreement in accordance with the draft agreement and the 

Schedule of Conditions but the written acceptance by the Reserve Bank of India of a tender 

will constitute a binding contract between the Reserve Bank of India and the person so 

tendering, whether such formal agreement is or is not subsequently executed. 

13. In addition to the Performance Bank Guarantee (5% of the accepted ‘Contract Value’) as 

mentioned at Clause-10 above, as a further security for due fulfilment of the contract by the 

Contractor, Retention Money @ 5% of the value of the work done will be deducted from each 

bill of the Contractor. This Retention Money to be deducted plus the Performance Bank 

Guarantee (i.e., 5% of the accepted Contract Value) submitted by the successful bidder will be 

termed as ‘Total Security Deposit’. The Security Deposits will be released by the Bank after 

successful completion of the Defect Liability Period including rectification of the defects 

observed, if any, during the Defects Liability Period. This amount retained by the Bank shall 

not bear any interest. 

14. All compensation or other sums of money payable by the Contractor to the Bank under the 

terms of this Contract may be deducted from the Security Deposit if the amount so permits. 

 
15. The whole of the works included in the contract shall be executed by the contractor and the 

contract or any part/share thereof or any interest therein shall not be sublet without the written 

consent of the Bank. Engagement of labour on a piece-work basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting. In case of breach of 

these conditions, the Bank may serve a notice in writing on the contractor rescinding the 

Contract whereupon the security deposit shall stand forfeited to the Bank. 

16.The Contractor shall carry out all the work strictly in accordance with Design and drawings, 

details, specifications and instructions of the Bank’s Engineer. If in the opinion of the Bank's 

Engineer changes have to be made in the design and with the prior approval in writing of the 

Bank they desire the Contractor to carry out the same, the contractor shall carry out the same 

without any extra charge. The Bank's decision in such cases shall be final and shall not be 

open to arbitration. 

17. A Schedule of Probable Quantities in respect of each work and specifications accompany 

these Instructions to Bidders. The Schedule of Probable Quantities is liable to alteration by 
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omissions, deductions, or additions at the discretion of the Bank. 

18. The tenderer must obtain for himself on his own responsibility and at his own expenses all 

the information which may be necessary for the purpose of making a tender and for entering 

into a contract and must examine the drawings (if any) and must inspect the site of the work 

and acquaint himself with all local conditions, means of access to the work, nature of the work 

and all matters appertaining thereto. 

19. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, double scaffolding, centring, boxing, staging, 

planking, plant and equipment, storage sheds, watching and lighting by night as well as day 

including Sundays and holidays, temporary lines for drawing plumbing and electricity supply 

arrangements (water and electricity may be made available at the available sources within the 

Bank’s Premises), protection of the public and safety of walls, buildings and all other erections, 

matters or things and the Contractor shall take down and remove any or all such centering, 

scaffolding, staging, etc. as occasion shall require or when ordered so to do and fully reinstate 

and make good all matters and things disturbed during the execution of work and to the 

satisfaction of the Bank. The rates quoted shall be deemed to be for the finished work to be 

measured at site. The rates shall also be firm and shall not be subject to exchange variations, 

Labor conditions, fluctuations in railway freights or any conditions whatsoever. 

20.The rates for each item in Part II (Price Bid) in CPP Portal shall be quoted inclusive of 

GST. Each invoice / bill shall indicate amongst other things, the contractor’s PAN and GST 

Registration Number. Quoted rates shall be including all the charges of labours, 

transportation, loading, unloading, storing, handling, wastages, tools, tackles, equipment, 

insurance, overheads, profit, other taxes and levies, etc. Any change in GST on works 

contract will be adjusted. The contract value will also be subject to TDS / Withholding Tax as 

per statutes. While submitting the bill/ invoice for the work, the contractor shall clearly indicate 

the various components of GST involved in the work value. 

21.The quantities in the Schedule of Quantities approximately indicate the total extent of work 

but may vary to any extent and may even be omitted thus altering the aggregate value of the 

Contract. However, during actual execution of work, if the quantities of any of the items of 

work exceeds by more than 25% of the tender quantities, the quantities of such items 
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executed, by the authority of the Bank’s Engineer and with the concurrence of the Bank, in 

excess of 25% of the tender quantity, shall be considered as an extra item of work for which 

the Contractors shall submit fresh rates supported by rate analysis worked on the actual cost 

basis plus 15% towards establishment charges, contractor's overheads and profit. The rates 

for all such items of work, being current ones, will not be eligible for price adjustment due to 

increase or decrease in prices of materials and Labor rates as per escalation formula, if any, 

given in the tender. If any of the items of work is omitted from the accepted tender at the sole 

discretion of the employer, the contractor shall not be entitled to any claim on this account. 

 
22.Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the Contractor and it shall be reckoned from the day of issue of written order to 

commence the work. 

23.The work shall be proceeded throughout the stipulated period of the contract with all due 

diligence and if the Contractor fails to complete the work within the specified period, he shall 

be liable to pay compensation as defined in Clause 26 of the General Conditions of the 

Contract. The tenderer shall, before commencing the work, prepare a detailed work 

programme which shall be approved by the Bank. If the contractor fails to continue the work as 

per the detailed work program or fails to deploy labours as required for the smooth flow of the 

work, Bank reserves right to cancel the contract agreement entered into. 

24.The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trades of the project or 

in commencement or completion of such works or in procuring Government controlled or other 

building materials or in obtaining water and power connections for construction purposes 

or for any other reason whatsoever and the Employer shall not be liable for any claim in 

respect thereof. The Employer does not accept liability for any sum besides the tender 

amount, subject to such variations as are provided for herein. 

25. The successful tenderer is bound to carry out any items of work necessary for the completion 

of the job even though such items are not included in the quantities and rates. Schedule of 

instructions in respect of such additional items and their quantities will be issued in writing by 
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the Bank’s Engineer with the prior consent in writing of the Employer 

 
26. The successful tenderer must co-operate with the other Contractors appointed by the 

Employer so that the execution of work shall proceed smoothly with the least possible delay 

and to the satisfaction of the Bank’s Engineer 

27. The Contractor must bear in mind that all the work shall be carried out strictly in accordance 

with the Specifications, design drawings made by the Bank and also in compliance of the 

requirements of the local public authorities and to the requirements of the Bank and 

no deviation on any account will be permitted. Quality of the work should be satisfactory to the 

Bank as per work specifications. Contractor shall make good the Bank for any low quality of 

work executed. 

28. The successful tenderer should make his own arrangement to obtain all materials required 

for the work. The materials as far as procurable shall be first / premium quality conforming to 

relevant Indian standards. 

29. The successful tenderer is bound to purchase the required materials for which the “Basic     

Price” has been stipulated in the item from the manufacturer approved and selected by the    

Bank and at the rate approved by the Bank from time to time.  

30. For items where Basic price of materials is stipulated, the basic price of materials  

shall be taken as cost of material at dealer’s ex-go-down price i.e., exclusive of GST.  

The sample of all such materials shall be got approved from the Bank before  

purchasing. The contractor should provide to the Bank for verification, all paid bills  

of the purchased materials for ascertaining the actual rate of purchase so as to settle  

the difference in cost of materials. No overhead and profit shall be considered for  

cost difference. For carrying out certain items of work, the tender provides for           

procurement of certain materials at “Basic Prices/ Basic Rates” as specified in the tender        

document. Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish 

all the paid bills for Employer’s verification. In absence of these documents, his claim for     

positive adjustment in Basic rates/Prices shall not be considered. The material and purchase 

rate shall be got approved in writing from the Engineer-in-charge before purchasing. The           

adjustment in price shall be made only on measured quantity for the finished items of work.  

No overhead and profit shall be considered on the cost difference. The basic prices are          
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ex-godown and are excluding taxes, duties, etc, as well as transportation to site, loading,    

unloading, storing, insurance, labour, wastage and handling etc. The rate quoted for the      

items shall include above excluded parameters. 

31. The tenderer shall have to use materials of the makes / manufacturers specified in the list of 

material of approved brand and / or manufacture contained in the e-tender clauses. 

32. Electricity and water shall be provided free of cost for execution of the work at one point 

within the premises. Contractor shall make their own arrangements for conveying the same to 

the required locations. The contractor shall, however, take care to ensure that no undue 

wastage of electricity & water is caused. Necessary safety measures shall be taken by the 

contractor to avoid any mishap. The contractor shall be penalized by the Bank if any laxity on 

his part is observed in this matter. 

33. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes 

annexed hereto. 

 

34. IS Code numbers wherever mentioned in the tender shall be the latest version as on the date 

of opening of tenders. 

 

35. Total Security Deposit (Performance Bank Guarantee + Retention Money) of the successful 

tenderer will be forfeited if he / they fail to comply with any conditions of the Contract. 

36. Errors, Omission and Descriptions: 

a)  In case of discrepancy between the Schedule of Quantities, specification and/or the 

Drawings, the following order of preference shall be observed i) Description of Schedule of 

Quantities ii) Particular Specification and Special Condition, if any iii) Drawings iv) General 

Specifications v) Indian Standard Specifications of B.I.S  

b) In case of difference between the rates mentioned in figures and words, the rate adopted 

for working out the total amount of item in the original tender form, shall be taken as correct. In 

all other cases the correct rate would be that which is lower. 

 
 
37. Clarifications if any with respect to General Conditions, Special Conditions, Scope of work, 

specifications, design & drawings or any other matter required for submitting the tender shall be 
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obtained from the Bank during working hours of the Bank, before submitting the tenders. Once 

a tender is submitted, the matter will be decided according to conditions in the tender in the 

absence of such authentic pre-clarification. 

38. The contractor shall abide by and fulfil all requirements laid down under various provisions of 

Contract Labor (Regulation and Abolition) Act, 1970 and the rules framed there-under. The 

contractor shall submit to the Bank the maximum number of labours to be engaged on a single 

day in the job. Any subsequent increase should be informed to the Bank without delay, the 

contractor shall obtain the license from the Regional Labor Commissioner, as per prevailing 

norms wherever applicable. The contractor should ensure payment of minimum wages to all 

labourers / workmen staff employed by him and maintain record of labours employed for the 

work. 

 
 
 

I / We hereby declare that I / we have read and understood the above instructions for guidance 

of tenderers and accept the same. 

 

Signature, Name & Address of the bidder: 
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GENERAL CONDITIONS OF CONTRACT 
 
 

The Conditions Hereinbefore Referred To 

1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 

 

a) “Bank” Shall mean Reserve Bank of India, Estate 

Department, Bhubaneswar having its Central 

Office at Shahid Bhagat Singh Road, Mumbai 

400001 

b) "Employer" Shall mean the General Manager (Officer-in- 

Charge), Reserve Bank of India, Bhubaneswar 

and shall include its assigns and successors. 

c) “Contractor” In the 

case of company 

 
 
 
 
 
 
 
 
 
 
 

 
d) “Banks Engineer” 

Contractor shall mean the individual, firm or a 

company whether incorporated or not, 

undertaking the works and shall include the legal 

personal representative of such individual or the 

persons composing such firm or company, or the 

successors of such firm or company and the 

permitted assignees of such individual, firm or 

company. 

 

Shall mean the person appointed by the 

Employer to act as Bank’s Engineer for the 

purpose of the contract and named as such in the 

conditions. [AM (Tech)/ Manager (Tech)/ AGM 

(Tech)]. 
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e) "Site" Shall mean the site of the contract works including 

any building and erection thereon and any other 

land (inclusively) as aforesaid allotted by the 

Employer for the Contractor's use. 

f) "This Contract" 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
g)” Specifications” 

Shall mean all the documents forming the tender 

and acceptance thereof, together with any 

correspondence leading thereto and the formal 

Agreement executed between the Competent 

Authority on behalf of the Employer and the 

Contractor, together with the documents referred 

to therein, including the instructions to the 

bidders, the special conditions, the general 

conditions, the Appendix/Annexures, the 

schedule of quantities and specifications, design 

drawings (if any), correspondences exchanged 

and instructions issued from time to time by the 

Bank’s Engineer/Employer. All these documents 

taken together, shall be deemed to form one 

contract and shall be complementary to one 

another 

Means the specification of the works included in 

the Contract and any modification thereof or 

addition thereto made or submitted by the 

Contractor and approved by the Engineer. 
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h) "Notice in writing" 
 
 
 
 
 
 
 
 
 
 
 

 

 
i) “Schedule of 

Quantities” 

Shall mean a notice in written, typed or printed or 

written notice characters sent (unless delivered 

personally otherwise proved to have been 

received) by registered post/ e-mail to the last 

known private or business address or registered 

office/ email id of the addressee and shall be 

deemed to have been received when in the 

ordinary course of post/ e-mail, it would have 

been delivered. 

 
Means the priced and completed schedule of 

quantities forming the part of Tender 

j) ” Tender” 
 
 
 
 
 
 

 
k) ” Letter of acceptance” 

 
 

 
l) "Act of Insolvency" 

Means The Contractor’s priced offer to the 

Employer for the execution and completion of the 

works and remedying of any defects therein in 

accordance with the provisions of the contract, as 

accepted by the letter of acceptance. 

 
Means the formal acceptance by the Employer of 

the tender 

 
Shall mean any Act of insolvency as defined by 

the Presidency Town Insolvency Act, or the 

provincial insolvency Act or any Act amending 

such original Act. 

m) “Day” Shall mean calendar day 

 
n) Month 

 
Shall mean calendar month 
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o) “Year” Shall mean calendar year 

 
p) "Net Prices" 

 
If in arriving at the contract amount the Contractor 

shall have added to or deducted from the total of 

items in the Tender any sum, either as a 

percentage or otherwise, then net price of any 

item in their tender shall be the sum arrived at by 

adding to or deducting from the actual figures 

appearing in the Tender as the price of that the 

item a similar percentage or proportionate sum 

provided always that in determining the 

percentage or proportion of the sum so added or 

deducted by the Contractor the total amount of 

the any Prime Cost items and provisional sums of 

money shall be deducted from the total amount of 

the tender. The expression "net rates" or "net 

prices" when used with reference to the contract 

or account shall be held to mean rates or prices 

so arrived at. 

q)  "The works" Shall mean ‘Supply, Assembly and 

Installation of Workstations and Pedestal 

Units at Second Floor, Main Office Premises, 

Reserve Bank of India, Bhubaneswar’ as 

provided herein 
 

Note: Words imparting persons include firms and corporations. Words imparting the 

singular only also include the plural and vice versa where the context requires. 

 
Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the satisfaction of 

the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time- 

to-time issue further drawings and/or written instructions, details, direction and explanations 

which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to": 
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a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or 

Drawing and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 
 
 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, such shall be deemed to be Employer's instructions within the scope of the 

Contract. 

 
2. Variations to be approved by the Employer: The contractor shall submit a statement 

of variations giving quantity and rates duly supported by analysis of rates, vouchers etc. 

The rates on scrutiny and final acceptance by the Employer shall form a supplementary 

tender. Minor alterations (of the order of a few centimetres) as per site conditions may 

be carried out during execution with respect to the drawings. The Employer shall not be 

liable for payment of such variations until these statements are sanctioned by him. 

 
3. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and 

the Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed 

copy of each for his use. The Contractor on the signing hereof shall be furnished by the 

Bank’s Engineer free of cost one copy of each of the said Drawings (if any) and of the 

specification and one copy of all further Drawings (if any) issued during the progress of 

the works. Any further copies of such Drawings required by the Contractor shall be paid 

for by him. The contractor shall keep one copy of all Drawings on the works and the 

Bank’s Engineer, or his representative shall at all reasonable times have access to the 
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same. Before the issue of the final certificate to the Contractor he shall forthwith return 

to the Bank’s Engineer all Drawings and Specifications. 

 
4. Contractor to provide everything necessary at his cost: The contractor shall provide 

at his cost everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing. Schedule of quantities and specification taken 

together with whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and if the 

contractor finds any discrepancy in the drawings or between the drawings schedule of 

quantities and specifications he shall immediately and in writing refer same to the Bank’s 

Engineer who shall decide which is to be followed. Between drawings and 

specifications/ schedule of Quantities, schedule of quantities will prevail. 

 
5. Authorities, notices and patents: The contractor shall conform to the provisions of 

any Act of the legislature relating to the works and to the regulations and bye-laws of 

any authority, and of any water, electric supply and other companies and / or authorities 

with whose systems the structure is proposed to be connected, and shall, before 

making any variations from the drawings (if any) or Specifications that may be 

necessitated by so conforming, give to the Bank’s Engineer written notice, specifying 

the variation proposed to be made and the reason for making it and apply for instruction 

thereon. In case the Contractor shall not within ten days receive such instructions, he 

shall proceed with the work conforming to the provisions, regulations, or by-laws in 

question, and any variation so necessitated shall be dealt with under Clause 17 hereof. 

The contractor shall bring to the attention of the Employer all notices required by the 

said Acts, regulations or bye-laws to be given to any authority and pay to such authority 

or to any public office all fees that may be properly chargeable-in respect of the works 

and lodge the receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights 

and shall defend all actions arising from such claims and shall himself pay all royalties, 

license fees, damages cost and charges of all and every sort that may be legally 

incurred in respect thereof. 
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6. Setting out of work: The Contractor shall set out the works and shall be responsible 

for the true and perfect setting out of the same and for the correctness of the positions, 

levels, dimensions, and alignment of all parts thereof and got approved prior to 

proceeding of the work. If the contractor fails in their role, any errors/defects shall be 

rectified at his own expense to the satisfaction of the Bank/ Employer 

7. Materials and Workmanship to conform to description: All materials and 

workmanship shall so far as procurable be of the respective kinds described in the 

Schedule of Quantities and/or Specifications and in accordance with the Bank’s 

Engineer’s instructions, and the Contractor shall upon the request of the Bank’s 

Engineer furnish him with all invoices, accounts, receipts and other vouchers to prove 

that the materials comply therewith. 

8. Contractor's superintendence and representative on the works: The Contractor 

shall give all necessary personal superintendence during the execution of the works, 

and as long thereafter as the Bank’s Engineer may consider necessary until the expiry 

of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also 

during the whole time the works are in progress employ a competent, qualified and 

experienced supervisor who shall be constantly in attendance at the works while the 

men are at work. Any directions explanation, instructions or notices given by the Bank’s 

Engineer to such representative shall be held to be given to the Contractor. 

9. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in 

the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such 

persons shall not be again employed on the works without the permission of the 

Consultant. 

10. Access to works: The Employer, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to the work and / or to 

the workshops, factories or other places where materials are lying or from which they 

are being obtained and the Contractor shall give every facility to the Employer, the 

Bank’s Engineer and their representatives necessary for inspections and examination 

and test of the materials and workmanship. No person not authorized by the Employer 
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or the Bank’s Engineer except the representatives of public authorities shall be allowed 

on the works at any time. 

11. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) shall mean the person appointed and 

paid by the Employer to inspect the works. The Contractor shall afford the Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) every facility and assistance for 

inspecting the works and materials and for checking and measuring time and materials. 

Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech) shall have power to give notice 

to the Contractor or to his representative of non-approval or any work or materials and 

such work shall be suspended, or the use of such materials shall be discontinued. The 

work will from time to time be examined by the Assistant Manager (Tech)/ Manager 

(Tech)/ AGM (Tech) but such examination shall not in any way exonerate the Contractor 

from the obligation to remedy any defects, which may be found to exist at any stage of 

the works or after the same is completed. Subject to the limitations of this clause the 

Contractor shall take instructions only from the Bank's Engineer. 

12. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part share thereof or any interest therein without 

the prior written consent of the Employer and not undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or from active 

superintendence of the works during their progress. 

13. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate 

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any 

time during the progress of the works to make any alterations in, or addition to, or 

omissions from the works or any alteration in the kind of quality of the materials to be 

used therein and shall give notice thereof in writing under its hand to the Contractor. 

The Contractor shall alter, add to, or omit from, as the case may be, in accordance with 

such notice, but the contractor shall not do any work extra to or make any alterations or 

additions to or omissions from the works or any deviation from any of the provisions of 

the Contract. Stipulations, specifications or Contract Drawings without the previous 

consent in writing of the Employer and the value of such extra alterations, additions or 
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omission shall, in all cases, be determined by the Employer in accordance with the 

provisions of Clause 17 hereof, and the same shall be added to, or deducted from the 

Contract Amount, as the case may be accordingly. 

14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of 

Measurement specified in relevant IS code. 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 

Amount (as the case may be) provided that no rectification of errors, if any, shall be 

allowed in the Contractor's schedule of rates. 

15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender for 

the works and of the prices stated in the Schedule of Quantities and/or the schedule of 

rates and prices which rates and prices shall cover all his obligations under the contract, 

and all matters and things necessary for the proper completion of the works. 

16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith 

attend or send a qualified agent to assist Bank’s Engineer in taking such measurements 

and calculations and to furnish all particulars or to give all assistance required by any of 

them. 

Should the Contractor not attend or neglect or omit to send such agent then the 

measurement taken by the Bank's Engineer, or a person approved by him shall be taken 

to be correct measurement of the works. Unless otherwise stated in the tender, such 

measurements shall be taken in accordance with the Method of Measurements detailed 

in the latest relevant IS Codes of practice. 

 
The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 



31 
 

All authorized extra works, omissions and all variations made with the Bank’s Engineer 

’s instructions, subsequently conveyed in writing shall be included in such 

measurements. 

 
17. Prices for extra etc. ascertainment of: The Contractor may, when authorized and 

shall, when directed, in writing by the Employer, add to, omit from or vary the works 

shown upon the drawings, or described in the specification, or included in the schedule 

of Quantities, but the contractor shall make no addition, omission or variation without 

such authorization or direction. A verbal authority or direction by the Bank's Engineer 

shall, if confirmed by them in writing within seven days, be deemed to have been given 

in writing. 

However, during actual execution of work if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items 

executed, by the authority of the Bank’s Engineer in excess of 25% of the tender quantity 

shall be considered as an extra item of work for which the contractors shall submit fresh 

rates supported by rate analysis worked on the actual cost basis plus 15% towards 

establishment charges, contractor’s overhead and profit. For abnormally high-rated 

items (items having a positive variation in the rate quoted in the L1-bid by 25% or more), 

the quantities of such items executed, by the authority of Bank’s Engineer, any quantum 

in excess of the tender quantity shall be considered as extra item of work for which fresh 

rates from contractors shall be obtained by the same procedure as above. The rates 

for all such items of work, being current ones, will not be eligible for price adjustment 

due to increase or decrease in prices of materials and Labor rates as per escalation 

formula, if any, given in the tender. If any of the items of work is omitted from the 

accepted tender at the sole discretion of the employer, the contractor shall not be 

entitled to any claim on this account. 

No claim for an extra shall be allowed unless it shall have been executed under 

provisions of clause 3 and 6 hereof with the concurrence of the Employer herein 

mentioned. 

 
Any such extra in herein referred to as authorized and shall be made in accordance 

with the following provisions. 
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(a) (i) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work in similar character and executed under 

conditions as the work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of works 

are carried out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omissions 

or additions relative the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank's engineer, the net rate or 

price contained in the priced Schedule of Quantities or tender or for any item of 

the works involves loss or expenses beyond that reasonably contemplated by 

the contractor or is by reason of such omission or addition rendered 

unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or 

price as in the circumstances he shall think reasonable and proper, with the prior 

approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall 

be allowed day work prices as the net rates stated in the tender or the Priced 

Schedule of Quantities or, if not so stated, then in accordance with the local day 

work rates and wages for the district provided that in either case vouchers 

specifying the daily time (the workmen's names) and materials employed be 

delivered for verification to the Bank's Engineer at or before the end of the week 

following that in which the work has been executed. The measurement and 

valuation in respect of the Contract shall be completed within the "period of final 

measurements". 

(e) It is further, clarified that for all such authorized extra items where rates cannot 

be derived from tender, the contractor shall submit rates, supported by rate 
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analysis worked out based on CPWD schedule of rate analysis or for items not 

available in CPWD schedule, based on market rate with “actual cost basis”, plus 

15% towards establishment charges, contractor’s overheads and profit. Such 

items will not be eligible for price adjustment/escalation due to increase or 

decrease in prices of materials and labour rates. 

18. Unfixed materials when taken into account to be the property of the Employer 

 
Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed on 

or adjacent to the works such materials shall become the property of the Employer and 

they shall not be removed except for use upon the works, without the written authority 

of the Employer. The Contractor shall be liable for any loss of, or damage to, such 

materials 

19. Removal of improper work : The Employer shall, during the progress of the works, 

have power to order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order of any materials which in the 

opinion of the Bank's Engineer are not in accordance with the Specifications, the 

substitutions of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings (if any) & 

specifications or instructions and the contractor shall forthwith carry out such order at 

his own cost. In case of default on the part of Contractor to carry out such order, the 

Employer shall have the power to employ any pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereto, shall be borne by the 

Contractor, or may be deducted by the Employer from any moneys due, or that may 

become due, to the Contractor. 

20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault 

which may appear within the ''Defects Liability Period" stated in the Appendix hereto, 

or, if none stated them within twelve months from the date of virtual completion of the 

work, arising in the opinion of the Employer from materials of workmanship not in 

accordance with the contract, shall upon the direction in writing of the Employer, and 

within such reasonable time as shall be specified therein, be amended and made 

good by the Contractor, at his own cost or in case of default the Employer may 
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employ and pay other persons to amend and make good such defects, or other faults, 

and all damages loss and expenses consequent thereon or incidental thereto shall be 

made good and borne by the Contractor or may be deducted by the Employer, upon 

the Bank's Engineer's Certificate in writing, from any money due or that may become 

due to the Contractor, or the Employer may in lieu of such amending and making good 

by the Contractor deduct from any money due to the Contractor a sum, to be 

determined by the Employer equivalent to the cost of amending such work and in the 

event of the amount retained as security deposit being insufficient, recover the balance 

from the Contractor, together with any expenses the Employer may have incurred in 

connection therewith. Should any defective work have been done or materials supplied 

by any sub-contractor employed on the works who has been nominated as provided 

under clause 13 and 23 hereof, the contractor shall be liable to make good in the same 

manner as if such work or material had been done or supplied by the Contractor and 

been subject to the provision of this clause and clause 2 hereof. The contractor shall 

remain liable under the provisions of the clause notwithstanding the signing of any 

certificate or the passing of any accounts by the Employer. 

21. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 

been virtually completed. The defects liability period shall commence from the date of 

virtual completion of the work. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen, and others 

executing any work of supplying and fixing any goods for which the prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or Specifications who 

may be nominated or selected by the Employer or hereby declared to be sub-contractors 

employed by the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractors shall be employed on or in connection with the works 

against the Contractor shall make reasonable objection are (save where the Employer 

and the Contractor shall otherwise agree) who will not enter into contract providing. 

(a) That the nominated sub-contractor shall indemnify the contractor against the 

same obligation in respect of the sub-contract as the contractor is under in 

respect of this contract. 
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(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or 

any misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the 

Contractor. The exercise of this power shall not create private of contract as 

between Employer and Sub-Contractor. 

23. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 

Contract which it may desire to have carried out by other persons, and the Contractor 

shall allow all reasonable facilities for the execution of such work but shall not be 

required to provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such manner as not 

to impede the progress of the works included in the Contract and the Contractor shall 

not be responsible for any damage or delay which may happen to or occasioned by 

such work. 

24. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to 

property which may arise from any factor omission on the part of the Contractor or any 

Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability 

under this clause shall cover also, inter-alia any damages to structures, whether 

immediately adjacent to the works or otherwise; any damage to roads, streets, 

footpaths, bridges as well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The contractor shall also be 

responsible for any damage caused to the building and other structures and works 

forming the subject, matter of this contract due to rain, wind, frost or other inclemency 

of weather. The contractor shall, indemnify and keep indemnified the Employer and hold 



 

36 

 

him harmless in respect of all and any loss and expenses arising from any such injury 

or damage to persons or property as aforesaid and also against any claim made in 

respect of injury or damage, whether under any statute or otherwise and also in respect 

of any award or compensation or damage consequent upon such claims. 

The Contractor shall, at his own expense, effect and maintain till completion of the 

work under this contract with an insurance company an All Risk Policy for Insurance 

for the full amount of the contract in the joint names of the employer (RBI) and the 

contractor (the name of the former being placed first in the policy) against all risk 

policy for contractors and deposit such policy or policies with the employer before 

commencing the works. 

The Contractor shall also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any person in respect of anything 

which may arise in respect of the works or in consequence thereof and shall at his own 

expense, effect and maintain until completion of the work, with an Insurance Company, 

a policy of Insurance in the joint names of the Employer and the Contractor (name of 

the former being placed first in the policy) against such risk and deposit such policy 

or policies before commencement of the works. The minimum limit of the coverage 

under the policy shall be ₹2 lakh per person for any one accident or occurrence and 

₹5 lakh in respect of damage to property for any one accident or occurrence 

subject to an overall ceiling of ₹10 lakh. The contractor shall also indemnify the 

employer against all claim which may be made upon the Employer, whether under the 

Workmen’s Compensation Act or any other statute in force, during the currency of 

this contract or at Common Law in respect of any employee of the contractor or of 

Sub-Contractor and shall at his own expense effect and maintain until completion of 

the work or with an Insurance Company, a policy of insurance against such risks 

and deposit such policy or policies with the Employer from time to time during the 

currency of this contract. 

In default of the contractor insuring as providing above, the employer may so insure and 

may deduct the premiums paid from any moneys due or which may become due to the 

contractor. 
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The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies referred to above and also for all other damages to any person, 

animal or defective carrying out of this contract, whatever, may be the reasons due to 

which the damage shall have been caused. 

 
The contractor shall also indemnify and keep Indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any of damage or compensation arising there from. 

Without prejudice to the other rights of the employer against contractor in respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages, compensation costs, charges and other 

expenses paid by the employer, and which are payable the contractor under this clause. 

 
The Contractor shall upon settlement by the insurer pursuant to a policy taken under 

this clause, proceed with due diligence to re-build or repair the works destroyed of 

damaged. In this event all the monies received from the Insurer in respect of such 

damage shall be paid to the Contractor and the contractor shall not be entitled to any 

further payment in respect of the expenditure incurred for re-building or repairing of the 

materials or goods destroyed or damaged. 

 
The contractor, in case of re-building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the employer of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim arising as set out 

herein. 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 

nominated sub-contractor to commence work at the site unless the said 

insurance policies are submitted. In the event of failure of the sub-contractor to take 
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out such a policy of insurance before commencing the works at the site, the contractor 

shall be responsible for any claim or damage attributable to the said sub-contractor 

The Contractor shall at his own expense, arrange to effect and maintain (until 

completion of the contract) with an approved office, the following insurance policies in 

the joint name of employer and himself with the employer being first (Principal) and 

deposit such policy or policies with the employer from time during the currency of this 

contract. 

a) Workmen compensation policy. b) CAR Policy c) Third party liability policy 

All policies shall be taken before commencement of work and shall be maintained 

without any gap till completion of the work. 

 
25. Date of commencement and completion: "Date of Commencement" shall be as 

stated in the Appendix hereto, or later date as may be specified by the Employer and 

be shall thereupon and forthwith begin the works and shall regularly proceed with and 

complete the same (except such painting or other decorative work as the Bank may 

desire to delay) or before the "Date of Completion" stated in the Appendix subject 

nevertheless to provisions for extension of time hereinafter contained. 

26. Liquidated damages for non-completion: If the Contractor fails to complete the works 

within the scheduled time prescribed by the Bank, the Contractor shall pay the 

Employer the sum named in the Appendix as " Liquidated Damages" for the period 

during which the said works shall so remain incomplete and the Employer may deduct 

such damages from any money due to the Contractor. 

27. Delay and extension of time: If in the opinion of the Employer the works be delayed 

(a) by force majeure or (b) by reason of any exceptionally inclement weather or c) by 

reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners or public authorities arising otherwise than through contractor's own default or 

(d) by the works or delays of other contractor or Tradesmen engaged or nominated by 

the Employer and not referred to in the schedule of quantities and/or specifications or 

(e) by reasons of Bank's Engineer instruction as per clause 2 hereof (f) by reason of 

civil commotion, local commotion of workmen or strike or lockout affecting any of the 

building trades or (g) in consequence of the Contractor not having received in due time 

necessary instructions from the Bank for which he shall have specifically applied in 
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writing or (h) from other causes which the Bank may certify as beyond the control of 

contractor or (I) in the event, the value of the work exceed the value of the Priced 

Schedule of Quantities owing to variation, the Bank may make a fair and reasonable 

extension of time for completion. Contractor shall immediately give written notice thereof 

to the Bank but the Contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all that may reasonably be required to the satisfaction of 

Bank to proceed with work. Decision of the Bank if delay is due to force majeure or not 

shall be final and binding on the contractor. 

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails to 

comply with such further drawings and/or Bank's instructions the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable 

from the Contractor by the Employer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

30. Termination of Contract by the Employer: If the Contractor being an individual or a 

firm commits any "act of insolvency" or shall be adjudged an insolvent or being an 

incorporated company shall have an order for compulsory winding up made against it 

or pass an effective resolution for winding up voluntarily or subject to the supervisions 

of the court and the Official Assignee or the Liquidator in such acts of insolvency or 

winding up, as the case may be, shall be unable within seven days after notice to him 

requiring him to do so to show the reasonable satisfaction of the Employer that he is 

able to carry out and fulfil the Contract and to give security therefore, if so required by 

the Employer. 

Or if the Contractor whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the 

Contractor. 

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors. 
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Or shall assign to sublet this Contract without the consent in writing of the Employer first 

had and obtained. 

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder. 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 

 
(i) Has abandoned the Contract, or 

 
(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after 

receiving from the Bank notice to proceed or 

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days receiving from the Bank written notice that the said materials or work 

were condemned and rejected by the Bank's Engineer under these conditions or 

(v) Has neglected or failed persistently to observe and perform all of or any of the 

acts, matter or things by the Contract to be observed and performed by the 

Contractor for seven days after written notice shall have been given to the 

Contractor requiring the Contractor to observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

contract, the whole of which shall continue in force as fully as if the Contract has not 

been so determined, and so if the works subsequently to be executed had been 

executed by or on behalf of the Contractor. And further, the Employer by his agents or 

servants may enter upon and taken possession of the works and all plant, tools 

scaffoldings, sheds, machinery, steam and other power utensils and materials lying 

upon the premises or the adjoining lands or roads, and use the same as his own 

property or may employ the same by means of his own servants and workmen in 

carrying on and completing the work or by employing any other Contractor or other 
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person or persons to complete the works, and the Contractor shall not in any way 

interrupt or do any act matter or thing to prevent or hinder such other contractor or other 

person or persons employed for completing and finishing or using the materials and 

plant for the works. When the works shall be completed or as soon thereafter as 

convenient the Bank shall give a notice in writing to the Contractor to remove his surplus 

materials and plant, and should the Contractor fail to do so within a period of fourteen 

days after receipt thereof by him, the Employer may sell the same by public auction, 

and give credit to the Contractor for the net amount realized. The employer shall 

thereafter ascertain and certify in writing under his hand what of the said plant and 

materials so taken possessions or by the Employer and the expenses or loss which the 

Employer shall have been put to in procuring the works to be completed and the amount. 

If any, owing the Contractor and the amount which shall be so certified shall thereupon 

be paid by the Employer to the Contractor or by the Contractor to the Employer, as the 

case may be, and the Certificate of the Bank shall be final and conclusive between the 

parties. 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for 

thirty days after notice in writing requiring payment of the amount as aforesaid shall 

have been given by the Contractor to the Employer, or if the Employer interferes with 

or obstructs the issue of any such Certificate, or if the Employer shall repudiate the 

Contract, or if the works be stopped for three months under the order of the Architect or 

the Employer or by any injunction or other order of any court of Law, then and in any of 

the said cases the Contractor shall be in liberty to terminate the Contract by notice in 

writing to the Employer, and he shall be entitled to recover from the Employer, payment 

for all works executed and for any loss he may sustain upon any plant or materials 

supplied or purchased or prepared for the purpose or the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor's 

original Tender shall be followed or where the same may not apply valuation shall be 

made in accordance with Clause 18 hereof. 
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32. Terms of Payment: 

The Contractor shall be paid by the Employer after due certification by the Bank’s engineer 

that all the works have been carried out as per the Bank’s specifications and completion of joint 

measurements by the engineer and contractor. The payment shall be made by the Bank after 

virtual completion of the work and within 90 days from the date of submission of the invoice by 

the Contractor provided the invoice is found to be in order and is provided with all required 

documents necessary for certification by the Bank. All payment shall be subject to recovery of 

5% towards Retention Money & other applicable statuary deductions. 

 

33. Delayed Payment: Any amount payable by the Employer to the Contractor shall, if not 

paid within the prescribed time, shall carry interest, as decided by the Bank, from the 

date upon which sum ought to have been paid by the Employer until the payment subject 

to production of all required information/ clarifications by the contractor. 

 
34. Matters to be finally determined by Bank: The decisions by the Bank for all aspects 

in connection with the execution of the work shall be final and conclusive and binding 

on the parties hereto and shall be without appeal. Any other decision, opinion, 

direction, shall be subject to the right of Arbitration and review under the Clause 35 

hereof in the same way in all respects (including the provisions as to opening the 

reference) as if it were a decision of the Bank’s Engineer. 

 
35. Settlement of disputes by Arbitration: All disputes and differences of any kind 

whatever arising out of or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and whether before 

or after the determination abandonment or breach of the contract) shall be referred to 

and settled by the Bank who shall state its decision in writing. Such decision may be in 

the form of a final certificate or otherwise. The decision of the Bank with respect to any 

of the excepted matters shall be final and without appeal as stated in preceding clauses. 

But if either, the Contractor be dissatisfied on any matter the Contractor may within 28 

days after receiving notice of such decision give a written notice to the other party 

requiring that the matters in dispute be arbitrated upon. Such written notice shall specify 

the matters, which are in dispute or difference of which such written notice has been 
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given. If both the parties agree a single arbitrator would be appointed for the purpose. 

In case no agreement could be reached on the appointment of single arbitrator, both 

the parties will nominate one person each as an arbitrator on their behalf. The two 

arbitrators nominated by the parties shall nominate one more person to act as third 

arbitrator or umpire. 

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, review 

and revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clause, and to determine all matters to 

dispute which shall be submitted to arbitration and of which notice shall have been given 

as aforesaid. 

 
The arbitrator or arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the reference. In 

case during the arbitration proceedings the parties mutually settle or compromise their 

dispute or difference, on the parties filing their joint memorandum of the settlement or 

compromise, the arbitrator or the arbitrators as the case may be, shall make an award 

in terms of such settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, 

who may determine the amount thereof or direct the same to be taxed as between the 

party and party and shall direct by whom and to whom and in what manner the same 

shall be borne and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning 

of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding 

on the parties. It is agreed that the Contractor shall not delay the carrying out of the 

works by reason of any such matter, question or dispute being referred to arbitration, 

but shall proceed with the works with all due diligence and shall until the decision of the 

arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the 
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arbitrator or arbitrators, as the case may be, shall relieve the Contractor of his 

obligations to adhere strictly to the Bank's instructions with regard to the actual carrying 

out of the works. The Employer and the Contractor hereby also agree that arbitration 

under this clause shall be a condition precedent to any right of action under the contract. 

 
36. Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the works by any of the persons or organization as appointed 

by the employer and the final bill of the Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Employer to recover the sum 

from any payment due to the Contractor for this works or any other works being carried 

out by the contractors elsewhere under the RESERVE BANK OF INDIA. 

37.  Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the provisions of the Workmen's Compensation Act, 

1923, or any statutory modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, the Employer shall be 

entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act. The Employer shall be at 

liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by the Employer shall not be bound to contest any claim 

made against it under the said Act, except on the written request of the Contractor and 

upon his giving to the Employer full security to the satisfaction of the Employer for all 

costs for which the Employer might become liable in consequence of contesting such 

claim. 

38.  Abandonment of works: If at any time after the acceptance of the tender, the Employer 

shall for any reasons whatsoever not require the whole or any part of the works to be 

carried out, the Bank shall give notice in writing to the Contractor who shall have no 

claim to any payment of compensation or other-wise whatsoever on account of any 

profit or advantage which he might have derived from the execution of the whole works. 

39. Return of surplus materials: Notwithstanding anything to the contrary contained in any 

or all the clauses of this Contact, where any material for the execution of the Contract 
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is procured with the assistance of the Employer by purchase made under orders or 

permits or licenses issued by Government, the Contractor shall hold the said materials 

economically and solely for the purpose of the Contract and not dispose of them without 

the prior written permission of the Employer and return it to the Employer, if required 

by the Employer, at the price to be determined by the Bank having due regard to the 

conditions of the materials, the price to be determined not be exceed the purchase price 

thereof inclusive of GST and other such levies paid by the Contractor in respect thereof, 

in the event of breach of the aforesaid condition, the Contractor shall in addition to 

being liable to action for contravention of the terms of licenses or permit and/or criminal 

breach of trust, be liable to Employer for all moneys, advantages or profits resulting or 

which in the usual course would have resulted to his by reason of such breach. 

40. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., 

which may come to the possession or knowledge of the Contractor during the course of 

discharging its contractual obligations in connection with this agreement, to any third 

party and shall at all times hold the same in strictest confidence. The Contractor shall 

treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The 

Contractor shall not publish, permit to be published, or disclose any particulars of the 

works in any trade or technical paper or elsewhere without the previous written consent 

of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any confidential information. Failure to observe 

the above shall be treated as breach of contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and pursue legal remedies. 

The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this Agreement 

is fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

41. Right of employer to terminate contract in the event of death of Contractor if 
individual: 



 

46 

 

Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of 

terminating the contract without incurring any liability for such termination. 

42. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, or the 

modifications thereof or any other relevant laws and the rules made thereunder from 

time to time. 

43. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under. 44. The 

contractor should ensure payment of minimum wages to all laborers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has actually 

paid all the dues of all the laborers of all descriptions engaged by him for completion of the 

awarded job/work/project at the rate which is not less than the one prescribed under 

Minimum Wages Act, 1948 and he has complied with the provisions of CLRA Act with 

regard to providing the essential amenities to the contract laborers. Further, he may 

facilitate Bank’s representative to verify and certify the veracity of such certificate. 

45 The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and 

the building and other Construction Workers 61 of 304 Welfare Cess Act, 1996. Welfare 

Cess @ 1% of the bills raised shall be deposited with the concerned statutory 

authorities BOCW welfare board by the contractor before release of final payment. 

 
46. The Bank reserve to itself the right to accept or reject any or all the tenders either in 

whole or in part. 
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47. Sexual Harassment of women at workplace 

a) The contractor / agency shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 

action under the said Act in respect of the complaint. 

 
b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank. 

 
c) The contractor shall be responsible for any monetary relief that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief 

to the Bank’s employee, if sexual violence by the employee of the contractor is proved. 

 
d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues. 

 
e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

 
48. The bid and contract must show the GST tax rates and GST amount explicitly and 

separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all 

taxes, levies, and cess including labour cess as may be applicable in respect of the contract 

shall be payable by the contractor and Bank shall not entertain any claim whatsoever in this 

respect. 

49. Clarification & Evaluation of bids: 
 

Bank after opening the bids would examine and evaluate the bids as below: 
 

(i) Amount quoted for each item shall be considered during verification / scrutiny. 
 

(ii) To assist in the examination, evaluation and comparison of the bid, the Bank may ask 

the bidders individually for clarifications. The request for clarification and the response shall 
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be in writing. No change in the price or substance of the bid shall be sought, offered or 

permitted except as required during the evaluation of bids in accordance with tender 

clauses. 

(iii) In the case of any tender where amount quoted/ unit rate of any item(s) appears 

unrealistic, such tender will be considered as unbalanced and in case the tenderer is unable 

to provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

(iv) In case the lowest tendered amount (worked out based on quoted rates of Individual 

items) of two or more bidders is same, then such lowest bidders may be asked to submit a 

revised offer quoting percentage discount on their already quoted tender amount which 

shall be applicable on all tender items except buy-back amount. The lowest tender shall be 

decided based on the revised offer. Further, if any such lowest bidder does not revise his 

bid on lower side, his original bid shall remain valid for further processing. 

(v) If the revised tendered amount (worked out based on quoted rate of individual items) of 

two or more bidders received in revised offer is again found to be equal, then the Bank shall 

decide future course of action which shall be final and binding on all the bidders. 

 
 

 
Signature, Name & Address of the bidder 
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APPENDIX HEREIN BEFORE REFERRED 

 

1. Defects liability Period 1 Year from the date of virtual completion of 
the work 

2. Date of completion 45 days from the 14th date of issue of work 
order 

3. Performance Security Successful tenderer shall submit Performance 
Security in the form of Bank Guarantee from 
any scheduled Bank for a value equal to 5% 
of the total Contract value in the prescribed 
format or amount equivalent to PBG through 
online mode (NEFT / RTGS) which shall be 
valid till the Defect liability period plus 2 
months. In case the time for completion of 
work gets extended, the contractor shall get 
the validity of the Performance Bank 
Guarantee (PBG) extended to cover such 
extended time for completion of work. 
Performance security will be released after 
Defect liability period. 

4. Liquidated Damages 0.25% of the contract amount per week 
subject to a maximum of 10% of the total 
accepted contract value. 

5. Percentage of Retention Money to 
be deducted from bills (RM) 

5% of the value of bill 

6. Total Security Deposit 
 

RM (5%) + Performance Bank Guarantee 
(5%) of the total contract amount. 

 
 
 
Signature, Name & Address of the bidder: 
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SPECIAL CONDITIONS OF THE CONTRACT 

 
1. The contractor may please note that, the work has to be carried out in the normal working 

hours. Therefore, entire work involved shall be carried out with least disturbance to other 

agencies and also day-to-day cleaning of the debris / dust generated has to be done by the 

Contractor. 

2. Since the work has to be carried out in secured campus, entry pass to any labor/staff of 

vendor will only be provided after proper identity verification. The Contractor shall have the 

addresses, identity card and photographs of their workmen being engaged by them for the 

said work. The entry of workmen will be allowed inside the campus only on producing the 

photo pass issued by the Bank and also have to subject themselves to the security 

restrictions imposed by the Bank. Waiting time for issue of entry pass, needs to be 

considered while quoting the rates. 

 
3. The Contractor should have valid Labor License from Labor commissioner, wherever 

applicable. 

 
4. No Laborers shall be permitted to stay inside the campus after working hours. 

 
5. Rate quoted should include for all necessary testing of materials as required and directed 

by Bank’s Engineer, conforming to relevant coding practices from NABL accredited 

approved laboratory. The contractor shall use only approved materials as specifically stated 

in the Schedule of Quantities, approved makes/ list of materials indicated in Part-I of the 

tender. The Bank will be at liberty to choose any makes of materials from the approved 

makes/ manufacturers in the list. Samples of any materials used in any of the works should 

be got approved by Bank’s Engineer or his representative before proceeding with bulk 

purchase. The work shall be carried out as per manufacturers’ application guide/ method 

statement, specifications for the complete work. 

 
6. The contractor shall submit a properly planned & prepared work program to the Bank 

before commencement of the work so as to enable the Bank to intimate other agencies in 

advance for smooth working, progress and coordination and the time schedule in the work 

programme should be strictly adhered to. 
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7. Wherever contractor proposes to use equivalent make (i.e. other than specified), the 

same shall be done after prior approval of Bank’s Engineer. Any additional expenditure and 

time due to this shall be solely on contractor account and no claims whatsoever shall be 

entertained in this regard. 

 
8. All the materials shall be first/premium quality confirming to IS and other standards 

prescribed by the manufacturers. 

 
9. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual requirement 

as specified in the technical specification of the work. 

 
10. The Contractor shall make their own arrangements for storing of their materials at site. 

 
 

11. The Contractor shall also be responsible for safety & security of their materials & also 

for ensuring fire prevention steps at all the times in working premises including their part of 

work. 

 
12. The registers/documents - Hindrance Registers /Site Order Book, Material consumption 

register, etc., shall be maintained at site by the contractor at his own cost and updated 

regularly as instructed by the Bank’s Engineer. 

 
13. The entire materials for the work shall be brought to the working area through the 

staircase only. 

 
14. The Contractor shall carry out the work strictly in accordance with specification details 

and instructions of the Bank's Engineer. 

 
15. Contractor should post a suitable qualified supervisor for day-to-day work. 

 

 
16. Wherever the basic price for the material is specified, the Contractor should provide to 

the Bank for verifications all paid bills of purchased materials for ascertaining the actual 
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rate of purchase so as to settle the difference in cost of material. The price of materials 

shall be got approved from the Bank before purchasing. The adjustment in price of materials 

shall be made on measured quantity. The basic price for the materials shall be taken as the 

cost of material at dealer's ex-go-down price. No overhead charges or profit shall be 

considered for basic-rate adjustment. 

17. No lapses from the Contractors side, which may cause damage to the property and 

injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be permitted. 

 
18. Any damage caused to any of Bank's property shall be made good by the Contractor at 

their own cost. 

 
19. Completion period mentioned in the tender is inclusive of monsoon period and holidays 

including Sundays / Saturdays falling within in the contract period. The contractors shall 

comply with statutory requirements to work on holidays at their own risk & cost and 

indemnify the Banks for any risks associated with it. 

 
20. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), duly machine numbered pages and with a provision 

for providing an MB number. The contractors shall incorporate necessary corrections in 

these sheets as directed by Bank’s Engineer. After making necessary correction the 

contractor shall submit new copies. All pages of the finalized computerized MB sheets, after 

due check / test check measurements shall have full signature with date of the authorized 

official of the contractor. The measurement sheets approved as ‘final’ shall be bound in the 

form of a MB at the cost of the Contractor and submitted to the Bank. 

 
I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. Date: Place: Signature of Authorized signatory 

with seal. Name and Address 

 
Signature, Name & Address of the bidder 
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SAFETY CODE 

1. There shall be maintained in a readily accessible place with first aid appliances including 

adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 

for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

or half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing; minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials 

as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand- 

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste 

or readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of 

work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 
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13. The ropes used in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

15. All the workers shall be provided with safety belts, safety shoes and helmets. No 

workmen shall be allowed to work on scaffolding without safety helmets and safety 

belts. 

 

 
I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 
 
 

Signature, Name & Address of the bidder 
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FIRE SAFETY CODE 

 
i. Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets. 

ii. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’. 

iii. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

iv. Electrical power cables / wires used shall not have any joints and shall be properly 

rated. 

v. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

vi. Before commencing the welding work for the first time on any day, Bank’s officer 

shall be informed and only after the site inspection by the Fire officers / Personnel, 

work shall be started. 

vii. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

viii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

ix. Used paint drums shall be stored in specified store only after closing them properly. 

x. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

xi. None of the fire extinguishers shall be removed / shifted from its designated location. 

xii. Power supply shall be switched off from the mains when equipment is not in use. 

xiii. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 

xiv. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner. 

xv. Battery operated emergency light / torches shall be provided by the contractor to the 

workmen while working beyond office hours. 

xvi. All the electrical/mechanical/electro-mechanical appliance shall be connected to 

sufficiently rated circuit breakers before tapping to a power source. 

 
I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 

Signature, Name & Address of the bidder 
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TECHNICAL SPECIFICATION OF WORKS 

1.1 – L-shaped standalone single-seater workstation 

L-shaped standalone single-seater modular workstation, nominal size 1500 × 1500 mm, with 600 

mm worktop depth and 750 mm worktop height, complete with all components and accessories as 

specified under Item 1 and as per approved layout drawings. 

Unit: Each 

1.2 – L-shaped 2-seater workstation 

L-shaped 2-seater modular workstation in the configuration and dimensions indicated in the 

approved layout drawings, complete with all components and accessories as specified under Item 

1, including shared partitions, supporting structure, end/side panels, cable management, junctions 

and necessary hardware. 

Unit: Each 

1.3 – L-shaped 3-seater workstation 

L-shaped 3-seater modular workstation in the configuration and dimensions indicated in the 

approved layout drawings, complete with all components and accessories as specified under Item 

1, including shared partitions, supporting structure, end/side panels, cable management, junctions 

and necessary hardware. 

Unit: Each 

1.4 – L-shaped 4-seater workstation 

L-shaped 4-seater modular workstation in the configuration and dimensions indicated in the 

approved layout drawings, complete with all components and accessories as specified under Item 

1, including shared partitions, supporting structure, end/side panels, cable management, junctions 

and necessary hardware. 

Unit: Each 

The rates quoted for Items 1.1 to 1.4 shall include all materials, components and accessories 

required for the complete workstation configuration shown in the approved layout drawings, 

including worktops, partitions, end panels, side panels, corner/return portions, shared/intermediate 
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partitions, supporting structure, levelling feet, cable management, junctions, connectors, trims, 

fasteners and hardware. No additional payment shall be admissible for such components merely 

on account of variation in configuration, arrangement or location, including locations adjacent to 

walls/columns, as shown in the approved drawing 

The contractor shall submit material samples, colour/finish samples and hardware samples for 

approval before bulk supply. 

Workstation 

• Overall size: 1500 × 1500 mm 

• Worktop height: 750 ± 5 mm 

• Worktop depth/width: 600 mm each side 

• Worktop thickness: 25 mm 

• HDHMR/high-density board. 

• 1.0 mm HPL on both faces. 

• 2 mm ABS edge banding on exposed edges. 

• Rounded/ergonomic exposed corners and junction between the two worktop arms shall 

have a smooth ergonomic curved/round finish. 

Double-panel partition 

• Thickness: 60 mm minimum 

• Height: 1200 mm above finished floor 

• Removable/modular construction. 

• Aluminium frame, preferably 6063-T5 or equivalent. 

• Powder-coated finish. 

• Panels provided on both faces. 

• Lower portion: laminated board. 
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• Upper portion: acoustic fabric/tackable panel. 

• Individual panels shall be removable for future maintenance. 

Cable management 

• Separate power and data raceways. 

• Removable raceway covers. 

• Aluminium cable tray. 

• Vertical cable management spine. 

• 80 mm minimum cable grommet. 

• Provision for electrical and LAN outlets. 

• No exposed wiring after installation. 

Mobile pedestal 

• Three drawers. 

• Central locking. 

• Anti-tilt arrangement. 

• Heavy-duty telescopic channels. 

• Castors. 

• Minimum 18 mm board construction. 

• Approximate size (min): 400 × 450 × 600 mm, subject to approved layout. 

Supporting structure 

• Heavy-duty CRCA steel/aluminium structure. 

• Powder-coated. 

• Adjustable levelling feet. 
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• Workstation shall be rigid and free from wobbling under normal use. 

Quality 

• Board to conform to relevant BIS standards. 

• HPL to conform to IS 2046. 

• Pre-laminated particle board, where used, to conform to IS 12823. 

• Low-formaldehyde emission board: E1 or better. 

• Workstation system shall comply with relevant BIFMA requirements. 

• All materials shall be new and first quality. 

The scope of work covers execution, completion and testing of the work of ‘Supply, Assembly 

and Installation of Workstations and Pedestal Units at Second Floor, Main Office Premises, 

Reserve Bank of India, Bhubaneswar’ in accordance with drawings (if any) and specifications 

prepared by the Bank’s Engineer and to the satisfaction of the Bank’s Engineer. 

1. Quality: The materials to be used in the work shall be of approved make, best quality and 

shall conform to the prescribed test parameters of National/ International standard codes (ASTM, 

IS, BSEN etc.,) as indicated by the manufacturers as specified in specifications herein. 

2. Inspection and Testing: The contractor shall, before he places orders for supply of materials, 

furnish to the Bank’s Engineer at his own expense, samples of materials including patented 

products and those under specific makes, proposed to be used in the works, well in time, 

notwithstanding prior approval by Bank’s Engineer/Employer of such products and makes; such 

prior approval shall not constitute a waiver of the rule regarding approval of samples. In all cases 

makers/ manufacturers test certificates/ Batch test reports shall be produced by the contractor along 

with the samples for their goods/articles/ products/processes/equipment. 

All materials before being used in the Works shall be subjected to inspection and testing, if so 

required by Bank’s Engineer, as provided in the Conditions of Contract and elsewhere in the 

Specifications/ schedule of quantities. The cost of all samples required for all such tests as per 

relevant Standards shall be deemed to be included in the Contract rates. Cost of material testing, if 

any directed by the Engineer shall be reimbursed by the bank after submission of test reports and 
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against original invoice. The contractor shall at his/ their own expenses supply and deliver to an 

approved laboratory such materials, as may be directed by the Bank’s Engineer. Should the result 

of any test be unsatisfactory to Bank’s Engineer or his/ their representative, the materials 

represented will be rejected. Whatever testing facilities are not available in India, the contractors 

shall submit manufacturer’s batch test certificates of the batch material(s) used in the work. No 

materials shall be used in the works unless they have first been approved by the Engineer or his 

representative. . 

3. Cost of Transportation: The Contractor shall include in his cost for all transporting, loading, unloa

ding, stacking and storing of supplies of goods and materials for this work onthe site and in the pl

aces approved from time to time by the Bank’s Engineer. The Contractor shall allow in his pric

e for transport of all materials controlled or otherwise to the site. 

4. Rate to include: The rates quoted shall be for all heights and depths and for finished work. 

5. To ascertain from Contractors for the other trades: The contractor shall ascertain as directed by 

the Bank all particulars relating to their work with regard to the order of its execution and the 

position in which chases, holes and similar items will be required, before the work is taken in hand 

as no claims for extras will be allowed for cutting away work already executed in consequences of 

any neglect by the Contractors to ascertain these particulars beforehand. 

6. Mode of measurement: Unless otherwise specified mode of measurement shall be as per latest 

version of IS: 1200 In accordance with specifications (detailed in Schedule of Quantities) prepared 

to the satisfaction of the Bank's Engineer. The specifications shall form part of the contract, and 

these shall be deemed to be supplemental to the specifications and not in derogation thereof except 

to the extent specifically provided herein. 

 

7. Clearing of Site & debris: The Contractor shall ensure to clear the site of all debris and left-over 

materials at his own expense to the entire satisfaction of the employer to a place permissible by 

Municipal or other local public authorities. 

8. Preparation of building for occupation and use on completion: The whole of the work shall be 

thoroughly inspected by the Contractors and all deficiencies and defects set right. On completion of 

such inspection, the Contractor shall inform the employer in writing, that he was finished the work 

and it is ready for the Bank’s engineers’ inspection. On completion, the contractor shall clean all 
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windows and doors and all glass panes including cleaning of all floors, staircase and every part of 

the work area including oiling of all hardware. He will leave the entire work area neat and clean and 

ready for immediate occupation and to the satisfaction of the employer. 

 
9. Vouchers: The Contractor shall furnish the employer with vouchers on request, to prove that 

the materials are as specified and to indicate the rates at which the materials purchased in order to 

work out the rate analysis of the non-tender items which he may be called upon to carry out 

thereafter. 

10. Protection: The contractor shall properly cover up and protect all work throughout the 

duration of work until completion, particularly masonry / finish, moldings, special floor finishes, 

staircases and balustrades, doors and windows frames, plaster angles, lighting and sanitary 

fittings, glass, paint work and all finishes, etc., 

11. MATERIALS AND WORKMANSHIP 
 

The contractor under this contract bind himself to use first class materials. Quality of 

workmanship shall be of the highest order befitting the nature of the project. All work not up to the 

standard shall be summarily rejected and the Contractor will be required to dismantle the defective 

work and redo the work at his own cost and risk. The decision of Bank’s Engineer regarding 

the quality/standard of workmanship shall be final and binding on the contractor. 

Materials: 
 

a) Materials shall be of the best approved quality, and they shall comply with the respective 

latest IS code specified. 

b) All materials supplied by the Employer / any other specialist firm shall be properly stored and 

the Contractor shall be responsible for its safe custody until they are required on the works and 

till the completion of work. 

c) Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or 

Specified Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified 

herein under. 
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. 13. Handing over of Site 
 

a) Contractor shall handover the site after completing all the work mentioned as per terms 

and condition of the Tender. 

b) A site inspection may be conducted by Bank’s Engineer before handing over of the site. 
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LAYOUT OF THE WORKSTATIONS 

 

Note: The layout shown is tentative and indicative and is provided for reference only. It shall 

not be considered as an exact dimensional drawing. Final dimensions, configuration and 

placement shall be verified at site and as approved by the bank. 
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65 

 

 

 

Note: The images shown above are indicative/reference images provided solely to illustrate 

the general design and intended workstation concept. They shall not be construed as exact 

or binding representations of the final configuration, dimensions or arrangement. The actual 

configuration, dimensions, layout and placement shall be as per the approved drawings and 

site requirements. 
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SCOPE OF WORK 

The scope of work shall comprise supply, delivery, assembly and installation of modular 

workstations and mobile pedestal units at Reserve Bank of India, Bhubaneswar, complete in all 

respects, as per the approved technical specifications, drawings and directions of the banks 

engineer. 

The scope shall include, but shall not be limited to, the following: 

1. Site verification and measurement: 

The contractor shall visit and verify the actual site dimensions, access conditions, 

wall/column locations and other site conditions before commencing fabrication/supply. 

2. Preparation of shop drawings: 

Preparation and submission of detailed shop drawings/layouts indicating the proposed 

workstation configurations, dimensions, partition arrangements, cable-management 

provisions, junctions and other details for approval before execution. 

3. Supply of workstations: 

Supply of premium modular workstations in 1-seater, 2-seater, 3-seater and 4-seater/L-

shaped configurations, as required and approved, including all worktops, partitions, 

supporting structures, panels, trims, hardware and accessories. 

4. Partitions and acoustic components: 

Supply and installation of the specified double-panel modular partitions, fabric-

finished/tackable acoustic panels, aluminium top caps and associated components. 

5. Cable management: 

Provision of integrated power/data cable raceways, cable trays, vertical cable-management 

spines, cable grommets and other necessary cable-management accessories. 

6. Pedestal units: 

Supply and installation of mobile pedestal units as specified in the BOQ, complete with 

drawers, locking arrangement, drawer channels, castors, handles and hardware. 

7. Transportation and handling: 

Loading, transportation, unloading, shifting and safe handling of all furniture/materials from 

the manufacturer’s/vendor’s premises to the designated location at RBI, Bhubaneswar. 

8. Assembly and installation: 

Complete assembly, installation, alignment, levelling, fixing and securing of all workstations 

and pedestals at site, including all necessary connectors, fasteners and accessories. 

9. Site-specific adjustments: 

Making necessary adjustments to suit existing walls, columns, structural obstructions and 

other site conditions within the configurations approved by the Engineer-in-Charge, without 

compromising the specified quality or functionality. 
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10. Samples and approvals: 

Submission of material, laminate, fabric, colour, edge-banding and hardware samples for 

approval by the bank before bulk supply, wherever required. 

11. Quality control: 

Ensuring that all materials supplied are new, unused, free from defects and conform to the 

approved specifications, samples and drawings. 

12. Protection and cleaning: 

Protection of installed furniture during execution and removal of packing materials, debris 

and waste generated from the contractor’s work. The work area shall be cleaned and 

handed over in a satisfactory condition. 

13. Final inspection and handover: 

Rectification of any defects, deficiencies or installation-related issues pointed out during 

inspection and handing over the completed workstation installation in proper working 

condition. 

 

 

 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 

Signature, Name & Address of the bidder: 
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LIST OF MATERIALS OF APPROVED BRAND AND/ OR MANUFACTURER 

 
Note: 

 
1. All the materials to be used in the work shall strictly conform to the detailed technical 

specifications under each item. 

2. If the approved brands are not available in the market, equivalent material with 

written approval of the Bank’s Engineer only shall be used in the work. Wherever the 

contractor proposes to use equivalent makes (i.e. other than those specified), the 

same shall be done with prior approval of the Bank’s Engineer. In such cases, it is 

the responsibility of the contractor to prove, to the satisfaction of the Bank’s Engineer, 

with necessary technical data / documents / tests reports that the equivalent 

materials proposed to be used in the work conform to all the technical specifications 

/ parametersstipulated in the specifications. Any additional expenditure and time on 

account of this shall be solely on contractor’s account and no claims whatsoever 

shall be entertained by the Employer in this regard. 

3. Equivalent means equivalent in Cost and Quality. 

4. The tenderer shall quote his rates on the basis of the price of quality and grade of 

the product of the brand /make stipulated in the schedule of quantities and as 

described in the list of approved makes. 

5. Bank reserves the right to select any of the brands indicated in the list of approved 

makes or alternate equivalent brand of the material other than the one specified in the 

list of approved makes. The decision of Engineer-in-Charge shall be final in this regard. 

The contractor shall produce approved makes as the case may be for Bank’s approval, before 

using the same in the works. Material approved by the Bank shall only be used in the work 

including approval of Basic rate items. 

6.  The Contractor shall obtain prior approval from the Engineer-in-charge before 

placing order for any specific material. 

7. In case of non-availability of the brand specified in the contract the Contractor shall 

approach Engineer-in-charge to acquiring alternate equivalent brand of the material 

subject to submission of documentary evidence of non- availability of the specified 

brand. Any additional expenditure and time because of this shall be solely on 
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contractor’s account and no claims whatsoever shall be entertained by the Employer 

in this regard. 

 
 

 

Sl. 
No. 

Material Make 

1 GI Sections TATA, Jindal, SAIL, or approved equivalent 

2 Plywood & marine ply 

marked with relevant IS 

code 

Kitply, Century, National/ Green/ Anchor/ Duro or 

approved equivalent 

3 Laminate Greenlam, Formica, Decolam, Sundeck, Kitlam, 

Century, or approved equivalent. 

4 Adhesives Fevicol SH, Araldite, Movicol HV of Mafatlal, Bal 

Endura or approved equivalent 

5 Aluminium extruded 

sections 

Jindal, Hindalco or approved equivalent 

6 Glass/ Mirror Modiguard, Saint Gobain, Asahi Glass Co or 

approved equivalent 

7 PVC Edge Band Rehau or approved equivalent 

8 Modular workstations Godrej Interio, Featherlite Furniture, Steelcase, 
Haworth or approved equivalent 

9 Screws (Oxidized) GKW, Super Screws or approved equivalent 

10 Hardware fittings/ 

accessories/ channels 

Ebco, Godrej, Sleek, Hettich, Dorma, Enox or 

approved equivalent 

11 Fabric Response fabric, HON or approved equivalent 

 
Note: 

I / We hereby declare that I / we have read and understood the above instructions and 

accept the same. 

 
 
 

Signature, Name & Address of the bidder 
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Annexure 1 
 

Articles of Agreement 
 

ARTICLES OF AGREEMENT made the   day of   between 

the Reserve Bank of India, Bhubaneswar (hereafter called “Employer”) of the one 

part and 

    (hereinafter called “the 

Contractor”) of the other part. 

WHEREAS the Bank is desirous of carrying out the “Supply, Assembly and Installation of 

Workstations and Pedestal Units at Second Floor, Main Office Premises, Reserve Bank of 

India, Bhubaneswar” and has prepared drawing and/or Schedule of Quantities showing 

and describing the work to be done under the direction of Bank’s Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have 

been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions 

set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as “the said Conditions”) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates therein 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable there-under (hereinafter referred to as ‘the said Contract Amount’) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of said Contract Amount to be paid at the times and in the manner set 

forth in the said conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the 

said Drawings and described in the said Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. The said Conditions and Appendix thereto shall be read and construed as forming part 

of this agreement and the parties hereto shall respectively abide by, submit themselves 

to the said Conditions and perform the agreements on their part respectively in the said 

Conditions contained. 
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4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. 

5. This Contract is neither a fixed Lumpsum Contract nor a Piece Work Contract but is a 

Contract to for the complete work to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Rates and Probable quantities or as provided 

in the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby 

agrees to commence the work from tenth day of date of work award letter and to 

complete the entire work within 4 months, subject nevertheless to the provisions for 

extension of time in writing by such form (i.e., by way of a deed of agreement or by 

exchange of letters/ emails) as may be mutually decided by the parties. 

9. All payments by The Bank under this Contract will be made only at Bhubaneswar. 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction 

to determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor. 

 

If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to 
these presents and two duplicate hereof the 
day and year first hereinabove written. 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its 
hand to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed 
hereunto and the said two duplicate/has 
caused these presents and the said two 
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duplicates hereof to be executed on its behalf, 
the day and year first hereinabove written. 

 
 
 
 
 

 

Signature Clause  

SIGNED AND DELIVERED BY THE 
 

Reserve Bank of India by the hand of  

Shri  

 

(name and designation)  

in the presence of  

(1)  

Address  

(2) 
 

Address  

Witnesses 

 

SIGNED AND DELIVERED BY If the party is a partnership firm 
or an individual should be 
signed by all or on behalf of all 
the partners. 

  in the presence 
of 
(1) 

Address  

(2) 
 

Address  

Witnesses 

 

THE COMMON SEAL OF 
 

 

was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors 
at the meeting held on   
in the presence of 

 

(1) 
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(2) 
 

Directors, who have signed these presents in 
token thereof in the presence of 

If the Contractor signs under its 
common seal, the signature 
clause should tally with sealing 
clause in the Articles of 
Association. 

(1) 
 

(2) 

 

SIGNED AND DELIVERED BY If the Contractor is signing by 
the hand of power of attorney, 
whether a company or 
individual. 

The Contractor by the hand of  

Shri  

And duly constituted attorney.  
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Annexure 2  
Proforma Of Bank Guarantee for Earnest Money Deposit 

(On Non-Judicial Stamp paper)  

The Regional Director, Place 
Reserve Bank of India          Date 
Bhubaneswar  
  

 

Dear Sir/Madam, 
 
Supply, Assembly and Installation of Workstations and Pedestal Units at Second Floor, 
Main Office Premises, Reserve Bank of India, Bhubaneswar 
 
WHEREAS 

 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

and an office at Bhubaneswar (hereinafter called the ‘Bank’) has invited e- tenders for the work 

Supply, Assembly and Installation of Workstations and Pedestal Units at Second Floor, 

Main Office Premises, Reserve Bank of India, Bhubaneswar (hereinafter referred to as ‘the 

Work’) on the terms and conditions mentioned in the tender documents. 

1. It is one of the terms of invitation of tenders that the Contractor shall furnish a Bank 

Guarantee for a sum of Rs. ____________ (Rupees _____________only) as Earnest 

Money Deposit. 

  

2. M/s_________________________________________, (hereinafter called as  

 

Contractor), who are our constituents intend to submit their tender for the said work and 

have requested us to furnish guarantee to the Bank in respect of the said sum of Rs. 

(Rupees only). 

 

NOW THIS GUARANTEE WITNESS THE 

 

1. We _____________ (Bank) do hereby agree with and undertake to the Reserve Bank of 

India, their Successors, Assigns that in the event of the Reserve Bank of 

India coming to the conclusion that the Contractor have not performed their obligations 

under the said conditions of the tender or have committed a breach thereof, which 

conclusion shall be binding on us as well as the said Contractor, we shall on demand by the 

Reserve Bank of India, pay without demur to the Reserve Bank of India, a sum of Rs. 

_________________ (Rupees ____________ 

 

only) or any lower amount that may be demanded by the Reserve Bank of India. Our 

guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 

performance of the obligations of the Contractor under the said Conditions, provided, 

however, that our liability against such sum shall not exceed the sum of 
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      Rs.  ________________/- (Rupees ________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.  

 

________________/- (Rupees _________________________________ only) as 

aforesaid shall be paid by us without any demur or protest, merely on demand from the 

Reserve Bank of India on receipt of a notice in writing stating the amount is due to them 

and we shall not ask for any further proof or evidence and the notice from the Reserve 

Bank of India shall be conclusive and binding on us and shall not be questioned by us in 

any respect or manner whatsoever. We undertake to pay the amount claimed by the 

Reserve Bank of India within a period of one week from the date of receipt of the notice 

as aforesaid.  

 

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall 

be independent of the agreement or agreements or other understandings between the 

Reserve Bank of India and the Contractor.  

 

  This guarantee shall not be revoked by us without prior consent in writing of the Reserve 

Bank of India. 

 

We hereby further agree that – 

 

a) Any forbearance or commission on the part of the Reserve Bank of India in 

enforcing the conditions of the said agreement or in compliance with any of the 

terms and conditions stipulated in the said tender and/or hereunder or granting of 

any time or showing of any indulgence by the Reserve Bank of India to the 

Contractor or any other matters in connection therewith shall not discharge us in 

any way and our obligation under this guarantee. This guarantee shall be 

discharged only by the performance by the Contractors of their obligations and in 

the event of their failure to do so, by payment by us of the sum not exceeding Rs. 

________________/- (Rupees……………………………… only) 

 

 

b) Our liability under these presents shall not exceed the sum of Rs.  

 

________________/- (Rupees _________________________________  

 

only)  

 

c) Our liability under this agreement shall not be affected by any infirmity or 

irregularity on the part of our said constituents in tendering for the said work or 

their obligations there under or by dissolution or change in the constitution of our 

said constituents. 

d) This guarantee shall remain in force upto ____________ provided that if so 
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desired by the Reserve Bank of India, this guarantee shall be renewed for a 

further period as may be indicated by them on the same terms and conditions as 

contained herein  

 

 

e) Our liability under this presents will terminate unless these presents are renewed 

as provided hereinabove on the __________ or on the day when our said 

constituents comply with their obligations, as to which a certificate in writing by 

the Reserve Bank of India alone is the conclusive proof whichever date is later. 

Unless a claim or suit or action is filed against us within six months from that date 

or any extended period, all the rights of the Reserve Bank of India against us 

under this guarantee shall be forfeited and we shall be released and discharged 

from all our obligations and liabilities hereunder.  

 

 
 
 

 

Yours’ faithfully, 
 

For and on behalf of 
 

____________________________ Bank. 
 

Authorized official. 

 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified). 
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Annexure 3 
 

PROFORMA OF BANK GUARANTEE FOR DUE FULFILMENT OF TERMS AND 
CONDITIONS OF THE CONTRACT 

 
 

The General Manager (Officer-in-Charge)      Date: 

Reserve Bank of India        Place:  

Estate Department  

Bhubaneswar 

 
Dear Sir/Madam, 

Name of work: Supply, Assembly and Installation of Workstations and Pedestal 

Units at Second Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar 

 
WHEREAS 

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned work (hereinafter 

called the "Contract") to  (Name of the Contractor) (hereinafter called " the 

said Contractor" which expression shall include its successors and assigns. 

AND Whereas the Contractor is bound by the said contract to submit to RBI a Performance 

Security for a Total amount of ₹ (Rupees  only) for due fulfilment by the said 

contractor of the terms and conditions contained in the contract. We, (Name 

of the Bank),(hereinafter called the “Bank”), at the request of M/s  , the 

contractor, do hereby undertake to pay to RBI an amount not exceeding ₹    as 

Performance Guarantee for due fulfilment of the terms and conditions of the contract. 

 
NOW THIS GUARANTEE WITNESSETH 

 
1. We   (name of the Scheduled Bank) do hereby agree with 

and undertake to the RBI, their successors, Assigns that in the event of the RBI coming to 

the conclusion that the Tenderer have not performed their obligations under the said 

conditions of the tender or have committed a breach thereof, which conclusion shall be 



 

78 

 

binding on us as well as the said contractor, we shall on demand by the RBI, pay without 

demur to the RBI a sum of ₹  (Rupees  only) or any lower 

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to 

the Performance Guarantee amount for the due performance of the obligations of the 

Contractor under the said contract, provided, however, that our liability against such sum 

shall not exceed the sum of ₹   (Rupees   only). 

 
2. We also agree to undertake to and conform that the sum not exceeding ₹  

(Rupees  only) as aforesaid shall be paid by us without any demur 

or protest, merely on demand from the RBI on receipt of a notice in writing stating the amount 

is due to them and we shall not ask for any further proof or evidence and the notice from the 

RBI shall be conclusive and binding on us and shall not be questioned by us in any respect 

or manner whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding 

any dispute/disputes raised by the contractor in any suit or proceedings pending before any 

Court, Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be 

absolute and unequivocal. We undertake to pay the amount claimed by the RBI within a 

period of one week, from the date of receipt of the notice as aforesaid. 

 
3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement of agreements or other understandings between the RBI and the Tenderer. 

 
4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 
 

5. We hereby further agree that: 
 
 

(a) Any forbearance or commission on the part of the RBI in enforcing the conditions of 

the said agreement or in compliance with any of the terms and conditions stipulated 

in the said tender and/or hereunder or granting of any time or showing of any 

indulgence by the RBI to the Contractor or any other matters in connection therewith 

shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Contractor of their 

obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding ₹ (Rupees  only) 
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(b) Our liability under these presents shall not exceed the sum of ₹  (Rupees 

  only) 
 
 

(c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients or their obligations thereunder or by 

dissolution or change in the constitution of our said constituents. 

 
(d) This guarantee shall remain in force up to    months from   provided that if 

so desired by the RBI, this guarantee shall be renewed for a further period as may be 

indicated by them on the same terms and conditions of our said herein. 

 
(e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the  or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank 

of India alone is the conclusive proof whichever date is later. Unless a claim or suit or 

action is filed against us within      months from that date under clause (d) above 

or any extended period, all the rights of the RBI against us under this guarantee shall 

be forfeited and we shall be released and discharged from all-over obligations and 

liabilities hereunder. 

 
In witness whereof I/We of the Bank have signed and sealed this guarantee on the   

day of  (Month and Year) being herewith duly authorized. 

 
For and on behalf of 

 
 
 
 

 

(Seal of the Scheduled Bank) 
 
 

Signature of the Authorised Bank Official 
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(Name, designation, stamp/seal etc.) 
 
 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 

presence of: 

 
Witness 1 

 
 

Signature ……………….. 

Name…………………….. 

Address…………………………. 

Note - This guarantee will require stamp duty as applicable in the State, where it is 

executed and shall be signed by the official whose signature and authority shall be verified. 
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 1 Name of work with brief particulars   

 2 Agreement No. and date   

 3 Agreement amount   

 4 Date of commencement of work   

 5 Stipulated date of completion   

 6 Actual date of completion   

 7 Details of compensation levied for delay 

(indicate amount) if any 

  

 8 Gross amount of the work completed and paid   

 9 Name and address of the authority under whom 

works executed 

  

 10 Whether the contractor employed qualified 

Engineer/Overseer during execution of work? 

  

 11 i)  Quality of work (indicate grading)  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  ii)   Amt. of work paid on reduced rates, if any.   

12  i)    Did the contractor go for arbitration?   

  ii)   If yes, total amount of claim   

  iii)   Total amount awarded   

 13 Comments on the capabilities of the contractor.   

  a)    Technical proficiency  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  b)    Financial soundness  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  c)     Mobilization of adequate T&P  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  d)    Mobilization of manpower  Outstanding/Very Good/ 

ANNEXURE 4 

 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

Name & address of the Client 

Details of Works executed by Shri /M/s  
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Good/Satisfactory/poor  

  e)    General behaviour 

  

Outstanding/Very Good/ 

Good/Satisfactory/poor  

  

Signature of the Reporting Officer* with Office seal  

* Regarding performance report/ client’s certificate, for works carried out for 

Government/ public sector companies, the certificate should be signed by the 

concerned Executive Engineer or an officer in an equivalent or higher rank. For works 

carried out for Private companies, Copy of TDS has to be submitted for proving the 

credentials/contract amount. 

(i) All columns should be filled in properly 

(ii) The Client Certificates should be submitted for each of the Prequalification work/s 
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ANNEXURE 5 
FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 

 
Ref. No.   Date:    

 

Regional Director 

Reserve Bank of India                         

Estate Department 

Pt. J.L Nehru Marg 

Bhubaneswar-751001 

 

Respected Sir/Madam, 
 

This is to certify that to the best of our knowledge and information M/s. 

/Shri............................................................. a customer of our bank having marginally noted 

address, are/is respectable and can be treated as good for any engagement up to a   limit   of 

₹ 34,86,664/- (Rupees Thirty-Four Lakh Eighty-Six Thousand Six Hundred Sixty-Four only). 

This certificate is issued without any guarantee or responsibility on the bank or any of its 

officers.     
 

Other particulars are given below for your perusal and record: 

S.No. Particulars Comments of the 
Bank 

1.  Composition of the firm (whether Partnership”/ Private 

Limited/ Proprietorship/ Public Limited.) 

 

2.  Name of the Proprietor/ Partners/ Directors of the firm.  

3.  Credit facility/ Overdraft facility enjoyed by the firm.  

4.  Dealings  

5.  The period from which the firm has been banking with your 

bank. 

 

6.  Any other remarks.  
 

 

 

(Signature)  

For the Bank  
 

Note: 

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI. 

In case of partnership firm, certificate should include names of all partners as recorded with 

the Bank. 

 

(Signature) 

For the Bank 

On the Letter Head of Bank 
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Annexure 6 (List of Works) 

i. List of similar works executed by the firm in support of minimum experience of five years. 
The works should have been undertaken on or before August 31, 2021 

Sr. 
No. 

Name 
of the 

work & 
Work 
order 
no & 
date 

Name and 
address of 

the 
organisation 

Nature & 
specification 
of the work 

The name 
and full 

address with 
Email ID of 
the officer 

under whom 
the work was 

carried out 

Amount Whether 
work 

completed 
in time 

Remarks 

        

        

        

        

        

 
ii. Details of similar works executed by the organization during the last 5 years (work 
should have started on or after September 01, 2021 and ended on or before August 31, 
2026. 
 
Sr. 
No. 

Name and 
address of the 
firm 

Nature of 
similar 
work 

Value of 
the work 

Whether 
works 
completed in 
time or not 
(Give date of 
start & and 
date of 
completion) 

Completion 
period as per 
work order 

Fax /phone 
number 
&Email id of contact 
person of the 
firm 

       

       

       

Place: 

Date: 

Signature of the Tenderer 
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Annexure 7 

 

Schedule of Commercial Deviations 

We confirm that all commercial terms and conditions and specifications of the Bank except 

for deviations listed below: 

 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation 
proposed 

1 2 3 4 

    

    

    

    

    

    

    

 

  Seal & Signature of Tenderer.  

                                                                         Name 

                                                                                                               Designation 

                                                                                                               Date 
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Annexure 8 

 

Schedule of Technical Deviations 

We confirm that all technical terms and conditions and specifications of the Bank except for 

deviations listed below. 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

 

 

 

Seal & Signature of Tenderer.  

                                                                         Name 

                                                                                                               Designation 

                                                                                                               Date 
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ANNEXURE 9 

 
Format of Computerized Measurement Book 

भारतीय ररज़र्व बैंक 

RESERVE BANK OF INDIA 

भुर्नेश्र्र कायावलय 

BHUBANESWAR OFFICE 

 

कम्प्यूटरीकृत मापन पुस्तक 

 

COMPUTERISED MEASUREMENT BOOK 

 

(पेज 1 से __) 

(Pages 1 to __) 

 

 

 

यह पुस्तक M/s  ___________________________________________ से जारी की गई है   

 

This Book is issued by M/s _____________________________________________  

 

 

प्रमाणित ककया गया कक इस पुस्तक में __ पषृ्ठ हैं 
Certified that this book contains __ Pages 

 

                                                       

                                                      

                                        जजस अधिकारी को पुस्तक जारी की जाती है,  

                                                        उसके हस्ताक्षर 
                                  Signature of the official to whom  

                                                         the book is issued 

 

Signature of AGM-Estate Department 

 

 

 

 

 

 

II 
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सूची 
INDEX 

क्रम  सं 
SERIAL 

NO 

मदों के वर्र्रि 

PARTICULARS OF ITEMS 

पषृ्ठ सं 
PAGE NO 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 

III 

मापन  परीक्षि  का   साराशं  

Abstract of Test Check Measurement 

Reserve Bank of India 

क्रम  स ं

SERIAL 

NO 

मदों के वर्र्रि 

PARTICULARS OF ITEMS 

पषृ्ठ स ं

PAGE 

NO 

राशश 

AMOUNT 

अधिकारी के 

हस्ताक्षर 
INITIAL OF 

THE 

OFFICER 
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Estate Department 

Bhubaneswar 

Measurement  

Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    

S. 
No. 

Description of item Unit Quantity 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 

Page No. - __ 

 

 

 

 

 

Reserve Bank of India 
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Estate Department 

Bhubaneswar 

 Cash Abstract 

Name of the work -   

Name of vendor :  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      

S. 
No. 

Description of item Unit 
Quantit

y 
Rate/Un
it (in ₹) 

Amount 
(in ₹) 

      

      

      

  

Total 
 

 

Page No. - __ 

Notes: All the sheets shall be ruled. (Sheets shall be in triplicate in three colours - white, yellow and 

green respectively, as per the proforma given above). Each Measurement Book shall be Hard 

bound and submitted along with each RA Bill & Final Bill. 
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Annexure 10 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

To, 

The GM (O-i-C)         

Estate Department 

Reserve Bank of India 

Bhubaneswar 
 
 

 
Dear Sir/Madam, 
 
 
……….(Name of work) 

We………………………………..………………………….(Name of the Tenderer and 

address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………………………………..…… ………(Name and 

residential address of Power of Attorney holder) who is presently employed with us and 

holding the position of 

… .................................................................................................. as our attorney, to do 

in our name and on our behalf, all such acts, deeds and things necessary in connection 

with or incidental to our bid for the captioned Project, including signing and submission 

of all documents and providing information / responses to the Reserve Bank of India 

(RBI), representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us. 

 
Signature/(s) of the Tenderer 
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Name/(s) 

Stamp/Seal of the Tenderer 

Note: 

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished by Tenderer shall be irrevocable. 
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Annexure 11 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations 

(On Non-Judicial Stamp Paper of appropriate value) 

To 

The Regional Director 
Estate Department 
Reserve Bank of India 

 
Dear Sir/Madam 

 
…… (name of work) 

 
 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with 

all the statutory rules/ regulations with regard to the employment of contract labour and 

their payment. 

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of 

India, against payments to be made to the contract labour and for the observance of the 

laws in this regard without prejudice to our right to claim indemnity from our sub-contractors. 

 

 
Yours faithfully, 

 
 

 
For   

 
 

 
Authorised signatory
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Annexure 12 

Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

Name of Work: Supply, Assembly and Installation of Workstations and Pedestal 
Units at Second Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar 

 
1. I/We ........................................... (Name of the bidder) declares that 

a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by 

any public institution/entity in India or any other country as on 

……………………. (last date of submission of bid). 

b) I / we or any of our allied firm* have not made any transgression in respect of 

the code of integrity with any public institution / entity in India or any other 

country in last three years as on.... ………… (last date of submission of bid). 

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for 

violation of Public Procurement (Make in India) Order, 2017as on 

................................. (last date of submission of bid). 

d) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / 

are debarred / suspended / blacklisted by any public institution / entity in India 

or other country on or before award of work for the captioned work. 

2. I/We .......................................... (Name of the bidder) declare that I/we or our allied 

firm*................................. (Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by ………………….……..(Name and address of public institution in India or 

any other country) and the same effective upto ............... (date). A copy of such letter is 

attached for your information and record. 
 
 

(seal and signature of the bidder) 

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 
 
 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or majority shares are owned by the banned/ suspended firm and by virtue of 

this it has a controlling voice. Further all successor firms will also be considered as allied 

firms. 
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Annexure 13 

Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 

sharing land border with India 

(To be submitted by the tenderer on their letterhead) 

 
To 

The Regional Director 
Estate Department 
Reserve Bank of India 
Bhubaneswar 

 
 

Name of Work: …………. 
 

I / We ...................................................... (Name and address, including Country of location 

of bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 

6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 

Procurement Division, Department of Expenditure, Ministry of Finance, Government of 

India regarding the restrictions on procurement from a bidder of a country which shares a 

land border with India. 

2. I / We certify that (Name of the bidder) 

 
i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with 

the Competent Authority, the certificate of which is enclosed, or 

iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or 

iv. is from a country sharing land border with India where Government of India is 

engaged in development projects. 

(Strikeout whichever of the above is not applicable). 
 
 

3. I /We further certify that ............................... (Name of bidder) fulfils all requirements 

in this regard and is eligible to be considered under the provision of the above referred 

Office Memorandum and its subsequent orders / revision. I/We also undertake that even in 

case of contracts where we are permitted by the Bank/RBI to sub- contract I/we (Name 

of bidder) will not sub-contract any work to a contractor from country(ies) sharing land 
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border with India, unless such contractor fulfils all the requirements contained in the above 

referred office memorandum / order. 

 
4. l/We know and understand that, if this Undertaking / Declaration / Certificate submitted 

by us is found to be false, the Bank shall be free to reject / terminate our tender / Work 

Order and that the Bank shall also be free to initiate any legal action in accordance with law 

including forfeiting of Performance Bank Guarantee / Security Deposit and / or debarring 

us from participating in tenders invited by the Bank in future. 

 
 
 

Signature and name of the authorized signatory of the Bidder with Stamp 
 
 

 
Date: 

Place: 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
 

Supply, Assembly and Installation of Workstations and Pedestal Units at Second 
Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar 

 
 

e-Tender No: 2026_RBI_289687_1 
 

Un- Priced Schedule of Quantities                     

 
 

Name of Contractor_____________________________________________ 
 

Address _____________________________________________________ 
 

Bid Closing Date & Time: - September 21, 2026, up to 14:00 Hrs. 
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Preamble  

  

The rates quoted shall include the following:  

1. The item and quantities indicated in the schedule of quantity are tentative and as 

per need of work and as decided by the Bank certain items/ quantities may not be required 

to be executed or may be executed with reduction in quantities to any extent. The 

contractor has to execute items/quantities as per direction of Bank and no claim on this 

account whatsoever it may will be entertained by the Bank in respect of non-operation of 

items/reduction in quantities.  

  

2. Charges required to comply with all the provision under contract labour Act 

1970(including subsequent revision if any) and rules therein.  

  

3. Providing for all costs and charges incurred by the contractor complying with all 

safety health and welfare regulations, appertaining to staff and work people employed on 

the site.  

  

4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair/ period and leave the site free from debris on completion of 

work to the satisfaction of the Employer.  

  

5. Providing electric lights, maintain system, all as required for the works and remove 

the temporary installations on completion  

  

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition 

etc. and making good the damages matching to the surrounding specification at no extra 

cost to the Bank.  

  

7. Providing and erecting necessary scaffolding and providing access for work area as 

may be required for carrying out the repair works and for inspection of work at all levels 

and heights and removal the same after satisfactory completion of work.  

  

8. Charges for Inspecting the site and get acquainted with pertaining works just idea 

for works to be carried out before quoting the rates.  

  

9. Necessary charges towards providing service of a qualified supervisor on the work 

site during entire working hours and shall be who shall be available at work site to receive 

instructions from the Bank and act accordingly. 

  

10. Contractors will have to submit a time bound programme just after the award of the 

work and get it approved from the Bank before commencement of work.  

  

11. The rates shall also include the removal and carting away all debris, etc from Bank’s 

premises.  
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12. Contractors to provide the original invoices for every supply of materials for Bank’s 

verifications. If it is not provided and the materials found not as per specifications/ 

approved make shall not be measured for the payment.  

 

13. Curing the items of work involving the use of cement and waterproof paints.  

14. The rates should be inclusive of all relevant taxes, GST, labour cess, any other 

statutory dues applicable, transportation charge etc. and for all the accessories required for 

the completion of the work. No extra amount will be paid for whatsoever. All fluctuations in 

prices of all materials & labour shall be borne by the contractor. 

 

 

Place:       Signature and Seal of the contractor 

       Name & address 
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Un- Priced Schedule of Quantities             

Name of the Work: Supply, Assembly and Installation of Workstations and Pedestal 

Units at Second Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar. 

Sl 
No 

Description Unit Qty 

1 Premium L-shaped modular workstation of various configurations 
and sizes as indicated in the approved layout drawings, including 
L-shaped, linear, back-to-back, 2-seater, 3-seater & 4-seater 
arrangements. L-shaped workstation with nominal size 1500 × 
1500 mm, with worktop width/depth of 600 mm and worktop 
height 750 mm, complete with 60 mm thick × 1200 mm high 
double-panel modular partition, 25 mm thick HDHMR/high-
density board worktop confirming to relevant BIS with minimum 
density as approved,  finished with 1.0 mm HPL on both faces, 2 
mm ABS edge banding, heavy-duty powder-coated CRCA 
steel/aluminium supporting structure, adjustable levelling feet, 
removable laminated panels on both faces, upper fabric-
finished/tackable panels, aluminium top cap, complete integrated 
dual power/data cable raceways, aluminium cable tray, vertical 
cable management spine, cable grommets, all necessary 
connectors, junctions, fasteners, hardware and accessories, 
including transportation, loading, unloading, assembly, 
installation, alignment, levelling, testing, complete in all respects 
as per approved drawings and technical specifications. 

    

1.1 L-shaped standalone single seater Nos 18 

1.2 L-shaped 2 seater workstation Nos 9 

1.3 L-shaped 3 seater workstation Nos 5 

1.4 L-shaped 4 seater workstation Nos 8 

2 Providing, supplying, delivering and installing mobile pedestal of 
approx. 400 × 450 × 600 mm, constructed from minimum 18 mm 
thick HDHMR/high-density board with 25 mm thick top, finished 
with 1.0 mm HPL, 2 mm ABS edge banding, comprising three 
drawers (two utility drawers and one filing drawer), central 
locking arrangement, heavy-duty full-extension telescopic drawer 
channels, anti-tilt mechanism, heavy-duty castors, handles and 
all necessary hardware and accessories, complete in all respects 
as per approved drawings and specifications. 

Nos 166 

 
 
 

Date:                                                                  Signature of Contractor with address & Seal 
Place:    
 

 

 



 

101 

 

 
Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
 
 

Supply, Assembly and Installation of Workstations and Pedestal Units at Second 
Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar 

 
e-Tender No: 2026_RBI_289687_1 

 
 
 

Part -II (Schedule of Quantities) 
 

Name of Contractor_____________________________________________ 
 

Address _____________________________________________________ 
 

Bid Closing Date & Time: - September 21, 2026 up to 14:00 Hrs. 
 
 
 
 
 

1. The bidders must submit the bid via online mode only through CPP PORTAL. 
 

2. In CPP Portal, bidders are required to submit the Total Amount for each of 
individual items (including GST).  
 

3. Bidders are advised not to quote the amount in this document. All amounts 
must be quoted online in CPP Portal. All the items in the charts are shown as 
representational purpose only. 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 

Schedule of Quantities 

Supply, Assembly and Installation of Workstations and Pedestal Units at Second 

Floor, Main Office Premises, Reserve Bank of India, Bhubaneswar 

 

Sl 
No 

Description Unit Qty 
Unit Rate 
(including 

GST) 

Total 
Amount 

(including 
GST) 

1 Premium L-shaped modular workstation of 
various configurations and sizes as 
indicated in the approved layout drawings, 
including L-shaped, linear, back to back, 2-
seater, 3-seater & 4-seater arrangements. 
L-shaped workstation with nominal size 
1500 × 1500 mm, with worktop width/depth 
of 600 mm and worktop height 750 mm, 
complete with 60 mm thick × 1200 mm high 
double-panel modular partition, 25 mm 
thick HDHMR/high-density board worktop 
confirming to relevant BIS with minimum 
density as approved,  finished with 1.0 mm 
HPL on both faces, 2 mm ABS edge 
banding, heavy-duty powder-coated CRCA 
steel/aluminium supporting structure, 
adjustable levelling feet, removable 
laminated panels on both faces, upper 
fabric-finished/tackable panels, aluminium 
top cap, complete integrated dual 
power/data cable raceways, aluminium 
cable tray, vertical cable management 
spine, cable grommets, all necessary 
connectors, junctions, fasteners, hardware 
and accessories, including transportation, 
loading, unloading, assembly, installation, 
alignment, levelling, testing, complete in all 
respects as per approved drawings and 
technical specifications. 

    

Price should not be 
quoted here and should 
only be quoted online in 
the CPP portal. 
Otherwise, the bid shall 
be rejected 

1.1 L-shaped standalone single seater Nos 18   

1.2 L-shaped 2 seater workstation Nos 9   

1.3 L-shaped 3 seater workstation Nos 5   

1.4 L-shaped 4 seater workstation Nos 8   
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2 Providing, supplying, delivering and 
installing mobile pedestal of approx. 400 × 
450 × 600 mm, constructed from minimum 
18 mm thick HDHMR/high-density board 
with 25 mm thick top, finished with 1.0 mm 
HPL, 2 mm ABS edge banding, comprising 
three drawers (two utility drawers and one 
filing drawer), central locking arrangement, 
heavy-duty full-extension telescopic drawer 
channels, anti-tilt mechanism, heavy-duty 
castors, handles and all necessary 
hardware and accessories, complete in all 
respects as per approved drawings and 
specifications. 

Nos 166 

  

 

 

Date:       Signature of Contractor with address & Seal 

                                                 Place: 

 

Note- Price should not be quoted here and should only be quoted online in the CPP 

portal. Otherwise, the bid shall be rejected.   

 


