Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

BHARAT SANCHAR NIGAM LIMITED
(A Govt. of India Enterprise)
OFFICE OF THE CHIEF GENERAL MANAGER TELECOM,,
U.P.(EAST) CIRCLE, 3rd FLOOR, DOOR SANCHAR SADAN, LAPLACE,
SHAHNAJAF ROAD, LUCKNOW-226001.

E-TENDER DOCUMENT

TENDER NO.: UPE/MM/OFC/In-House Maintenance/BAs/2024-25 Dated: 03-01-2025
Bid Document for

OFC In-house maintenance work including fault searching & repairing works in All BAs of UP East
Telecom Circle

DATE OF ISSUE : 03-01-2025

LAST DATE OF BID SUBMISSION : 23-01-2025 (1200 Hrs.)

DATE OF OPENING : 24-01-2025 (1200 Hrs.)

VALIDITY OF OFFER : 150 DAYS (From the Date of Opening of Bid)
VALIDITY OF BID SECURITY : 180 DAYS (From the Date of Opening of Bid)
COST OF TENDER DOCUMENT : Rs. 2360/-

TENDER ESTIMATED COST : As per DNIT

EMD/BID SECURITY : Asper DNIT

E-TENDER WEBSITE : https://etenders.gov.in/eprocure/app

Tentative Pre-bid meeting in the Chamber of DGM (NWP-CFA) at Door Sanchar Sadan Laplace, Shahnajaf
Road Lucknow-226001, scheduled on 08-01-2025 at 12:00 hrs and same can be attended in online mode by
requesting link/id on email id: agmmm3upe@gmail.com

Note: Bidders are advised to see the Central Public Procurement Portal (https://etenders.gov.in/eprocure/app)
by NIC, Central Public Procurement Portal till the date of opening of Tender for any
amendment/clarification/corrigendum and the bids are to be submitted online on Central Public Procurement Portal.

MM Cell.

O/o Chief General Manager Telecom

U.P.(EAST) Circle, 3rd Floor, Door Sanchar Sadan, Laplace,
Shahnajaf Road, Lucknow-226001.
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

BHARATSANCHARNIGAMLIMITED
(A GOVT. OF INDIA ENTERPRISE )
OFFICE OF THE CHIEF GENERAL MANAGER TELECOM.,
U.P.(EAST) CIRCLE, 3rd FLOOR, DOOR SANCHAR SADAN, LAPLACE,
SHAHNAJAF ROAD, LUCKNOW-226001.
From: To,
AGM (MM-III) e
BSNL, O/0 CGMT, s
U.P.(East) Telecom Circle, s
3rd Floor, Door Sanchar Sadan,
Laplace, Shahnajaf Road,
Lucknow-226001.

TENDER NO.: UPE/MM/OFC/In-House Maintenance/BAs/2024-25 Dated: 03-01-2025

Subject: OFC In-house maintenance work including fault searching & repairing works in All BAs of
UP East Telecom Circle

Please find enclosed the tender document in respect of above-mentioned tender which contains the following:

Section No. Items Page No.
1.PartA Detailed NIT 3-10
1.PartB Checklist for Bidder 11-12

2. Tender Information 13-14
3. PartA Scope of work 15-17
3. PartB Technical Specifications/ Schedule of rate 18-36
3.PartC Schedule of Requirements (SOR) 37-39
4. Part A General Instructions to Bidders (GIB) 40-58
4. Part B Special Instructions to Bidders (SIB) 59-61
4. PartC E-tendering Instructions to Bidders 62-64
5.Part A General (Commercial) Conditions of Contract (GCC) 65-84
5.Part B Special (Commercial) Conditions of Contract (SCC) 85-95
6. Undertaking & declaration 96-98
7. Proforma (s) 99-117
8. Bidder’s profile & Questionnaire. 118-119
9. Part-A Bid Form 120-121
9. Part-B Price Schedule 122-123

If interested, kindly submit your bid offers online through CPP e-tender portal (https://etenders.gov.in/eprocure/app) on or
before date & time specified in clause 6 of detailed NIT.

Asst. General Manager (MM-III)
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

SECTION-1 PART A

DETAILED NOTICE INVITING TENDER (DNIT)

BHARAT SANCHAR NIGAM LIMITED
(A GOVT. OF INDIA ENTERPRISE)
OFFICE OF THE CHIEF GENERAL MANAGER TELECOM.,
U.P.(EAST) CIRCLE, 3rd FLOOR, DOOR SANCHAR SADAN, LAPLACE,
SHAHNAJAF ROAD, LUCKNOW-226001.

Digitally sealed Tender are invited for and on the behalf of BHARAT SANCHAR NIGAM LIMITED by Chief
General Manager UP (East) Telecom Circle, for “OFC In-house maintenance work including fault searching &
repairing works in All BAs of UP East Telecom Circle’ as defined in Scope of work in Single Stage Bidding and
Two stage Opening using two Electronic Envelopes [Techno-Commercial (Qualifying Bid) & Financial Bid] for
and on behalf of BSNL, for the following works:

Total .
. Estimated cost EMD
Business Area Route ] .
Sl. No, Packages leneth i Item/Work (all inclusive) @2%
ength in
(Rs/-) (Rs/-)
Km
1 Package-I Ayodhya BA 1437.44 24,42,500/- 48,900 /-
2 Package-II | Gorakhpur BA 2801.84 47,60,890/- 95,300 /-
3 Package-IIl |  Jhansi BA 1133.10 | OFC In-house ™= 5 5 370/- 38,600 /-
maintenance work

4 Package-1V Kanpur BA 1778.26 including fault 30,21,620/' 60,500 /-
5 Package-V Lucknow BA 607.73 searching & 10,32,660/- 20,700 /-
6 Package-VI | Prayagraj BA 711.86 | repairing works in 12,09,600/- 24,200 /-

7 | Package-VII | Sitapur BA 272032 | All BAs of UP East — ©* 92,500 /
ackage- 1tapur ’ Telecom Circle 46,22,370/- ! _
8 Package-VIII | Sultanpur BA 2191.10 37,23,120/- 74,500 /-
9 Package-I1X Varanasi BA 2643.54 44,91,910/- 89,900 /-

TOTAL 16025.19 2,72,30,040 /- | 5,45,100 /-

Note 1:The quantities stipulated in the tender are estimated and BSNL reserves the right to vary the value of works
to the extent of £25% of contract value during contract period at the same rates and terms & conditions
with prior approval of the tender approving authority. However, in exceptional circumstances only, due to
change in scope of work or otherwise, any variation in the value of work may be permitted up to 50% of
contract value with prior approval of the next higher authority after recording adequate reasons and
justification for the same”.

Note 2: There is no restriction on the number of tenders a bidder can participate. Bidders who have been
rescinded /debarred by Tendering authority/Higher BSNL Unit as the case may be including for
reasons for failing to sign necessary agreement with the concerned Tendering authority in stipulated
time on earlier occasions, will not be eligible to participate in the tender for the same work.

Note 3: The work will be awarded to the contractor in a phased manner in the BA based on the availability of the
budget and requirement on need based on the OF cable network of BA as well as policy of BSNL.
Tentative details of routes of OFC maintenance works of each Package is available in Section 3 part-C

Note 4 : MSE bidders are required to update their Udhyam Registration on the CPP Portal, for availing the
benefits on CPPP e-tender system under the Public Procurement Policy for MSE, such as 25% MSE
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

Purchase preference and preference (non-elimination in e-RA, if H1 etc.) during e-RA (electronic reverse
auction). It should broadly cover the items/services offered in tender. If a bidder does not update on CPPP,
only he will be deprived of benefits to MSEs on CPPP system.

It may be noted that exemption will not be granted to MSE bidder if traded items/services are
offered and exemption shall be considered only if the offered items/services are being
manufactured/rendered by the MSE bidder themselves.

Note 5:Procurement under this tender would be in accordance with ‘Public procurement (Preference to Make in

India) Order 2017’ notified by Government of India & its subsequent amendments, guidelines etc. for
Preference to Make in India products.”

Note 6:Bidding & Evaluation of the tender will be on individual package basis for above estimated route Kms for

1.0

1.1

1.2

1.3

2.0

3.0

3.1

32

4.0

4.1

maintenance work as scheduled for requirement as per as per price offered in the financial bid. Any bidder
may bid in one or more packages.

Purchase of Tender Document: For e-bidding process, Tender document is to be downloaded by Bidders
from Central Public Procurement portal i.e. https://etenders.gov.in/eprocure/app as a part of process of
bid submission on Central Public Procurement portal.

The bidders downloading the tender document are required to submit the tender fee of INR 2360/-
(inclusive of GST@18%) through DD/ Banker’s cheque/ RTGS/NEFT along with their tender bid failing
which the tender bid shall be left archived unopened/ rejected.

The DD/ banker’s cheque shall be drawn from any Nationalized/ Scheduled Bank only in favour of “AO
(Claim), BSNL, O/o CGMT, U.P.(East) Telecom Circle, Hazratganj, Lucknow-226001" and payable at
“Lucknow”.

RTGS/NEFT may be done to Bank of Baroda A/c 31870200000363 with IFSC code: BARBOLDALUC in
the name of AO CLAIM BSNL RTTC Lucknow. Bank transaction acknowledgement will be emailed on
email id’s: aoclaimscgmt@gmail.com and agmmm3upe@gmail.com. Thecopy of the same may also be
uploaded on e-tender website.

MSE (Micro & Small Enterprise) bidders are exempted from payment of Tender Fee provided they submit
current and valid Udyam Registration Certificate issued from the Ministry of MSME for the tendered items
manufactured/produced and services rendered by Micro and Small Enterprises. Udyam Registration
Certificate must be current & valid to prove that they are either Micro or Small Enterprise on the date of
opening of technical bid part, if exemption from tender fee is claimed. These exemptions are not
applicable for Medium Scale Units.

Availability of Tender Document: The tender document shall be available for downloading from 03-01-
2025 (18:00 Hrs) onwards up to 12:00 Hrs on 23-01-2025 on CPP portal.

BSNL has decided to use a process of e-tendering for inviting this tender and thus the physical copy of the
tender document would not be available for sale. The bidder needs to download the tender document
using the link as provided.

Sale of Tender Document: Not Applicable.

ELIGIBILITY CONDITIONS:

Bidders having following qualifications /meeting criteria can participate in the tender. They have to upload
copies of the following documents with the tender form:

The Bidder shall be a company registered in India under the companies Act 1956/ 2013 or a partnership
firm/proprietorship firm registered in India

(Proof documents — Valid Registration Certificate of ROC for Registered Companies/An affidavit for sole
Proprietorship for Proprietorship firm /Registered Partnership deed for partnership firm)
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

Bidder must be Class-1 Local supplier in pursuance to Department for Promotion of Industry and
Internal Trade order no: P-45021/2/2017-PP (BE-II) dt 16/09/2020 and DOT letter no: 18-10/2017-1P
dt 29.08.2018 with minimum local content 50% for tendered item.

(Proof document- Self Certification as format Section-7(L) or Certificate as per clause 3.5(b) Section-4
Part B as the case may be)

Complies the restrictions under Rule 144(xi) of the General Financial Rules (GFRs) 2017 which are
detailed in Appendix-1 to Section-1 Part A

(Proof document- Undertaking as per Section 7 (G) else registration certificate issued by competent
authority as per Appendix 1 of Section 1 Part A, as per applicability)

The Bidder should have valid registration with the ESI Corporation under ESI Act and should have been
allotted with a Code Number by the ESIC.
(Proof documents - Valid registration certificate with code number from ESIC).

The Bidder should have valid registration with the EPFO under EPF& Miscellaneous Provisions Act 1952
and should have been allotted Registration number
(Proof documents- Valid registration certificate with code number from EPFO).

The Bidder should have valid Income Tax PAN and should be submitting IT returns for last financial year
such as 2022-2023 or 2023-24
(Proof documents- copy of valid PAN card and IT return acknowledgement copy)

Valid Goods and Service Tax (GST) registration Certificate of the bidding Firm/Company with self-
declaration on company letter head that bidder is not black listed by GST authorities and in case bidder gets
blacklisted by GST authorities during the tenure of contract with BSNL, bidder indemnifies BSNL from any
monetary loss caused due such blacklisting i.e. Loss of input credit claim etc and ensures that such loss will
be paid to BSNL by the Service provider

(Proof documents -Valid GST registration certificate number or exemption certificate with
DECLARATION BY BIDDER ON COMPANY LETTER HEAD IN RESPECT OF BLACKLISTING BY
GST AUTHORITIES in the format given in Section-7 (H)of Bid Document)

The Bidder shall have the average annual turnover of 30% of the estimated cost for that package of the tender
in the last three financial years (i.e. 2020-21, 2021-22 & 2022-23 or 2021-22, 2022-23& 2023-24). If the
bidder applied for more than one package then the average annual turnover of 30% will be for the
total estimated cost for all packages applied by the bidder.

Note: Average Annual Turnover will be evaluated in respect of packages having higher values
preceding the packages having lower values.

(Proof documents- shall enclose the Annual turnover certificate issued by Chartered Accountant (CA) and
Profit & Loss statement duly certified by the CA/company auditors.).

The Bidder(s) should not have been black-listed/debarred by Central/ State governments/UT/ PSUs at the
time of submission of bid
(Proof documents- Declaration by bidders Not de-bar/Blacklisted as per format of Section-7 (J))

Experience: For participating in this tender, the tenderer should meet the following eligibility criteria:

The tenderer who possesses experience of having successfully completed the Optical Fiber Cable

Construction/ maintenance work in BSNL/MTNL/TCIL/ITI/Rites/HCL/ PGCIL/ Rail Tel/Private Telecom

Service Provider/ any other Govt. (Central/ State) undertaking having mandate to carry out OFC

construction/ maintenance work or the PSUs directly and also have received the payment for such completed

works to the extent as mentioned below, are eligible to participate in the tender:

(1) For an amount equal to at least 90% of estimated cost of work put to tender from 01/04/2019 to the
date of issue of this NIT (for last 5 years +).

OR
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

(i) For an amount equal to at least 120% of estimated cost of work put to tender from 01/04/ 2017 to the
date of issue of this NIT (for last 7 years +).

(Proof documents- Copy of relevant purchase/work order(s) along with successful completion

certificate(s)/ Experience Certificate (mentioning the contract/ agreement) by service purchasing

organization. Bidder is to submit SUMMARY OF EXPERIENCE CERTIFICATE IN EXCEL FORMAT

as per the Pro-forma given in Section-7D)

Note 7: The experience of having successful completion of OF cable construction/ maintenance works is to be reckoned

in terms of payment received for such works during the above said periods.

Note 8: The Experience should be of Optical Fiber Cable construction/ maintenance work only and does not

include any other work like Poleless/Up-gradation/ External Plant/ UG Cable (Copper) etc

Note 9: In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has the right to recover

the Input Credit Loss suffered by it due to any default by the vendor.

Note 10: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings mentioned herein

through a chain of contractors. In such a case, the experience certificate, if issued, in favour of a
contractor, in the chain, by such PSUs in the prescribed format shall be acceptable.

Note 11: A bidder may also use the credentials of the original/parent entity of the bidder from which it has been

demerged and come into existence, to meet the turnover and/or experience eligibility criteria of the
tender. However the maximum time period for claiming the credentials of original/parent entity, for
meeting aforesaid eligibility requirements, shall be 5 years from date of demerger. A, requisite proof of
demerger from original/parent entity shall have to be submitted to claim the credentials of original/parent
entity

Note 12: The bidder must have to submit a labour license from the labour department after signing the agreement

(a)

b)

d)

5.2

/work order within 30 days if applicable.

Bid Security/EMD:
The bidder shall furnish the bid EMD in one of the following ways:-

Demand Draft/ Banker’s cheque drawn in favour of “AQO (Claim), BSNL, O/o CGMT, U.P.(East)
Telecom Circle, Hazratganj, Lucknow” and payable at “Lucknow” either separately for each type of
tendered item or total for all types of tendered items.

Bank Guarantee/Fixed Deposit from a scheduled bank drawn in favour of “CGM, BSNL, U.P.(East)
Telecom Circle, Lucknow” which should be valid for 180 days from the tender opening date, either
separately for each type of tendered item or total for all types of tendered items.

Through RTGS/NEFT to Bank of Baroda A/c no: 31870200000363 with IFSC code. BARBOLDALUC
in the name of AO CLAIM BSNL RTTC Lucknow cither separately for each type of tendered item or
total for all types of tendered items. Bank transaction acknowledgement will be emailed on email id’s:
aoclaimscgmt@gmail.com and agmmm3upe@gmail.com.

Insurance Surety Bonds from Insurance Company registered under Insurance Act 1938 & its subsequent
amendments, guidelines etc. notified by Government of India. Insurance Surety Bond should be valid for
180 days from the tender opening date, either separately for each type of tendered item or total for all
types of tendered items.

A copy of DD/Banker’s cheque /Bank Guarantee/ Bank transaction acknowledgement is to be uploaded in
the e-tender portal and the original copy is to be submitted to MM Cell before the closing time of the tender
as per instruction given in Section-2 of the bid document.

MSE (Micro & Small Enterprise) bidders are exempted from payment of Bid Security provided they submit
current and valid Udyam Registration Certificate issued from the Ministry of MSME for the tendered items
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

manufactured/produced and services rendered by Micro and Small Enterprises. Udyam Registration
Certificate must be current & valid to prove that they are either Micro or Small Enterprise on the date of
opening of technical bid part, if exemption from EMD is claimed. These exemptions are not applicable
for Medium Scale Units.

6 Date & Time of Submission of Tender bids: on or before 23-01-2025 (1200 Hrs.)

Note 13:In case the date of submission (opening) of bid is declared to be a holiday, the date of submission
(opening) of bid will be automatically shifted to next working day at the same scheduled time. Any change
in bid opening date due to any other unavoidable reason will be intimated to all the bidders separately.

7 Opening of Tender Bids: 24-01-2025 (on or after 1200 Hrs.)

Note 14: At the time of opening the bids, initially an envelope containing offline documents of all bidder(s) will be
opened. The Electronic envelope consisting Techno Commercial bids of only those bidder(s) will be
admitted who would have submitted required documents as offline submissions.

8 Place of opening of Tender bids:
Authorized representatives of bidders (i.e. vendor/organization) can attend the Tender Opening Event
(TOE) in the chamber of AGM (MM-III), BSNL, O/0 CGMT, U.P.(East) Telecom Circle, 3rd Floor, Door
Sanchar Sadan, Laplace, Shahnajaf Road, Lucknow-226001, where BSNL’s Tender Opening Officers
would be conducting through online e-Tender.

9 Tender bids received after due time & date will not be accepted.
10 Incomplete, ambiguous, Conditional, unsealed tender bids are liable to be rejected.
11 "BSNL,” reserves the right to accept or reject any or all tender bids or all bidding process, at any time prior

to award of contract without assigning any reason whatsoever and without thereby incurring any liability to
the affected bidder or bidders on the ground of Purchaser’s action. BSNL is also not bound to accept the
lowest bid.

12 The bidder shall furnish a declaration in his tender bid that no addition/ deletion/ corrections have been
made in the downloaded tender document being submitted and it is identical to the tender document
appearing on the website. In case of any correction/ addition/ alteration/ omission in the tender document,
the tender bid shall be treated as non-responsive and shall be rejected summarily.

Note 15:All documents submitted in the bid offer should be preferably in English. In case the certificate viz.
experience, registration etc. is issued in any other language other than English, the bidder shall attach an
English translation of the same duly attested by the bidder & the translator to be a true copy in addition to
the relevant certificate.

Note 16: All computer generated documents should be duly signed/ attested by the bidder/ vendor organization.

13 The queries in respect of the bid document, if any, can be submitted through Email, latest by 08-01-2025
17:00(Hrs). Any query received after this date will not be entertained.

BSNL Contact-1

Sh. Praveen Kumar Jaiswal, AGM-IIl, MM Cell, O/o CGMT , UP-
East, Circle Office , Lucknow

Telephone +91-9415018414
[between 11:00 hrs to 17:30 hrs on working days]

BSNL'’s Contact Person

E-mail ID agmmm3upe@gmail.com

BSNL Contact-2

BSNL’s Contact Person Sh. Saurabh Singh
Telephone +91-9450160001
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

[between 11:00 hrs to 17:30 hrs on working days]

E-mail ID adtplgupe@gmail.com

Bidder has to produce original certificates/ documents for inspection whenever required by BSNL

Integrity Pact: ( Not Applicable for this Tender)
Integrity Pact Program is implemented for this tender for which signing of Integrity Pact is mandatory for

the purchaser and bidder. To oversee the implementation of Integrity Pact Program, IEMs are appointed by

BSNL vide No. CA/MMT/15-1/2015 dated 08.11.2019 which is available in ‘Tender Notice’ link on
www.bsnl.co.in.
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

Appendix-1 to Section-1 Part A

I Any bidder from a country which shares a land border with India will be eligible to bid in any procurement
whether of goods, services(including consultancy services and non-consultancy services) or works (including
turnkey projects) only if the bidder is registered with the Competent Authority. Further, any bidder (including
bidder from India) having specified Transfer of Technology(ToT) arrangement with an entity from a country which
shares a land border with India, shall also be required to be registered with the same competent authority. The
competent authority for the purpose of registration as per applicability of Rule 144(xi) of the General Financial
Rules (GFRs) 2017 shall be/ continue to be the registration committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT).

11 "Bidder" (including the term 'tenderer', 'consultant' or 'service provider in certain contexts) means any
person or firm or company, including any member of a consortium or joint venture (that is an association of several
persons, or firms or companies), every artificial juridical person not falling in any of the descriptions of bidders
stated herein before, including any agency branch or office controlled by such person, participating in a
procurement process.

111. “Bidder (or entity) from a country which shares a land border with India” for the purpose of this Order

means-

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a Country; or

c. An entity substantially controlled through entities incorporated, established or registered in such a country;
or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of the

above
Iv. The beneficial owner for the purpose of (iii) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who,
whether acting alone or together, or through one or more juridical person, has a controlling ownership interest or
who exercises control through other means.

Explanation-
a. "Controlling ownership interest" means ownership of or entitlement to more than twenty-five per cent. of
shares or capital or profits of the company;

b. "Control" shall include the right to appoint majority of the directors or to control the management or policy
decisions including by virtue of their shareholding or management rights or shareholders agreements or
voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or
together, or through one or more juridical person, has ownership of entitlement to more than fifteen percent
of capital or profits of the partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural person(s),
who, whether acting alone or together, or through one or more juridical person, has ownership of or
entitlement to more than fifteen percent of the property or capital or profits of such association or body of
individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant
natural person who holds the position of senior managing official;
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

An Agent is a person, employed to do any act for another, or to represent another in dealings with a third
person.

The successful bidder shall not be allowed to sub-contract works to any contractor from a country which
shares a land border with India unless such contractor is registered with the Competent Authority (This is
applicable for tenders of Works contracts, including Turnkey contracts).

The registration shall be valid at the time of submission of bid and at the time of acceptance of bid.

If the bidder was validly registered at the time of acceptance/placement of, registration shall not be a
relevant consideration during the contract execution.
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

SECTION-1 PART B

[CHECKLIST FOR BIDDER]
Document
S.No Contents of 1** Electronic Envelope (Techno-Commercial Mode of Submission Submitted
(Yes/No)
1 [Tender Fee as per DNIT clause 01 Scanned Copy on E-tender

portal and Original Physical

2 |Bid Security as per DNIT clause 05 Copy Offline. Note: (In case
of online payment offline
physical copy not
required)

3 |valid Power of Attorney(s) as per Clause 14.3 of Section-4 Part — A [Scanned Copy on E-tender

(Supported by Board resolution) portal and Original Physical
Copy Offline
4 |Integrity Pact as per clause 15 of DNIT (Not Applicable for this Tender) Not Applicable
5 |MSE bidders should submit their valid URN (Udyam Registration
Number )/valid certification from MSME and it should broadly cover
the services offered in tender in order to be able to enjoy the benefits Online
available to MSEs as contained in Public Procurement Policy for MSEs, if
applicable. In case the ownership of such MSE Entrepreneurs happens
to be from SC/ST category, proof in this regard also need to be
submitted
6 |Copy of Certificate of Incorporation as per clause 10.1 of Section-4 Part- Online
A.
Article of Memorandum of Association or Partnership deed or Online
Proprietorship deed as per clause 10.1 Section-4 Part-A.
8 |Valid GST registration certificate number or exemption certificate with Online
DECLARATION BY BIDDER ON COMPANY LETTER HEAD IN RESPECT OF
BLACKLISTING BY GST AUTHORITIES in the format given in Section-7 (H)
of Bid Document.

9 |[Copy of IT Return of F.Y. 2022-23 or 2023-24 Online

10 |Copy of Valid PAN Card Online

11 |Copy of valid EPF & ESI registration certificate Online

12 [Copy of relevant purchase/work order(s) along with successful Online

completion certificate(s) by service purchasing organization. Bidder is to
submit SUMMARY OF EXPERIENCE CERTIFICATE IN EXCEL FORMAT as
proforma given in Section-7D as per clause 4.10, Section-1 Part-A.

13 |Valid Annual turnover certificate and Profit & Loss statement duly Online

certified by the CA/company auditors as per clause 4.8 section 1 Part-A.

14 |Undertaking & declaration as per format- Section-6 Part A Online

15 |Near relative certificates(s) as per format Section-6 Part B and Clause 34 Online

of Section-4 Part-A

16 |Undertaking & declaration as per format- Section-6 Part D Online

17 |Undertaking & declaration as per format- Section-6 Part E Online

18 |Clause-by-Clause compliance & No deviation statement pursuant to Online

clause 11.2 (b) Section-4 Part-A as per Section-7(F).
19 [Declaration Not de-bar/Blacklisted as per format of Section-7 (J) Online
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20 [Copy of Original Tender Document along with amendments issued Online
21 Bidder Profile & Questionnaire as per Section-8 duly filled and signed Online
22 |Original Bid Form as per Section-9 Part-A Online
23 |Undertaking for labour Licence as per the Note:12 of DNIT Online
24 (Undertaking as per Section 7 (G) else registration certificate issued by Online

competent authority as per Appendix 1 of Section 1 Part A, as per
applicability in pursuant to Clause 4.3 of Section 1 Part A

25 [Self Certification as format Section-7(L) and/ or Certificate as per clause Online
3.5(b) Section-4 Part B ( as the case may be)

Contents of 2nd Electronic Envelope (Financial Envelope containing
Financial Bid/BOQ)

26 [Price Schedule as per Section-9 Part-B Online

Note all the Declaration should be preferably on the letter head of the Company/firm. The Bidder has to upload the
Scanned copy of all above said documents during Online Bid-Submission also.
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

SECTION- 2
TENDER INFORMATION

Type of tender- : Single stage bidding, two stages Opening using Two Electronic Envelope System followed
by E-reverse auction (if required).

Note 1: The bidder shall submit Techno-commercial & Financial bids simultaneously.

Note 2: The bids will be evaluated techno-commercially first and thereafter financial bids of techno-commercially

compliant bidders only shall be opened. There may be an e-reverse auction after evaluation of financial bids.

Note:2.1 If more than three responsive bidders are available then H1 bidder will not be allowed to participate in the

2.0

3.0

e-reverse auction. However such bidder may be considered for the re-casting of inter-se ranking for award of
the work, if required. The elimination of H1 is for e-reverse auction only. Offer for award of work at L1
prices achieved after e-reverse auction as per clause 4 (Distribution of quantity) of Section 4 Part-B.

In case of MSE bidder(s), if the bidder(s) happens to be the highest bidder but falls within the price band of
L1+15% during financial evaluation before reverse auction, then such MSE bidder shall not be eliminated for
e-reverse auction.”

Bid Validity Period: 150 days from the tender opening date.

Validity of bid Offer:

The tender offer shall contain two electronic envelopes system, the first envelope will be named as Techno-
Commercial envelope & will contain documents of bidders satisfying the eligibility/Technical &
commercial conditions and 2™ envelope will be named as financial envelope containing financial quote.
These envelopes shall contain one set of the following documents:

Techno-commercial envelope shall contain documents enlisted in Checklist for Bidders in Section 1 Part B
in Electronic Form i.e. online except following documents which are to be submitted offline (i.e. offline
submissions).

DD/ Banker’s cheque of Tender fee/Not required in case of online payment as per Clause 1.3 of DNIT,
Section-1 Part A.

EMD — Bid security (Original copy)/Not required in case of online payment as per clause 5.1 (¢) of DNIT,
Section-1 Part A

Valid Power of Attorney(s) as per Clause 14.3 of Section-4 Part —A

Integrity Pact in pursuance to Clause 15, DNIT, Section-1 Part-A, if applicable.

Note3:Only above listed documents are to be submitted offline (i.e. No_other document is to be submitted

4.0

offline) in original to the AGM (MM-IIT) O/0 CGMT, UP(E) Telecom Circle, 3™ Floor Door Sanchar Sadan,
Laplace, Hazratganj Lucknow-226001 in a Sealed Envelope, as per the instructions given in the tender
document, on any time before of within 05 days of bid submission end date failing which the tender bid, if
already opened on basis of scanned copies uploaded in 1st electronic Envelope i.e. Technical Envelope, shall
be rejected.

In case the above documents are not submitted offline as per requirement specified above online bid
containing the commercial, technical and financial offers of such bidder, SHALL NOT BE OPENED AND
THE BID SHALL BE ARCHIVED UN-OPENED on e-tender portal.

Financial envelope shall contain:
Electronic Form: Financial along with Price Schedule,(Section-9 Part-B) with all relevant bids Annexure.

Payment terms: As per Clause 14 of Section-5 Part-A.
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5.0

6.0

Note:

7.0

Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

Period of Contract: The period of this contract will be one year from the date of agreement. However, the
BSNL reserves the right to extend the contract further, in terms of six months or less, up to one year on the
same rates, terms & conditions, which shall be binding on the contractor.

Consignees / Area of work: - as per Section 3 part-C

Being an E- Tender it is mediatory to upload both technical and financial bids on e-tendering portal. It is
suggested that bidder should prepare and upload the bid one tendering portal well in time before closing date
and time. Complaints regarding failure to upload online tender documents due to any reason of network or
website after opening of tender will not be entertained.

Paying Authority:

AO (Claim) O/0 CGMT UP (E) Hazratganj Lucknow- 226001 will be the paying authority and the complete
set of invoice with supporting documents are to be submitted to AO (Claim) O/o0 CGMT UP (E) for invoice
processing.
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25
SECTION- 3 PART A

SCOPE OF WORK
Jurisdiction of Contract: OFC In-house maintenance work including fault searching & repairing works in
BAs of Uttar Pradesh East Telecom Circle as mentioned with package.

A) SCOPE OF WORK
The scope of the work has been defined in NIT and given again as below-

BSNL Fault Repairing Team (FRT) in Operational Area (OA) will be a unit responsible for the
maintenance of Optical Fiber Cable network and its associated works in BA,The OF cable is generally laid
along the side of the Road (National Highways, State Highways, Municipal Corporation, Rural roads) to
connect Telecom Installations and various network elements in Gram panchayat and other areas in the OAs of
BSNL.

Tenders are invited from reputed, qualified, experienced and financially strong Firms / Agencies for
maintenance of OFC network & other Works as defined in the Scope of Work/ Schedule of
Requirement in the tender at appropriate places under jurisdiction of BA on purely need basis as per
requirement of BSNL FRT.“

1.1 The corrective maintenance activities to be carried out by the contractor as per requirement by the concern
BSNL FRT are broadly classified asunder:

a) Localization of OFC break.

b) Obtaining permissions from the concerned local authorities.

c) Excavation of earth to expose cable for fault rectification.

d) Identification of broken OFC ends and laying additional OFC.

e) Laying of required length of OFC with protection wherever required.

f)  Testing of fibers.

g) Preparation of jointing pit and back filling of pit with Sand, soil etc.

h) Protection arrangement for OFC joint.

i)  Planting of cable Route indicators and Joint indicators.

j)  Final Testing of OFC splices loss at the joint from the terminal station using power meter.
k) Final updating of route index diagrams.

[)  The vendor should take the detailed link budget for all routes from BSNL at start of contract and should
show at least 10 % improvement in each section.

1.2 Once OFC fault is detected by the BSNL Fault repair team (FRT), the concern from contractor
should reach immediately for rectifying the fault as per the response time specified below with
intimation given the concern BSNL FRT. The working fibers shall be restored first, followed by
others. Sufficient labour shall be engaged for speedy restoration. However, in future if any
automatic OFC fault booking system is implemented in BSNL then the bidder may be given access
for taking over of the faults and its clearance in real time from the system in accordance with BSNL
FRT.

Note: Response time is the time taken by the Contractor to mobilize (set in motion) all the necessary resources
(like materials, labour and equipment) required for attending the fault. It shall be maximum half-an-hour
from the time of fault detected or so intimated by BSNL to contractor through SMS/ E-mail/

fax/telephone.

1.3 If any service rendered by the vendor is found defective or abnormal delay, the same shall be got completed
from outside or BSNL source and the cost of any such work made by BSNL shall be deducted from the
amount payable to the contractor.

1.4 The Optical Fibre Cable is to be laid through PLB Pipes buried at a nominal depth of 165 cms. The
steps involved in OF Cable laying / maintenance work are as under:
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

Excavation of trench up to a nominal depth of 165 cms., according to Construction specifications along
National/State Highways/other roads and also in city limits as mentioned in the notice inviting tender.

Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and culverts, drawing of
6 mm Polypropylene para pro rope (P.P.rope) through the PLB pipe ends at every manhole by PLB end caps
of suitable size.

Providing mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering according to
construction specifications, wherever required.

Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting of G.IL
Pipes/troughs, wherever necessary.

Back filling and dressing of the excavated trenches according to construction specifications.

Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), replacing existing 6mm P.P. ropes by
8mm P.P. rope (from manhole to manhole) for ensuring smooth passage for pulling the cable. Pulling of
Optical Fibre Cable with proper tools and accessories as per construction specifications. Sealing of both ends
of the manholes by hard rubber bush of suitable size to avoid entry of rodents into the PLB pipes, putting split
PLB pipes over cable in the manhole to protect the bare cable in the pulling manhole. Back filling and dressing
of manholes.

Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing chamber at
approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x 1.2 meter using bricks and
mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 meter and minimum height of 0.3 meter,
filling of jointing chamber with clean sand, placing either pre-cast RCC cover or stone of suitable size on
jointing chamber to protect the joint and back filling of jointing chamber with excavated soil.

Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 60 cms,
fixing of route indicator/joint indicator, concreting and back filling of pits, painting of route indicators with
yellow colour and joint indicator by red colour and sign writing denoting route/joint indicator number, as per
construction specifications.

Documentation.

Proper earthening of armoured OFC cable at joint as per instruction given in the document.

Contractor shall also be responsible for coordination with external agencies like NHAI, Forest
Department etc for getting permission for execution of the work under this NIT.

1.5 DETAILS OF RESOURCES TO BE DEPLOYED FOR:
a)  The Contractor shall deploy Resources for the following works:

Corrective/Maintenance/ Scheduled and Planned maintenance work.

The type of resources requirement details areas below:
a). 1 No. of Supervisor/ nodal from agency for contacting/ intimation of requirement.
b) Splicing Assistant for splicing work if any.
¢) Adequate no of helpers/ labourers for trenching, laying, preparation of joint pits, closing and
reinstatement, Replace of Over Head OFC on Pole, Strengthen and tightening of OH OFC.
e) The contractor have to arrange JCB or HDD machine as and when required for cable localization
, proper cable laying etc.

b)  BSNL shall be represented by the following Manpower for day to day interaction with the
contractor.

e JTO/SDE/DE: Person responsible for a portion of the route/routes.
e OA Head: Final authority for the routes in his sub-region.

o However, The BA Head will be the overall in-charge for addressing any unresolved issues.

e After award of the contract, within 7 days, Contractor has to furnish the information about their
staff i.e. name, designation, contact mobile / landline phone numbers, office and residence
address at various locations.
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2.1

2.2

2.3.

Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

*  BSNL shall give the names, designations, mobile / landline, e-mail, FAX Nos., of BSNL staff
responsible for each section of O F routes to the Contractor before commencement of the
contract.

*  Supervisor:
The Contractor shall depute a supervisor for the awarded work, who shall coordinate and manage all the
maintenance activities. He shall keep a daily liaison with THE DESIGNATED OFFICER OF BSNL.
BSNL will issue an entry pass to the supervisor for entering BSNL premises for taking tests on OF cable
whenever it so required. However for taking tests at unmanned stations, the designated officer of BSNL
will have to be contacted for making necessary arrangements.

The contractor shall not employ any working or retired official of BSNL/ DOT. A certificate to this
effect shall be furnished by the contractor.

BRIEF DESCRIPTION OF WORK

The work which shall be carried out as per Construction Specifications issued by BSNL contained in this bid
document, involves Conventional Trenching and Reinstatement (CTR); Horizontal Directional Drilling
(HDD); Related Allied Works (RAW), Digging of Pit for excavation of OFC etc. The various works can be
summarized as below. The construction specification given below covers Conventional trenching and
reinstatement and allied works. The specification for Horizontal directional drilling is specified.

Open trenching at 165 cm depth & width of 45 cm at top and 30 cm at bottom. In the case of HDD, The depth
should not be less than 165 cm and more than 200 cm. In exceptional cases, maximum depth more than
200 cm may be allowed by BA Head with proper justification and the same should be recorded by
Supervisor of work and Site Incharge in MB Book. This restriction is incorporated to avoid
inconvenience in tracing of OFC faults as higher depth leads to very difficult/ delayed fault clearance.
The BA heads must note this point while allowing depth more than 200cm.

Permanently lubricated ¢€PLB pipes} will be supplied by BSNL in coils of varying lengths from 200 meter
onwards. Spools should be de-coiled using jack mechanism and bends removed by proper forming so that the
pipes are straight. This will be part of the contractor's works and no extra payment will be paid. In addition to
the laying of PLB pipes, there may be cases where PVC pipes of straight lengths may also have to be
provided.

2.4 Whenever there is any doubt in any of the construction step, BSNL’s Engineering Instructions on Underground

Optical Fiber Cable Laying Works shall be referred.

D. COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting Tenders which has

been worked out based on standard scheduled rates mentioned in this tender document. The actual value of
work may vary based on the actual requirement but generally being limited to +/-25% of the contract value of
the work. However, in exceptional circumstances only, due to change in scope of work or otherwise, any
variation in the value of work may be permitted up to 50% of contract value with prior approval of the next
higher authority after recording adequate reasons and justification for the same”.
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25

SECTION- 3 PART B

TECHNICAL SPECIFICATIONS/ REQUIREMENTS/SCHEDULE OF RATE

STANDARD SCHEDULE OF WORK AND RATES (SOR) FOR

“OFC In-house maintenance work including fault searching & repairing works in All BAs of Uttar
Pradesh East Telecom Circle”
Rates are inclusive of all charges and levies, Transportations etc( Excluding GST as applicable)

Sr. Ng Item Description of Item Unit Rate
Code
1 Excavation of Trenches

Excavation of trenches in normal /soft soil to a standard depth of 1.65 m as

1.1 10TNS |specified in laying practices of OF Cable, and back filling the excavated | per Meter 105
trenches after laying the PLB Pipe with or without protection.
Excavation of trenches in soft rocky soil to a standard depth of 1.35 m as

1.3 10TSR [specified in laying practices of OF Cable, and back filling the excavated | per Meter 229
trenches after laying the PLB Pipe with or without protection.
Excavation of trenches in Hard rocky soil to a standard depth of 1.35 m as

1.4 | 10THR [specified in laying practices of OF Cable, and back filling the excavated | per Meter 470
trenches after laying the PLB Pipe with or without protection.
Horizontal Directional Drilling for laying of U/G PLB/HDPE pipes up to 50

1.5 1HDD [mm dia to a standard depth of 1.65 m as specified in laying practices of OF | per Meter 180
cable, and pulling of single pipe.

1.6 | 1HDD/A [for pulling of each additional pipe up to 50mm by HDD beyond single pipe per Meter 15

2 Laying of PLB up to 50mm diameter and joining with a coupler (material to be supplied by BSNL.)

2.1| 2PLB/1 |1st Pipe per Meter 12

2.2 | 2PLB/2 |Each additional pipe per Meter 10
Laying and fixing of PLB pipes with Gl pipes with GI Clamps (inside building
or area which is not exposed to sunlight) as per specifications along with

2.3 | 2PLB/3 Met 90

/ supply of Gl clamps (4 mm thickness,25 mm width) and all installation pervieter

materials. Clamp spacing should be approx. 1 M take care of the load.

24| 2pLB/4 Laying . 91‘ PLB Pipe in utility / existing duct provided by RoW/other per Meter 55
authorities

3 OFC pulling

(OF Cable and accessories to be supplied by BSNL)

Pulling of OF Cable and allied works (Viz. Replacing couplers and back filling in case of Manholes, Sealing of PLB Ends,
refilling sand, Refixing RCC cover and back filling in case of joint chamber/manholes. No charges to be paid for
opening of manholes/joint chambers.

3.1| 3O0FCP1|Upto 48 Fibers per Meter 17
3.2 30FCP2|96Fto 144 F per Meter 22
3.3 | 30FCP3(288F per Meter 26
4 OFC Blowing (OF Cable and accessories to be supplied by BSNL)
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Blowing of OF Cable and allied works (Viz. Replacing couplers and back filling in case of Manholes, Sealing of PLB
Ends, refilling sand, Refixing RCC cover and back filling in case of joint chamber/manholes. No charges to be paid for
opening of manholes/joint chambers.

4.1 4O0FBL1 |Upto 48 Fibers per Meter 22
4.2 | 40FBL2 [96F to 144 F per Meter 24
4.3 40FBL3|288 F per Meter 26
5 DWC Pipe laying (DWC Pipe to be supplied by BSNL)
5.1 5DWCT1 DWC Pipe (Up to 100mm OD) laying in trenches per Meter 18
DWC Pipe Laying & fixing with GI clamps (on bridge & culverts or external
55| spwerz walls o.f building) as per'specificatiorTs along yvith supp.ly of Gl clamps'(4 per Meter 150
mm thickness ,25mm width) and all installation material. Clamp spacing
should be approx 1 M to take care of the load.
6 Boring and CC Works
6.1 6MBR Boring/ cuttlng(morr.um/ pucca road )/ blaclf Top or.Concrete road (depth per Meter 240
1.65m) at road crossing and any other unavoidable hindrance.
Providing CC of protection of size 20cms*20cms in the ratio of 1:2:4 for
6.2 6CCW encasing PLB Pipe/Gl Pipe/'DWC Pipe in roads,bridges,cr'ossing and c.u.lverjcs per Meter 300
and for low depth protection or on wheal guard of bridge as specified in
the construction practices of OF Cable Construction including material.
7 Jointing Chamber
71 21TC Con.structi.on of joint box housing of pre-cast RCC Ring of 1.2m dia and 0.3 oer Chambe| 4000
m hight with base and cover
8 Route / Joint Indicator
Digging of pit 1 m towards jungle side on each manhole/joint chamber for
81 SORJE fixing of rc.>u'tes./ J.omt char'nb'er |nclud!ng suPF)Iylng, fixing, fan.d c'on(.:retlng per each 200
of routes/joint indicator,painting and sign writing of route / joint indicators
as per specification
9 OTHER ALLIED WORKS
For O-
100 KM
the
amount
is NIL.
For 101
. . . . . Per route
Cost towards transportation of materials including cost of Loading & KM and
9 [9TRPT . . Km. of
Unloading, from store to work site stores above
Rs. 800
per RKM
of
stores.
** see
Note
10 Cable Splicing work and Termination Work
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Splicing of all the fibers of OF cable laid at every joint within specified splicing loss range (<=0.02 db) and making
termination at the ends. All material and labours except joint closure to be supplied by Bidder/Vendor.

10.1 igOFSP/ For 12 Fibers Per Joint 1800
10.2 ;ZOFSP/ For 24 Fibers Per Joint 3500
104 iSOFSP/ For 48 Fibers Per Joint 6000
10.6 El)(;OFSP/ For 96 Fibers Per Joint 8000
10.9 10OFSP/ For 288 Fibers Per Joint 10000
288
11 Documentation of Route Index Diagram in soft and Hard Copy (Three sets of Each)
11 | 11p0C Documentation of route index diagram in hard and soft copies (Three sets Per KM 400
of Each).
Cost of excavation work/digging of pit of dimension 1.5mX1.5mX1.65m (depth) for OFC
12 maintenance work is
a) for soft soil o pit Rs 630/-
b) for Hard Soil perp Rs 1080/

Note: Individual rate for each Item for each package will be calculated as = SoR rate as per above table multiplied by
total quoted price in financial bid/BOQ for a package divided by estimated total price

[Total quoted price in financial bid/
BOQ (Section-9 Part B) for a package]
[Individual rate for each Item for each package| = [SoR rate as per X
above table] [Total Estimated Price for a Package]

Note 3 :Rs. 400 shall be deducted from bills as cost of empty cable drum of size 24/48/96/288F.
The above Schedule of Rates are inclusive of all levies and charges but excluding GST which shall be paid extra as applicable.
The payment of items No. 1 (i.e. Execution of trenches) shall be limited to approved average running rate per meter of the item

No. 1 irrespective of variation in quantity of individual sub-items under this item, excepting the scenario wherein variation is
warranted due to statutory requirement which was not stipulated in survey and incorporated in SOR/quantity earlier

B. OF CABLE CONSTRUCTION SPECIFICATION MANUAL

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of Optical Fibre Cables are issued by
the T & D wing of the Department, from time to time. However, the present practices are summarized here under, from the
point of view of describing scope of work under various items of work. This document will need revision as and when
practices undergo any revision.

1. General

The Optical Fibre Cable is planned considering the following objectives of the scheme:

i) Minimum possible route length vis-a-vis route having maximum number of towns with potential telecom growth.
i) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the main cable itself via such
exchanges.
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After deciding above mentioned issues, a detailed measurement of lengths of cable route along with details of rail/road
crossings, culverts, causeways, etc. may be recorded in the detailed survey register. The probable locations of joints,
terminations and re-generators may also be decided and marked on the route map.

On the basis of surveys, general permission from road and rail authorities for laying the Optical Fibre Cable along the decided
routes and permission for rail / road crossings will have to be obtained. Generally, O.F.C. is laid straight as far as possible
along the road near the boundaries, away from the burrow pits. The O.F.C. is laid along the roads at a minimum distance of 15
metres from the centerline of the road or in accordance with the permission from the concerned road authorities in view of their
road widening plan. As the O.F.C. carries high capacity traffic and is planned for 40 years of life, it is imperative that the cable
is laid after obtaining due permission from all the concerned authorities to avoid any damage/shifting at a later stage and also
disruption of services/ revenue loss.

In special cases, where it may be necessary to avoid borrow pits or low lying areas, the cable may be run underneath the
shoulders at a distance of 0.6 metre from the outer edge of the road embankment provided the same is located at least 4.5
metres away from center line of road and 1.2 metre below the road surface.

The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165 cms. The steps involved in OF Cable
construction are as under:

i) Excavation of trench upto a nominal depth as specified, according to construction specifications along National/State
Highways/other roads and also in city limits as mentioned in the notice inviting tender.

ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and culverts, drawing of 6 mm
polypropylene para pro rope (P.P. rope) through the PLB pipes/coils as per Construction Specifications and sealing of
PLB pipe ends at every manhole by PLB end caps of suitable size.

iii)  Providing mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering according to construction
specifications, wherever required.

iv)  Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting of G.I. Pipes/troughs,
whenever necessary.

V) Bank filling and dressing of the excavated trenches according to construction specifications.
Digging of pits 1 metre towards jungle side at every manhole chamber to a depth of 60 cms., fixing of route indicator,
concreting and back filling of pits. Painting of route indicators with yellow colour and sign writing denoting route
indicator number as per construction specifications.

vi) Documentation.

The documentation, consisting of the following shall be prepared exchange to exchange for intra SSA OFC links and for
each section in case of inter SSA/National long distance routes.

a)  Route Index Diagrams — General: This diagram shall consist of Cable Route Details on Geographical Map drawn to
scale the prominent landmarks and alignment of cable with reference to road. This shall be prepared on A-3 sheets of 80
GSM.

b) Route Index Diagrams — Profile: These diagrams will contain:

a. Make and size of the cable.

b. Offset of cable from center of the road at every 10 meters

c. Depth profile of Cable at every 10 meters

d. Details of protection with type of protection depicted on it

e. Location of culvert and bridges with their lengths and scheme of laying of PLB pipe/PLB Blowing Type/Pre-installed
ropes thereon.

f. Important landmarks to facilitate locating the cable in future

g. Location of joints and pulling manholes.

These diagrams shall be prepared on A-4 sheets of 80 GMS. One sheet profile of maximum 400 meters shall be given to
ensure clarity.

c) Joint location Diagram: This diagram will show:

a. Geographical location of all the joints.

b. Depth of Joint Chamber covers from ground level

c. Type of chamber (Brick/Pre-cast)
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d. Length of O.F. Cable kept inside the joint chamber from either direction.

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear the signatures of the contractor, the
Engineer-in-charge as a proof of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The cover
sheets shall be of 110 GSM and laminated. The front cover shall have the following details.

1. Name of the SSA/Project Organization.

2. Name of the OFC Link

3. Name of the Contractor

4. Date of commencement of work

5. Date of completion of work

For each route/section 6 sets of above-mentioned documents shall be submitted.

2. PLB/ROPE Materials used:

PLB PIPE/COILS

PLB Socket: For coupling PLB Pipes/coils

PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps at either ends with hooks to
facilitate pulling of the OF cables at a later stage

PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable manholes at every 200M length and
also at bends and corners suitably located. The pipes are laid for 200M or less at a time for the distance between two manholes.
The ends of the PLB pipes/coils are closed with PLB End Caps. A suitable arrangement should be provided in the End Cap to
tie PP Rope.

MATERIALS FOR MECHANICAL PROTECTION

For lesser depths requiring mechanical protection as per specifications and in built up areas, in towns and cities falling within
the municipal limits, suitable mechanical protection is provided to PLB pipes/coils using RCC full/half round pipes or GI pipes
or concreting of size 25 cms x 25 cms reinforced with MS weld mesh or a combination of any of these as per the instructions
of the SDE-in-charge of the work as per instructions of the Engineer-in-Charge.

G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. As space on parapet wall on
Bridges/culverts is limited, 40mm GI pipes may be used with 32 mm PLB coil drawn inside.

M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete of size of 25 cms x 25 cms reinforced
with MS weld mesh.

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water content of CC/RCC mix does not
drain out into the surrounding soil. In order to ensure this, the RCC/CC work should be carried out by covering all the sides by
yellow PVC sheets of weight of nor less than 1 kg per 8 sq. m. to avoid seepage of water into the soil.

RUBBER BUSH :To prevent entry of rodents into PLB pipes, the ends of PLB pipes are sealed at every manhole and joint
using rodent resistant hard rubber bush (cap), so that it should be able to prevent the entry of insects, rodents, mud, and
rainwater into the PLB pipe/Coil.

ROUTE INDICATOR: The route indicators are co-located with each manhole. In addition, route indicators are also to be
placed where route changes direction like road crossings etc. The route indicators made of pre-cast RCC should have the
following dimensions: Base(250 mm x 150 mm); Top(200 mm x 75 mm); Height(1250 mm).The word ‘BSNL OFC’ should be
engraved on the route indicators. (See figure ‘A’ for details). The route indicators are painted yellow and the same are placed
at 2 ft. away from the center of the trench towards jungle side. The engraved word ‘BSNL OFC’ should be painted in white, on
route indicators. Numbering of route indicators should be done in white paint. The numbering scheme for route indicators will
be Joint No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6" route indicator after 2™
joint. Enamel paints of reputed brand should be used for painting and sign writing of route as well joint indicators.

JOINT CHAMBER

The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the O.F.C. joint well protected and also to
keep extra length of cable which may be required in the event of faults at a later date. The joint chambers are made at site using
bricks and mortar or are of pre-cast RCC type.

Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber :

For supplying RCC Ring, First, a RCC ring closure of size 1.2m ®(dia) x 0.3m depth and rim thickness 50mm made of
standard 1:2:4 concrete mix. It should have a split (with two halves) RCC cover of thickness S0mm made of cement concrete
mix of 1:2:4 (1: cement, 2: coarse sand, 4 stone aggregate mm nominal size reinforced with MS fabric 75 x 75 mm mesh of
weight not less than 7.75 Kg per sq. meter having galvanized iron handles for each half to facilitate easy lifting, to be used as
joint chamber. The word ‘OFC’ should be engraved on each half of the cover. The joint chamber should be so designed that
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PLB pipe/PLB Blowing Type/Pre-installed rope ends remain protruding minimum 5 cms inside the chamber. The PLB pipes
should be embedded within the chamber in such a way that PLB pipe remains free from the weight of the construction. The
joint chamber should be plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 3: coarse sand)
with a floating coat of complete cement as per standard. The joint chamber is to be filled with clean sand before closing.

In Golden Quadrilateral & East West Corridor routes (every 10 Km) :

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is required to be dug. Pre cast RCC chamber
consists of three parts (i) round base plate in two half of 140 cm dia and 5 cm thickness (ii) full round RCC joint chamber with
diametre of 120 cm and height of 100 cm and thickness of 5 cm (iii) round top cover will be in two halves with diametre of 140
cm and thickness of 5 cm having one handle for each half in centre and word ‘BSNL OFC’ engraved on it.. After, fixing the
pre-cast RCC joint chamber, the joint chamber is filled with clean sand before closing. Lastly, back filling of joint chamber pit
with excavated soil is carried out.

CABLE PULLING AND JOINTING/SPLICING:

CABLE PULLING:

Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m length x 1.0m width x 1.65m depth
shall be excavated for pulling the cables. There may be situations where additional manholes are required to be excavated for
some reasons, to facilitate smooth pulling of cable. Excavation of additional manholes will be carried out, without any extra
cost. De-watering of the manholes, if required, will be carried out without any extra cost. Dewatering/ De-gasification of the
ducts, if required, will be carried out without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of
8mm dia between the two consecutive manholes. This is to ensure that the PLB pipes Type/Pre-installed ropes are cleaned for
pulling the cable without exerting undue tension on the OF cable. While cleaning, excessive pressure should not be put as this
may result in breaking of P.P. rope and thus requiring opening of additional manholes. However, in case the cleaning rope gets
stuck up during pulling, the location of clogging of PLB Pipe Type/Pre-installed ropes should be measured and located
accurately. The trench at that location should be opened and the PLB Pipe Type/Pre-installed ropes should be cleaned properly
or if not possible, it should be changed by a clean new PLB Pipe Type/Pre-installed ropes to facilitate easy cable pulling at a
later stage without any breakage. If clogging of PLB Pipe Type/Preinstalled ropes is in the location where the pipes are
protected either by RCC Pipe Type/Pre-installed ropes or by concreting and the protection is broken for cleaning/changing the
PLB Pipe, the protection thus removed should be brought back to normal by the contractor without any extra cost. However,
PLB Pipes Type/Pre-installed ropes, RCC Pipes required for this purpose will be supplied by the BSNL.

CABLE BLOWING

° The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as per Specification. Within 7
days of notice, the contractor shall commence Blowing /de blowing and complete the work at an average speed of 4 KM per
day. There shall not be any damage to the OF cable blown/de blown. Cable blowing shall be done using blowing machine
which can be kept inside the manhole, as it will avoid formation of loop outside. Compressor of suitable capacity shall be used.

° Blowing has to be done for the route length, end to end. This implies work may have to be done beyond the section
awarded to the contractor, and he is bound to do it. The works involved in blowing are listed below.

° Transportation of all materials issued by BSNL from stores including cable drums, joint rings and handling of the
same (including loading, unloading, handling and local distribution).

° Digging of manhole and reinstatement after blowing of cable.

° The opening of End plug, de-roping of rope in PLB pipes.

° Duct integrity test as per specifications.

° If any coupler is not connected properly, they should be connected at the coupling points. If required the coupling

points are to be dug open for this purpose and the existing duct cut, aligned and coupled properly. Extra piece of pipe if
required has to be coupled.

° Blowing of cable and fixing cable seal plug.

° Keeping 30mtr coil in every joint chamber.

° Digging of joint chambers, placing RCC chambers supplied by BSNL, and filling with river sand.
° Closing the manhole/joint cover and ensuring that the cover sits properly.

If there is time gap after laying of pipes and blowing, the contractor should carry out Duct Integrity test of the pipe to the
specified pressure and ensure that there is no block or leak, as per specifications. If there are blocks the same shall be rectified.
A check list may be submitted to the site Engineer of the section after every pipe is tested, indicating the block etc. and the
action taken to rectify the duct. No separate rates are payable for duct integrity test or rectification of ducts.

Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing should take place in manholes

between different coloured pipes, if multiple pipes are available. Ensure no mud, water or debris goes inside the pipe during
the work. Any obstructions found in the pipeline after cable blowing, shall be removed at the expense of the Contractor.
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Depending upon the length of the cable and the addl. length required at manholes, chain measurement should be taken from
the starting end of the section, and the drums should be properly located.

The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable to blow the OF cable by placing
the drum at the manhole point nearest to midpoint of the coil size and blow in both directions. The standard practice is to keep
the clock-wise end of the cable to A side of the route and the anticlockwise end to 'B' side. Also, it is the convention to have
the clockwise end on top and anticlockwise at the bottom of the drum. With that in view, the OF Cable is mounted on the jack
and wheel and positioned at the manhole point. It is important to keep the drum shaft (axle) in horizontal position by adjusting
the jacks. After it is set in position, the cable should be inserted into the blowing machine.

Proper communication is to be established between the lead-in and take out manholes. This can be done by suitable Trans
Receivers (Walkie Talkies) or Magneto telephones with drop wire. This has to be arranged by the contractor and
communication with each point should be kept throughout the blowing. OF cable at RCC chambers should be lead along the
walls & suitable MS clamps should be provided (4 on each side). Additional protection of cable if required shall be provided at
manholes.

3. EXCAVATION OF TRENCHES

i) Trenching

Location and Alignment of the Trench: In city areas, the trench will normally follow the foot-path of the road except where
it may have to come to the edge of the carriage way when cutting across road with specific permissions from the concerned
authorities maintaining the road (such permissions shall be obtained by the department). Outside the city limits the trench will
normally follow the boundary of the roadside land. However, where the road side land is full of burrow pits or afforestation or
when the cable has to cross culverts/bridges or streams, the trench may come closer to the road edge or in some cases, over the
embankment or shoulder of the Road (Permissions for such deviations for cutting the embankment as well as shoulder of the
road shall be obtained by the contractor on behalf of BSNL).

The alignment of the trench will be decided by a responsible departmental official, not below the rank of a Junior Telecom
Officer. Once the alignment is marked, no deviation from the alignment is permissible except with the approval of Engineer-in-
charge. While marking the alignment only the center line will be marked and the Contractor shall set out all other work to
ensure that, the excavated trench is as straight as possible. The Contractor shall provide all necessary assistance and labour, at
his own cost for marking the alignment. Contractor shall remove all bushes, undergrowth, stumps, rocks and other obstacles to
facilitate marking the center line without any extra charges. It is to be ensured that minimum amount of bushes and shrubs shall
be removed to clear the way and the contractor shall give all consideration to the preservation of the trees.

ii)Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a straight line except at locations where it
has to necessarily take a bend because of change in the alignment or gradient of the trench, subject to the restrictions
mentioned elsewhere.

iii)Method of Excavation: In city limits as well as in built up areas, the contractor shall resort to use of manual labour only to
ensure no damage is caused to any underground or surface installations belonging to other public utility services and/or private
parties. However, along the Highways and cross country, there shall be no objection to the Contractor resorting to mechanical
means of excavation, provided that no underground installations exist in the path of excavation, if any, are damaged. There
shall be no objection to resort to horizontal boring to bore a hole of required size and to push through G.I. Pipe (65mm/40mm
dia) through horizontal bore at road crossing or rail crossing or small hillocks etc.

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall include throwing the excavated
materials at a distance of at least one metre or half the depth of excavation, whichever is more, clear off the edge of excavation.
In all other cases ‘getting out’ shall include depositing the excavated materials as specified. In Rocky strata excavation shall be
carried out by use of electro mechanical means like breakers or by blasting wherever permissible with express permission from
the competent authority. If blasting operations are prohibited or nor practicable, excavation in hard rock shall be done by
authorize. Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall exercise due care that the soil
from trenching intended to be loose for back filling is not mixed with loose debris. While trenching, the Contractor should not
cause damage to any underground installations belonging to other agencies and any damage caused should be made good at
his own cost and expense. The contractor to prevent any accident to pedestrians or vehicles shall provide necessary barricades,
night lamps, warning boards and required watchman. While carrying out the blasting operations, the contractor shall ensure
adequate safety by cautioning the vehicular and other traffic. The contractor shall employ sufficient man-power for this with
caution boards, flags, sign writings etc. The contractor should provide sufficient width at the trench at all such places, where it
is likely to cave in due to soil conditions without any extra payment. A free clearance of minimum 15 cms.shouldbe maintained
above or below any existing underground installations. No extra payment will be made towards this. In order to prevent
damage to PLB pipes over a period of time, due to the growth of trees, roots, bushes, etc. the contractor shall cut them when
encountered in the path of alignment of trench without any additional charges. In large burrow pits, excavation may be
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required to be carried out for more than 165 cms in depth to keep gradient of bed less than 15 degrees horizontal. If not
possible as stated above, alignment of trench shall be changed to avoid burrow pit completely.

iv) Depth and Size of the Trench: For normal & hard soil for all areas including ordinary & hard rock for all areas minimum
depth shall be 165 cms shall be for penalty. For ordinary & hard rock minimum depth shall be 135 cms shall be followed for
penalty. For Hilly terrain , minimum depth shall be 90 cms shall be followed for penalty. However, Engineer-in-charge in
exceptional cases due to adverse site conditions encountered, may allow to lay PLB Pipes at a lesser depth with additional
protection. In all cases, the slope of the trench shall not be less than 15 degrees with the horizontal surface. The width of the
trench shall normally be 45 cms. at the top and 30 cms. at the bottom. In case, additional pipes (PLB/GI/RCC Pipes) are to be
laid in some stretches, the same shall be accommodated in this normal size trench.

When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall be treated, as top surface of land
and depth of trench will be measured accordingly. In certain locations, such as uneven ground, hilly areas and all other places,
due to any reason whatsoever it can be ordered to excavate beyond standard depth of 165 cms to keep the bed of the trench as
smooth as possible. Near the culverts, both ends of the culverts shall be excavated more than 165 cms. to keep the gradient less
than 15 degree horizontal. In case where depth beyond specified depth is necessary it shall be clearly indicated in the technical
specification of bid documents and of each work order. No extra payment shall be made for such extra depth. If excavation is
not possible to the minimum depth of 165 cms., as detailed above, full facts shall be brought to the notice of the Engineer-in-
charge in writing giving details of location and reason for not being able to excavate that particular portion to the minimum
depth. The competent authority shall grant approval in writing under genuine circumstances. The decision of the competent
authority shall be final and binding on the contractor.

v) Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or pump out water from trench.
The Contractor should survey the soil conditions encountered in the section and make his own assessment about dewatering
arrangements that may be necessary. No extra payment shall be admissible for this.

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for wetting the soil to make it
loose, the same shall be done by the contractor. No extra payment shall be admissible for this.

vii) Blasting: For excavation in hard rock, where blasting operations are considered necessary, the contractor shall obtain
approval of the Engineer-in-Charge in writing for resorting to blasting operations.

The contractor shall obtain license from the competent authority for undertaking blasting work as well as for obtaining and
storing the explosive as per the Explosive Act, 1884 as amended up to date and the explosive Rules, 1983. The contractor shall
purchase the explosives fuses, detonators, etc. only from a licensed dealer. Transportation and storage of explosive at site shall
conform to the aforesaid Explosive Act and Explosive Rules. The contractor shall be responsible for the safe custody and
proper accounting of the explosive materials. Fuses and detonators shall be stored separately and away from the explosives.
The Engineer-in-Charge or his authorized representative shall have the right to check the contractor’s store and account of
explosives. The contractor shall provide necessary facilities for this.

The contractor shall be responsible for any damage arising out of accident to workmen, public or property due to storage,
transportation and use of explosive during blasting operation. Blasting operations shall be carried out under the supervision of
a responsible authorized agent of the contractor (referred subsequently as agent only), during specified hours as approved in
writing by the Engineer-in-Charge. The agent shall be conversant with the rules of blasting.

All procedures and safety precautions for the use of explosives drilling and loading of explosives before and after shot firing
and disposal of explosives shall be taken by the contractor as detailed in IS:4081 safety code for blasting and related drilling
operation.

viii) Trenching Near Culverts/Bridges :The PLB pipes shall be laid in the bed of culvert at the depth not less than 165 cms
protected by G.I. pipes/ DWC/ RCC and concreting as decided by Engineer-in-Charge.

Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of not less than 15 degree horizontal.
The bed of the trench should be as smooth as possible.

While carrying out the work on bridges and culverts, adequate arrangements for cautioning the traffic by way of caution boards
during day time and danger lights at night shall be provided.

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion and authorized, the cable should
be laid with some curve on both sides of the culvert or the bridge to make some extra length available for re-adjustment of the
cable at the time of reconstruction of culvert or the bridge.

4. LAYING OF H.D.P.E. PIPES / COILS:

After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all stones or pieces of rock
and leveled up properly. A layer of soft soil/or sand(in case the excavated material contains sharp pieces of rock/stones) of not
less than 5 cms is required for leveling the trench to ensure that the cable when laid will follow a straight alignment. Adequate
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care shall be exercised while laying so that the OF cables are not put to undue tension/pressure after being laid as this may
adversely affect the optical characteristics of cables with passage of time.

The contractor shall ensure that trenching and pipe laying activities are continuous, without leaving patches or portions
incomplete in between. In case intermediate patches are left, measurement of the completed portions will be taken only after
work in such leftover patches are also completed in all respects.

Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be thoroughly cleaned to remove all sand, dust
or any other debris that may clog, disturb or damage the optical fibre cable when it is pulled at a later stage.

The ends of each pipe and inside of each PLB socket shall be thoroughly cleaned of any dirt or other foreign materials.

After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed with “O” ring type PLB Sockets & 6
mm PP rope should be drawn through the PLB Pipes at the time of laying the pipes to facilitate cable pulling at a later stage. At
every manhole approximately at every 200m or at bends or turns the pp rope will be tied to the PLB end caps used for sealing
the PLB pipes, to avoid entry of rodents/mud etc.

At the end of each day work, the open ends of the pipes sections shall be tightly closed with end caps to prevent the entry of
dirt/mud, water or any foreign matter into PLB pipes until the work is resumed.

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes shall be laid with protection using
RCC/G.I. Pipes/Concreting reinforced with weld mesh. Moreover, in cross country routes, if depth is less than 1.2 metres,
protection by using RCC/G.I. Pipe/Concreting reinforced with weld mesh shall be provided. Engineer-in-charge shall decide
about such stretches and type of protection to be provided in view of the site requirements. Normally 100mm RCC Pipes shall
be used for protecting PLB Pipe but if more than one PLB Pipe is to be laid and protected, RCC Pipe of suitable size to
accommodate the required number of PLB Pipes shall be used.

The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at road crossings. The RCC pipes/GI
pipes shall extend at least 3 metres on either side of the road at road crossings. At road crossings, extra GI/PLB Pipes may be
laid as per the direction of the Engineer-in-charge. On Rail bridges and crossings, the PLB Pipes shall be encased in suitable
cast iron as prescribed by the Railway Authorities.

Whenever RCC pipes are used for protection, the gaps between the RCC collars and the RCC pipes shall be sealed using
cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fine sand without impurities) to bar entry of rodents. Every third
collar of RCC pipes (Normally of 2 metres length) and also both ends of RCC Pipes will be embedded in a concrete block of
size 40 cms. (L) x 40 cms (W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarse sand,
3: stone aggregate of nominal size of 20mm) so that the alignment of RCC pipes remain firm and intact and to avoid entry of
rodents.

Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are coupled properly with the sockets so as
to avoid damage to PLB Pipe and eventually the OF Cable in the event of pressure coming on the joint and G.I. Pipe joint
giving its way. Rubber bushes shall be used at either ends of the GI pipes to protect PLB Pipe. Both the ends of G.I Pipe will
be embedded in a concrete block of size 40 cms (L) x 40 cms (W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53) grade
cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size of 20mm) so that the alignment of G.I. Pipes
remain firm and intact and to avoid entry of rodents.

In case of protection by concreting at site, the nominal dimension of concreting shall be 250mm x 250mm section. Cement
Concrete Mixture used shall be of 1:2:4 composition i.e. 1 : 53 grade Cement of a reputed company, 2 : Coarse Sand, 4 :
Graded Coarse Stone aggregate of 20mm nominal size, reinforced with MS weld mesh. As the RCC is cast at site, it is
imperative to ensure that special care is taken to see that proper curing arrangements are made with adequate supply of water.
The contractor shall invariably use mechanical mixer at site for providing RCC protection to ensure consistency of the mix.

For carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0M and of weight not less than 1 kg.
per 8 sq. metres shall be spread and nailed on sides of the trench to form trapezoidal section for concreting in the cleaned
trench, to avoid seepage of water into the soil. A bed of cement concrete mixture of appropriate width and 75 mm thickness
shall be laid on the PVC sheet, before laying PLB pipes. The PLB pipes shall then be laid above this bed of concrete. After
laying the PLB pipes, MS weld mesh should be wrapped around and tied and concrete mix is to be poured to form the cross
sectional dimensions as instructed by the Engineer-in-charge. The strength of RCC is dependent on proper curing, therefore, it
is imperative that water content of RCC mix does not drain out into the surrounding soil. Portions where cement concreting
have been carried out shall be cured with sufficient amount of water for reasonable time to harden the surface.

After curing, refilling of the balance depth of the trench has to be carried out with excavated soil.

The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in-charge or his representative. The
Contractor shall exercise due care to ensure that the PLB pipes are not subjected to any damage strain.

Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the contractor before laying the pipes in
the trench to ensure that no mud or water gets into the pipes, thus choking it.

In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid inside the RCC Pipes/ or GI Pipes and
concrete laid at a minimum depth of 165 cms., as instructed by the Engineer-in-charge. The mechanical protection shall extend
at least 5 metres beyond the bed of nallah on either side.

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may order, based on special site
requirements, that the PLB Pipes may be encased in reinforced cement concrete, as detailed, ibid.

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart and at the bends and turns, which will
be used as manholes during OF cable pulling. Ends of the PLB pipes at the manholes shall be sealed using PLB end caps after
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tying the PP rope to the end caps to avoid choking of the pipes. In a similar manner, manholes shall be kept while approaching
bridges, road crossings etc., as instructed by the Engineer-in-charge. The location of the manholes will be decided by the
Engineer-in-charge.

5. Laying Protection Pipes on Bridges and Culverts :

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be laid over the culverts/bridges
after getting due permission from the competent authority. Of late the bridge construction authorities are providing ducts below
the footpaths on the bridges for various services. The telecom officers need to maintain good liaison with the concerned
authority to get one side of the duct allotted for Telecom Cables. In such ducts, G.I. Pipes can be coupled and laid for pulling
the cables. It would be pertinent to mention here that close liaison with bridge construction authorities would be of immense
advantage in ensuring provision of ducts on one or both the sides of the bridges as per future requirements. However, for
laying cables on existing bridges, where duct arrangement does not exist, one of the following methods may be adopted.
Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of the Arch is 50 cm to 100 cm or
more, G.I. Pipe (Carrying PLB pipe and cable) may be buried on the top of the Arch adjourning the parapet wall, by digging
close to the wheel guards. Every precaution shall be taken to see that no damage occurs to the arch of the culvert. After burying
the GI pipe, the excavated surface on the arch shall be restored. Where the thickness of the Arch is less than 50 cms, the pipe
must be buried under the wheel guard masonry and the wheel guard rebuilt.

If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be clamped outside the parapet wall with
the clamps . If necessary, the pipe may be taken through the parapet wall at the ends where the wall diverges away from the
road.

In case where the methods explained in clauses referred above are not possible, the G.1I. Pipes/GI Troughs/DWC Pipes can be
fixed on the top of the road curb close to the inside face of the parapet wall by means of clamps, using raw plugs and wood
screws or small diameter bolts, without damaging the concrete and limiting the external diameter of the bolts to 7.5 mm. The
permission for carrying out this work will be obtained from the Road Authorities by the contractor. Methods cited in above
clauses should be carried out under close supervision of Road authorities.

The surface to be concreted should be thoroughly cleaned and leveled before concreting. At both ends of the Bridges/Culverts,
where the GI Pipes/GI Troughs slope down and get buried, the concreting should be extended to ensure that no portion of the
GI Pipes/GI Troughs is exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible damage
externally caused. Where white wash/colour wash is existing on the Bridges/Culverts, the same should also be carried out on
the concreted portion to ensure uniformity.

6. Backfilling and Dressing of the Trench :

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings and rubbish. Provided that the
PLB Pipes have been properly laid in the trench at the specified depth, the back--filling operation shall follow as closely as
practicable. The back-filling operation shall be performed in such a manner so as to provide firm support under and above the
pipes and to avoid bend or deformation of the PLB pipes when the PLB pipes get loaded with the back filled earth. At locations
where the back filled materials contains stones/sharp objects which may cause injury to the PLB pipes and where the excavated
or rock fragments are intended to refill the trench in whole or in part, the trench should be initially filled, with a layer of
ordinary soil or de-rocked loose earth of not less than 10 cms above the pipes.Back filling on public, private roads, railway
crossings, footpaths in city areas shall be performed immediately after laying the PLB pipes. Back filling at such locations
shall be thoroughly rammed, so as to ensure original condition and made safe for traffic. All excess soil/material left out on
road/footpath/railway crossing shall be removed by contractor. However, along the highways and cross-country, the dug-up
material left out should be kept as heap above the trench while refilling. In city limits, no part of the trench should be kept open
for more than 50 metres length at any time and in all places where excavation has been done, no part of the trench should be
kept open over night to prevent any mishap or accident in darkness.

7 MICRO TUNNELING
7.1 GENERAL WORK DESCRIPTION
Laying of PLB pipe of different types and sizes in general, including some or all of the following activities:-

Horizontal boring and laying the PLB pipe through it:

Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ streams crossing in all types of
soil at suitable depth including all civil works. The depth should not be less than 165 cm and more than 200 cm. In
exceptional cases, maximum depth more than 200 cm may be allowed by BA head with proper justification and the
same should be recorded by Supervisor of work and Site Incharge in MB Book. This restriction is incorporated to
avoid inconvenience in tracing of OFC faults as higher depth leads to very troublesome/ delayed fault
clearance. The BA heads must note this point while allowing depth more than 200cm.Site Incharge shall
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personally see & ensure the depth at HDD IN and OUT (pulling points) points as per departmental norms i.e

165 cm. Since many times manual works of digging pits to place PLB pipes at proper depth are getting
neglected.Supply of all tested tools and tackles other required equipment and consumables, labour etc. and making all such

necessary arrangements are under vendor’s scope. Total job has to be completed within the time schedule mentioned in work
order. The work is specified under two major heads.

a) Laying along the road.
b) Road/ Rail/ canal crossing (road crossing means crossing a road of minimum width of 8 mtr.)

Under each head there will be again three different sizes of boring :

a) Boring single pipe.
b) Boring from two pipes to four pipes.
c) Boring more than four pipes.

The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope provided by the department. Balloon
(25mm. dia and 45mm length) test both ways is to be carried out by the bidder including the rope insertion if necessary for
each pipe line. Duct integration test is to be carried out for each pipe in case of without rope pipes.

7.2 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING

1. In this system of cable laying following job specification should be maintained:

6] Guided boring / drilling technology is to be used. Mechanical mores are not permitted

a. Radio or any other detection system should be used for avoiding damage to existing underground utilities i.e. electric
supply, water pipe lines, telecom copper cables and optical fiber cables, gas pipelines, sewerage etc.

b. The depth of boring should be such as to clear any underground utilities/obstacles. However in no case the depth of
boring be less than 2m from the road surface.

c. In horizontal and vertical boring the system should be capable of going up to 10 meters below the ground level.

d. In a shift of 8 hrs at least 500( Five hundred ) meters of drilling should be achieved.

e. As far as possible cable should be laid in drum lengths and cutting of cable should be avoided while lying along the
road .

2. Ground penetrating Radar survey and damage to Telephone cable and other underground utility services:

6] The contractor should collect all available information regarding underground services and take necessary care to

protect them. He should also have sufficient arrangements to identify and protect such underground services.

(ii) The contractor shall carry out ground penetrating Radar surveys along the proposed cable route at his own cost to identify
the underground services and for setting out the rules as directed by the executive officer. The executive officer shall provide
the route map to the contractor if available for plotting the existing utilities and setting the route for horizontal drilling.
However, for safe drilling the contractor should make requisite inspection and test pits whenever necessary.

3. LIFTING OF PLB PIPE:

3.1 The PLB pipe will be handed over to the contractor at stores. The contractor is to lift the store from the store depot to
the work site.

32 Guarding at the work site is to be done by the contractor.

33 At the time of laying, jack and wheel should be used so that the pipe is not damaged.

34 The contractor is to make arrangement of water and power at the site of work

3.5 Permission for laying is to be taken by contractor from appropriate civic & road authorities.

3.6 Digging of the test pit and restoration of pits are to be done by the contractor.

4. Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards the jungle side at every manhole for

fixing of Route Indicator. In addition, Route Indicators are also required to be placed where O.F Cable changes directions like
road crossing etc. The pits for fixing the indicator shall be dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). The
indicator shall be secured in upright position by ramming with stone and murrum up-to a depth of 60 cms. And concreting in
the ratio of 1:2:4(1: cement, 2: coarse sand, 4: stone aggregate 20 mm nominal size) for the remaining portion of 15 cms.
Necessary curing shall be carried out for the concreted structure with sufficient amount of water for reasonable time to harden
the structure. The route indicator shall be painted with primer before painting with oil paint. The material used should bear ISI
mark. The size of each written letter should be at least 3.5 cms. The colours of painting are yellow for Route Indicator and
colour of sign writing white for Letters . The numbering scheme for route indicators will be Joint No./Route Indicators No. for
that joint. For example 2/6 indicator means 6™ route indicator after 2™ joint.
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8. DOCUMENTATION :

The documentation, consisting of the following shall be prepared exchange to exchange for intra SSA OFC links and for each
section in case of Inter SSA/National Long Distance routes.

i) Route Index Diagrams — General :

This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with prominent land marks and
alignment of pipe with reference to road. This shall be prepared on A-3 sheets of 80 GSM.

ii) Route Index Diagrams — Profile :

These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the road at every 10 metres, Depth
profile of pipe at every 10 metres; Details of protection with type of protection depicted on it, Location of culvert and bridges
with their lengths and scheme of laying of PLB Pipe/coil thereon, Important landmarks to facilitate locating the pipe in future
and Location of pulling manholes.

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 400 metres shall be given to
ensure clarity.

All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in-charge as a proof of accuracy of the
details. The diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 110 GSM and laminated. The
front cover shall have the details: Name of the SSA/Project Organization, Name of the OFC Link, Name of the Contractor,
Date of commencement of work & Date of completion of work

For each route/section, 6 sets of above mentioned document shall be submitted.

9. SAFETY PRECAUTION :

i) Safety Precautions when excavating or working in excavations close to electric cables.

The Engineer-in-charge of the work should get full information from Electricity undertaking regarding any electric cables,
which are known or suspected to exist near the proposed excavation and unless this is done, excavation should not be carried
out in the section concerned. The electricity undertaking should be asked to send a representative and work should be preceded
with close consultation with them.

Only wooden handled hand tools should be used until the electric cables have been completely exposed. A cover slab of
concrete, brick or stone from above should usually be used to protect power Cables, not laid in conduits. They may or may not
be protected on the sides. It is safer, therefore, always to drive the point of the pickaxe downwards then uncovering a cable, so
that there is less chance of missing such warning slabs. No workman should be permitted to work alone where there are electric
cables involved. At least one more man should be working nearby so that help can be given quickly in case of an accident. If
disconnection of power could be arranged in that section it will be better. No electric cables shall be moved or altered without
the consent of the Electric Authority and they should be contacted to do the needful. If an electric cable is damaged even
slightly, it should be reported to the Electric Authority and any warning bricks disturbed during excavation should be replaced
while back filling the trench. Before driving a spike into the ground, the presence of other underground properties should be
checked. Information on plans regarding the location of power cables need not to be assumed as wholly accurate. Full
precautions should be taken in the vicinity until the power cable is uncovered. All electric cables should be regarded as being
live and consequently dangerous. Any power is generally dangerous, even low voltage proving fatal in several cases.

ii) Electric shock-Action and treatment:

Free the victim from the contact as quickly as possible. He should be jerked away from the live conductors by dry timber, dry
rope or dry clothing. Care should be taken not to touch with bare hands as his body may be energized while in contact.
Artificial respiration should begin immediately to restore breathing even if life appears to be extinct. Every moment of delay is
serious, so, in the meanwhile, a doctor should be called for.

Safety precautions while working in Public Street and along railway lines where a road or footpath is to be opened up in the
course of work, special care should be taken to see that proper protection is provided to prevent any accidents from occurring.
Excavation work should be done in such a manner that it will not unduly cause inconvenience to pedestrians or occupants of
buildings or obstruct road traffic. Suitable bridges over open trenches should be so planned that these are required for the
minimum possible time. Where bridges are constructed to accommodate vehicular traffic and is done near or on railway
property, it should be with the full consent and knowledge of the competent railway authorities.

iii) Danger from falling material:

Care should be taken to see that apparatus, tools or other excavating implements or excavated materials are not left in a
dangerous or insecure position so as to fall or be knocked into the trench thereby injuring any workman who may be working
inside the trench.

iv) Care when working in Excavations:

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower themselves. Workers should work at
safe distance so as to avoid striking each other accidentally with tools. If the walls of the trench contain glass bits, corroded
wire or sharp objects they should be removed carefully. If an obstruction is encountered, it should be carefully uncovered and
protected if necessary. Care must be taken to see that excavated material is not left in such a position that it is likely to cause
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any accident or obstruction to a roadway or waterway. If possible the excavated material should be put between the workmen
and the traffic without encroaching too much on the road.

v) Danger of cave in:

When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil subsidence. The excavated
material should be kept at sufficient distance from the edge of the trench or pit. Vehicles or heavy equipment must not be
permitted to approach too close to the excavation. When making a tunneled opening, it should be ensured that the soil is
compact enough to prevent caving even under adverse conditions of traffic. Extra care should be taken while excavating near
the foundations of buildings or retaining walls. In such cases, excavation should be done gradually and as far as possible in the
presence of the owners of the property.

vi) Protection of Excavations:

Excavations in populated areas, which are not likely to be filled up on the same day, should be protected by barriers or other
effective means of preventing accidents and the location of all such openings must in any event be indicated by red flags or
other suitable warning signs. During the hours from dusk to dawn, an adequate number of red warning lamps should be
displayed. Supervisory officers should ensure that all excavations are adequately protected in this manner as serious risk and
responsibility is involved. Notwithstanding adoption of the above-mentioned precautions, works involving excavations should
be so arranged as to keep the extent of opened ground and the time to open it to a minimum

vii) Precautions while working on roads:

The period between half an hour after sun-set and half an hour before sunrise, and any period of fog or abnormal darkness may
also be considered at night for the purpose of these instructions, for the purpose of providing the warning signs. Excavation
liable to cause danger to vehicles or the public must at all times be protected with fencing of rope tied to strong uprights or
bamboo poles at a suitable height or by some other effective means. Any such temporary erection which is likely to cause
obstructions and which is not readily visible should be marked by posts carrying red flags or boards with a red back-ground by
day and by continuously lighted lamps at night.

The flags and the lamps should be placed in conspicuous positions so as to indicate to the pedestrians and drivers of vehicles
the full expanse i.e. both width and length of the obstruction. The distance between lamps or between floors should not
generally exceed 1.25m along the width and 6m along length of the obstruction in non-congested area, but 4 meters’ along the
length in congested areas. If the excavation is extensive, sufficient notice to give adequate warning of the danger should be
displayed conspicuously not less than 1.25m above the ground and close to the excavation. Where any excavation is not clearly
visible for a distance of 25m to traffic approaching from any direction or any part of the carriage way of the road in which the
excavation exists, a warning notice should be placed on the side or edge of all such roads from which the excavation or as near
the distance as is practicable but not less than 10m from the junction of an entering or intersecting road in which the excavation
exists. All warnings, in these should have a red background and should be clearly visible and legible. All warning lamps should
exhibit a red light, but white lights may be used in addition to facilitate working at night. Wherever required a passage for
pedestrians with footbridge should be provided. At excavations, cable drums, tools and all materials likely to offer obstructions
should be properly folded, round and protected. This applied to jointer’s tents as well. Leads, hoses etc. stretched and across
the carriageway should be guarded adequately for their own protection and also that of the public.

viii. Traffic Control :

The police authorities are normally responsible for the control of traffic and may require the setting up of traffic controls to
reduce the inconvenience occasioned by establishment of a single line of traffic due to restriction in road width or any other
form of obstruction caused by the work. As far as possible, such arrangements should be settled in advance. If there are any
specific regulations imposed by the local authorities, these should be followed.

ix. Work along Railway Lines:

Normally all works at Railway crossing is to be done under supervision of the railway authorities concerned, but it is to be
borne in mind that use of white, red or green flags by the Departmental staff is positively forbidden to be used when working
along a railway line as this practice may cause an accident through engine drivers mistaking them for railway signals. When
working along a double line of railway, the men should be warned to keep a sharp look on both the “UP” and “DOWN” lines
to avoid the possibility of any accident when trains pass or happen to cross one another near the work spot.

X. Procedure and Safety precautions for use of explosives during blasting for

Trenching:
In areas where the cable trench cannot be done manually on account of boulders and rocks, it is necessary to blast the rocks by
using suitable explosives. The quality of explosive to be used depends on the nature of the rocks and the kind of boulders. A
few types of explosive fuses and detonators normally used for making trenches for cable works are detailed as: Gun powder,
Nitrate, Mixture, Gelatin, Safety Fuse, Electric Detonator, and Ordinary Detonator.
i) Procedure:
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A detailed survey of the route is to be done to assess the length of the section where trenching is to be done with the help of
blasting. A route diagram of the rocky section may be prepared indicating the length of the route where the explosives are to be
used. For the purpose of obtaining license, a longer length of route should be given in the application as in many cases, after
digging, rocks appear where blasting was not initially anticipated.

Next a license will have to be obtained for use and storing of explosive in that section. If the area falls under a police
commissioner, the authority for granting such license is the police commissioner of the concerned area. When the route does
not fall in the jurisdiction of a police commissioner, the authority for issuing license is the District Magistrate.

The concerned authority should be applied in prescribed form with a route map. The concerned authority will make an enquiry
and issue a license for using/storing explosives for cable trenching work. Such license will be valid for 15 days only. The
license should be got renewed if the blasting operation need to be extended. Once the license is granted, it is the responsibility
of the holders of the license for the proper use of explosives, its transportation and storing.

ii) Method of using :

The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. Electric detonator is a type of fuse
used for firing the explosive electrically. Holes are made at suitable intervals on rocky terrain or boulders either by air
compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fill up the holes with small quantity of sand for
about 6”. First the electric detonator is to be inserted into the gelatin and the gelatin is to be inserted into the holes keeping the
+ ve and —ve wirings of electric detonators outside the holes. Again refill the holes with sand. These + ve and —ve insulated
wires of detonator are than extended and finally connected to an EXPLODER kept at a distance of not less than 100m. Now
the explosive is ready for balsting. But, before connecting wires to exploder for blasting, all necessary precautions for stopping
the traffic, use of red flags, exchange of caution signals, etc., should be completed and only then Exploder should be connected
and operated.

iii) Operation of exploder (IDL schaffler type 350 type exploder) :

The type 350 blasting machine consists of a bearing block with blasting machine system and the explosion proof light — alloy
injection moulded housing. The exploder is held with the left hand. The twist handle is applied to the drive pin, clapped with
the right hand turned in the clock wise direction in continuous measurements at the highest speed from the initial position until
it reached to a stop. At this stage an indication lamp will glow. When the indication lamp glows, “press button switch” should
be pressed. This will extend the electric current to detonator and gelatin will be detonated. The rock will be blasted out of the
trench. Number of holes can be blasted in a single stroke by connecting all such detonators in series connection and finally to
the exploder. After blasting, again mazdoors are engaged on the work to clear the debris. If the result of the first blasting is not
satisfactory, it should be repeated again on the same place.

iv) Warning :
There may be two reasons for unsatisfactory results of the blasting:
a) Misfire of gelatin due to leakage current from detonator.
b) Over loading because of overburden

Never pull the broken wire pieces from the holes in such cases. Attempts should not be made to re-blast the misfired gelatin.
The safest way is to make a fresh hole by its side and put fresh gelatin in that hole and blast it.

Precautions :
The abstract of Explosives Rules 1983 which are relevant to our work is given below:
Restriction of delivery and dispatch of explosives :

No person shall deliver or dispatch any explosives to any one other than a person who is the holder of a license to possess the
explosives or the agent of holder of such a license duly authorized by him in writing on his behalf. OR is entitled under these

rules to possess the explosives without a license.

The explosives so delivered or authorized shall in no case exceed the quantity, which the person to whom they are delivered or
authorized to possess with or without a license under these rules.

No other shall receive explosives from any person other than the holder of a license granted under these rules. No person shall
receive from or transfer explosives to any person for a temporary storage or safe custody in a licensed premise unless prior
approval is obtained from the Chief Controller.

A person holding a license for possession of explosives granted under these rules shall store the explosives only in premises

specified in the license.

Protection from Lightening During Storing :
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Every magazine shall have attached there to one or more efficient lightening conductors designed and erected in accordance
with the specification laid down in Indian Standard Specifications No.2309 as amended from time to time. The connections to
various parts of earth resistance of the lightening conductor terminal on the building to the earth shall be tested at least once in
every year by a qualified electrical engineer or any other competent person holding a certificate of competency in this behalf
from the State Electricity Department. A certificate showing the results of such tests and the date of the last test shall be hung
up in conspicuous place in the building.

i) Precautions during thunder—storm:

When a thunder-storm appears to be imminent in the vicinity of a magazine or store house every person engaged in or around
such magazine and store house shall be withdrawn to a safe distance from such magazine or store house and the magazine and
store house shall be kept closed and locked until the thunder storm has ceased or the threat of it has passed.

ii) Maintenance of records :
Every person holding a license granted under these rules for possession, sale or use of explosives shall maintain records in the
prescribed forms and shall produce such record on demand to an Inspection Officer.

iii) Explosives not be kept in damaged boxes :
The licensee of every magazine or store house shall ensure that the explosives are always kept in their original outer package.
In case, the outer package gets damaged so that the explosives contained therein cannot be stored or transported, such
explosives shall be repacked only after the same are examined by the controller of explosives.

iv) Storage of explosives in excess of the licensed quantity :
The quantity of any kind of explosives kept in any licensed magazine or store house shall not exceed the quantity entered
in the license against such kind of explosives. No explosives in excess of the licensed quantity shall be stored in the magazine
or store house unless a permit in this behalf is obtained from the licensing authority by a letter or telegram.

v) Precautions to be observed at Site :

The electric power at the blasting site shall be discontinued as far as practicable before charging the explosives. No work other
than that associated with the charging operations shall be carried out within 10 meters of the holes unless otherwise specified to
the contrary by the licensing authority.

When charging is completed, any surplus explosive detonators and fuses shall be removed from the vicinity of the hole and
stored at a distance which should prevent accidental detonation in the event of a charge detonating prematurely in any hole.
The holes which have been charged with explosives shall not be left unattended till the blsting is completed. Care shall be
taken to ensure that fuse or wires connected to the detonation are not damaged during the placing of stemming materials and
tamping.

vi) Suitable warning procedure to be maintained :

The licensee or a person appointed by the licensee to be in charge of the use of explosives at the site shall lay down a clear
warning procedure consisting of warning signs and suitable signals and all persons employed in the area shall be made fully
conversant with such signs and signals.

vii) Precautions to be observed while firing :
The end of the safety fuse if used in place of a detonator should be freshly cut before being lighted. The exploders shall be
regularly tested and maintained in a fit condition for use in firing. An exploder shall not be used for firing a circuit above its
rated capacity. The electric circuits shall be tested for continuity before firing. All persons other than the shot-firer and his
assistant, if any, shall be withdrawn from the site before testing the continuity.
For the purpose of jointing, the ends of all wires and cables should have the insulation removed for a maximum length of 5
cms. And should, then be made clear and bright for a minimum length of 2.5 cms. And the ends to be joined should be twisted
together so as to have a positive metal contact. Then these should be taped with insulation to avoid leakage when in contact
with earth.
In case of blasting with dynamite or any other high explosive, the position of all the bore holes to be drilled shall be marked in
circles with white paint. These shall be inspected by the Contractor’s agent. Bore holes shall be of a size that the cartridge can
easily pass down. After the drilling operation, the agent shall inspect the holes to ensure that drilling has been done only at the
marked locations and no extra hole has been drilled. The agent shall then prepare the necessary charge separately for each bore
hole. The bore holes shall be thoroughly cleaned before a cartridge is inserted. Only cylindrical wooden tamping rods shall be
used for tamping. Metal rods or rods having pointed ends shall never be used for tamping. One cartridge shall be placed in the
bore hole and gently pressed but not rammed down. Other cartridges shall then be added as may be required to make up the
necessary charge for the bore hole. The top most cartridge shall be connected to the detonator which shall in turn be connected
to the safety fuses of required length. All fuses shall be cut to the length required before being inserted into the holes. Joints in
fuses shall be avoided. Where joints are unavoidable, a semi-circular niche shall be cut in one piece inserted into the niche. The
two pieces shall then be wrapped together with string. All joints exposed to dampness shall be wrapped with rubber tape.
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The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall be fired successively and not
simultaneously. Immediately before firing, warning shall be given and the agent shall see that all persons have retired to a
place of safety. The safety fuses of the charged holes shall be ignited in the presence of the agent, who shall see that all the
fuses are properly ignited.

Careful count shall be kept by the agent and others of each blast as it explodes. In case all the charged bore holes have
exploded, the agent shall inspect the site soon after the blast but in case of misfire the agent shall inspect the site after half an
hour and mark red crosses (X) over the holes which have not exploded. During his interval of half an hour, nobody shall
approach the misfired holes. No driller shall work near such bore until either of the following operations have been done by the
agent for the misfired boreholes.

The contractor’s agent shall very carefully (when the tamping is a damp day) extract the tamping with a wooden scraper and
withdraw the primer and detonator.

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in the hole. Another hole shall
then be drilled 15 cm away and parallel to it. This hole shall be charged and fired. The misfired holes shall also explode along
with the new one. Before leaving the site of work, the agent of one shift shall inform another agent relieving him for the next
shift, of any case of misfire and each such location shall be jointly inspected and the action to be taken in the matter shall be
explained to the relieving agent.

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes and steps taken in that
connection.

12. General Precautions :

For the safety of persons red flags shall be prominently displayed around the area where blasting operations are to be carried
out. All the workers at site, except those who actually ignite the fuse, shall withdraw to a safe distance of at least 200 meters
from the blasting site. Audio warning by blowing whistle shall be given before igniting the fuse.

Blasting work shall be done under careful supervision and trained personnel shall be employed. Blasting shall not be done
within 200 meters of an existing structure, unless specifically permitted by the Engineer-in-charge in writing.

i) Precautions against misfire:

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared from inside of the detonator. This
can be done by blowing down the detonator and tapping the open end. No tools shall be inserted into the detonator for this
purpose.

If there is water present or if the borehole is damp, the junction of the fuse and detonator shall be made water tight by means of
tough grease or any other suitable material. The detonator shall be inserted into the cartridge so that about one-third of the
copper tube is left exposed outside the explosive. The safety fuse just above the detonator shall be securely tied in position in
the cartridge. Waterproof fuse only shall be used in the damp borehole or when water is present in the borehole.

If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire consignment from which the fuse,
detonator or dynamite was taken shall be inspected by the Engineer-in-charge or his authorized representative before resuming
the blasting or returning the consignment.

ii) Precaution against stray currents: Where electrically operated equipments is used in locations having conductive ground
or continuous metal objects, tests shall be made for stray current to ensure that electrical firing can proceed safely.
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13. Earthing (Grounding) of the splice closure and the cable

Introduction-Why Earthing (in other words Grounding): Proper grounding and bonding is required for the safe and
effective dissipation of unwanted electrical current, and it promotes personal and site safety. Typically, fibre-optic systems do
not carry electrical power, but the metallic components of a conductive cable are capable of transmitting current. This would
occur if a metallic piece of the cable—such as the interlocking or corrugated armour—were to come into contact or close
proximity with electrical current from sources such as exposed wiring, faulty electrical systems, lightning or other events. This
creates the potential for the occurrence of several hazards, such as electrical shock, fire, damage to electronics and system
failures resulting in downtime.

According to the industry standards, —Bondingl| is the permanent connection of metallic parts to form an electrical path that
will be conductive and continuous. —Grounding| is the act of connecting that path to the earth or some conducting body that
serves as the earth. When all the components of a system are properly bonded together and grounded to the earth, the risk
associated with electrical current harming personnel or damaging property and equipment is reduced.

The splice closure and the cable armour shall be earthed at regular intervals (may be at every splice point or alternate splice
point) to avoid any damage to the cable/splice or the persons working on the cable. Though there are different types of
Earthing techniques available, it is proposed to use —Spike Earthl to obtain necessary earthing potential of <5Q. It is
suggested taking into consideration the limited space availability around the splice pit. Ground Conditions The spikes will be
exposed to a range of soil types, including the following: * Clay - soft and compacted; ¢ Granite and gravel; * Rock, shale and
sandstone; * Sand; and * Alluvial sediment. Across this range of ground conditions, both the electrical conductivity and
corrosive properties of the soils, vary markedly

Spike Earth:

The spike earth arrangement of earth electrode system may consist of one or more numbers of 25.0 mm or

mm dia. GI pipes, each of 275 cm or 375 cm length. Each pipe is used as earth spike and is so driven into the ground that its
top remains at some depth below the ground surface. The spacing between any two spikes should not be less than 375 cm
ordinarily. In no case, it should be less than 250 cm. A typical layout is shown in _figure below. There are different types of
Earth rods are available and if required the installer may choose appropriate one for earthing to obtain <5Q. For e.g. one
such earthing rod of 1853 mm (i.e. 25+ 1752 + 76) long fabricated from 20 mm dia M.S. Rod, the bottom of which to be made
cut of the same rod in the shape of a cone — 76 mm long and the forged head made out of the same rod with 30 mm (dia) = 25
mm (height).

The positions of the spikes (may be one or more, may be 4 nos at every corner of the pit) should be marked out around the
splice pit and a trench no wider than necessary should be excavated. The trench should be 70 to 100 cms deep or it may be
around the RCC splice chamber. The spike should be driven vertically into the trench until the top of the driving head is 30
cms above the bottom of the excavation. Spikes can be driven in quite easily with a sledge hammer for round electrodes. A
new arrangement has been developed consisting of a sliding hammer placed on the electrode so that the work may be carried
out at a level convenient to the workman without a ladder or auxiliary platform. The blows are delivered to the rod at a point
near to the ground. The driving head or a suitable bolt is supplied with each earth spike and this must be used to prevent the top
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of the spike being damaged during the driving operation, when the spike has been driven fully into the ground, it will probably
be found that the driving head will be tight fit on the spike and in these circumstances it may be left in position.

If the earthing requirement of <5Q is not achieved with one spike, then, multiple spikes are driven and the spikes should be
connected together by a continuous main earth conductor, bare tinned copper protected by PVC pipe to prevent corrosion. The
PVC pipe containing the earth conductor should be lightly dressed down and wiped on to the earth conductor at each side of
the binder. The binder should be soft copper wire, 1.4 mm. diameter wound round the earth conductor at the points where it is
held in the clamp on the spike as shown in the figure below. The PVC pipe used should be of sufficient diameter to carry the
copper conductor and thickness. The binder and the exposed part of the earth conductor should be thoroughly tinned. Earth
Enhancing Compound in the form of granular mixture of Calcium Bentonite (clay) & Gypsum may also be used were ever
necessary.

Alternatively a pit of required diameter is dug up and the copper/GI rod is placed in the middle and driven into the ground to
hold it in position, with the connecting point easily accessible (above the ground). The pit is then filled up using a mixture of
charcoal/salt/sand/ in required combination. Earth Enhancing Compound in the form of granular mixture of Calcium Bentonite
(clay) & Gypsum may also be used were ever necessary.

The earth conductor should be clamped at a point as low as possible on the spike and bent so as to lie along the bottom of the
trench. All bolts, clamps, plumber’s wipes and tinned copper wire adjacent to the wiped joints should be well coated with black
paint suitable for iron work.

The main earth conductor shall then be brought to the splice closure as straight and short as possible from the electrode system
to the earth connector on the splice closure and is connected tight. The electrode positions shall be marked (may be on the
splice chamber) so that it can be watered during dry season when the conductivity is low

The earth is measured and the reading noted as reference. It may be noted on a paper and put inside the closure noting the date

of measurement. On regular intervals or when attending to a cable/splicing fault, the earth may be measured and the same may
be noted and also noted in the paper available inside the closure.

Connecting the multiple spikes Method of connecting earth to spike
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Tender No: UPE/MM/OFC/In-House Maintenance/BAs/2024-25
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SECTION-3 PART C
SCHEDULE OF RE

Requirements of Quantity

UIREMENT (SOR

TABLE-1
Sr Name of Name of Package [RKM for In-house Total RKM for In-house
No. BA OA & Zone maintenance maintenance
1 Ayodhya Ayodhya 603.907
2 Ayodhya Barabanki 280.449 1437.44
Avodhva Package-1
3 yodhy Gonda 553.079
4 | Gorakhpur Azamgarh 636.01
5 | Gorakhpur | pypjiy | Package-Il 323.152
6 | Gorakhpur Basti 447.097 2801.84
7 | Gorakhpur Deoria 512.588
8 | Gorakhpur | Gorakhpur 604.143
9 | Gorakhpur Mau 278.844
10 Jhansi Banda Package-II1 205.422
11 Jhansi Hamirpur 177.003
- ; 1133.10
12 Jhansi Jhansi 519.441
13 Jhansi Orai 231.318
14 Kanpur Farrukhabad | Package-IV 149.175
15 Kanpur Fatehpur 458.889
1778.26
16 Kanpur Kanpur 704.444
17 Kanpur Unnao 465.55
18 | Lucknow Lucknow Package-V 607.728 607.73
19 | Pragyagraj Prayagraj Package-VI 711.858 711.86
20 Sitapur Behraich Package-VII 710.453
21 Sitapur Hardoi 467.993
22 Sitapur Lakhimpur 452.76 2720.32
23 Sitapur Shahjahanpur 202.703
24 Sitapur Sitapur 886.409
25 | Sultanpur Jaunpur Package-VIII 610.995
26 | Sultanpur Pratapgarh 470.693
; : 2191.10
27 Sultanpur Raibareli 450.979
28 | Sultanpur Sultanpur 658.416
29 | Vanarasi Ghazipur Package-IX 757.1
30 | Vanarasi Mirjapur 779.934 2643.54
31 Vanarasi Varanasi 1106.509
Total 16025.19

Note: The RKM for In-house maintenance mentioned above are tentative.
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ZiCkag Packa [Packag |[Packag |[Packag |Packag [Package- [Package- [|Packa
;2 gsgz Description of Item Unit ge-Il Je-Il eIV eV eIV [VII VIII ge-1X
' Qty | Qty| Qty|Qty Qty| Qty| Qty [ Qty [ Qty
1 Excavation of Trenches
Excavation of trenches in
normal /soft soil to a standard
depth of 1.65 m as specified in
layi ti f OF Cabl
1.1 | 10Tns|2Y'"E Practices o abie, - \per 952 | 1905| 810| 1429] 429| 476| 1905| 1619 | 1905
and back filling the excavated |Meter
trenches after laying the PLB
Pipe with or  without
protection.
Horizontal Directional Drilling
for laying of U/G PLB/HDPE
pipes up to 50 mm dia to a
per
1.5 | 1HDD [standard depth of 1.65 m as Meter 352 | 758 338| 713| 170| 186 797 697 | 777
specified in laying practices of
OF cable, and pulling of single
pipe.
2 Laying of PLB up to 50mm diameter and joining with a coupler (material to be supplied by BSNL.)
2.1| 2PLB/1|1st Pipe Mpetr 1000| 2083| 833 1500| 500| 500| 2083| 1666 | 2083
eter
3 |OFC pulling(OF Cable and accessories to be supplied by BSNL)

Pulling of OF Cable and allied works (Viz. Replacing couplers and back filling in case of Manholes, Sealing of PLB Ends,
refilling sand, Re-fixing RCC cover and back filling in case of joint chamber/manholes. No charges to be paid for opening of

manholes/joint

chambers.

3.1 | 30FCP1 |Upto 48 Fibers Mpetr 11765| 23529 8824| 17647 4706| 5882| 23529 17647|2058
eter
6 Boring and CC Works
Providing CC of protection of
size 20cms*20cms in the ratio
of 1:2:4 for encasing PLB
Pipe/Gl Pipe/DWC Pipe in
roads, bridges, crossing and or
6.2 |6CCW |culverts and for low depth Mpeter 333 | 667 300 500| 150| 167| 667 567 | 667

protection or on wheal guard
of bridge as specified in the
construction practices of OF
Cable Construction including
material.

7 |Jointing Chamber

Page 38 of 123



Construction of joint box
housing of pre-cast RCC Ring of
1.2m dia and 0.3 m hight with
base and cover

per
Chamb 30 53 20 5 12 14 44 34 48
er

7.1 |7JTC

8 Route / Joint Indicator

Digging of pit 1 m towards
jungle side on each
manhole/joint chamber for
fixing of routes / joint chamber Per
8.1 | 8O0RIJF|including supplying, fixing, and 35 55 20 5 12 15 45 35 50
concreting of  routes/joint each
indicator,painting and sign
writing of route / joint
indicators as per specification

Cost of excavation work/digging of pit
of dimension 1.5mX1.5mX1.65m
12 |(depth) for OFC maintenance work is per pit 2300 (4483 1813 [2845 972 (1139 4353 (3506 4230
a) for soft soil

b) for Hard Soil

Note: The quantum of services mentioned above are tentative and may change as per the requirement for rectification of OF
Cable fault during the agreement period.
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SECTION-4 PART A
GENERAL INSTRUCTIONS TO BIDDERS (GIB)

1.0 DEFINITIONS:

1.1 President of India: The President of India means the President of India and his successors.
1.2 Government of India: The Government or Government of India shall mean the President ofIndia.
1.3  The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & Managing
Director and Board of Directors, with Head Quarter at New Delhi.

All references of : Department,

Chief General Manager

Principal General Manager

Sr. General Manager/ General Manager

Addl. General Manager/ Joint General Manager

Deputy General Manager / Deputy General Manager (Projects) Divisional Engineer /Divisional
Engineer(Projects)

Sub Divisional Engineer

Junior Telecom Officer

Chief Accounts Officer

Accounts Officer

Junior Accounts Officer

Including other officers in the BSNL, whatever designations assigned to them from time to time, who may
be the in-charge of direction, supervision, testing, acceptance and maintenance including their successor(s)
in the office appearing in various clauses shall be taken to mean the BSNL, an enterprise, under the
Ministry of Communications and Information Technology, Government of India.

14 "The Purchaser" means Bharat Sanchar Nigam Ltd. (BSNL), Lucknow.

1.5 "The Bidder" means the individual or firm who participates in this tender and submits its bid.

1.6 "The Supplier" or “The Vendor” or "The Service Provider" means the individual or firm providing the
services under the contract.

1.7 "The Goods" means all the equipment, machinery, and/or other materials which the Supplier is required to
supply to the Purchaser under the contract.

1.8 “The Services” means providing rehabilitation services for external plant which the Supplier is required to
supply to the Hirer/Purchaser under the contract.

1.9 "The Advance Purchase Order" or “Letter of Intent” means the intention of Purchaser to place the

Purchase/Service Order on the bidder.

1.10  "The Purchase Order" means the order placed by the Purchaser on the Supplier/ provider signed by the
Purchaser including all attachments and appendices thereto and all documents incorporated by reference therein. The
purchase order shall be deemed as "Contract" appearing in the document.

1.11  "Validation" is a process of testing the equipment as per the Generic Requirements in the specifications for
use in BSNL network. Validation is carried out in a simulated field environment and includes stability, reliability and
environmental tests.

1.12  "Telecom Service Provider" means any Telecom operator in India, who is licensed by the Department of
Telecommunications (DOT), Government of India to provide telecom services to the general public or to the other
DOT licensed Telecom operators. "Telecom Service Provider" also refers to any Telecom operator in other countries
providing telecom services to the general public of that country or to other telecom operators of the same country.
1.13  “Successful Bidder(s)” means the bidder(s) to whom work in this tender is awarded.

1.14  “OA” means Operation Areas defined by BSNL (generally comprising one or more revenue districts).

1.15 “BA” means Business Area comprising of one or more SSA’s

1.16 “OFC” means Optical Fiber Cable of any size, say 6F/12F/24F/48F/96F/288F.

1.17 “Section” means the OFC cable route between any designated locations.

1.18 “Contract” means the agreement made between BSNL and the successful bidder for Comprehensive OFC
rehabilitation.
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1.19  “Act” means statutes, laws, rules and regulations by Government authorities or any regulatory agencies;

1.20  “Agreement” means this agreement between BSNL and the Contractor relating to the provision of Services
by the Contractor including the LOI, Schedules(s), Work Order(s), Annexure(s), tender terms and conditions, vide
tender No................. and any other documents explicitly incorporated in Agreement;

1.21  “Charges” mean the monthly charges payable by BSNL to the contractor.

1.22  “Contract Price” shall mean the unit price of various activities to be undertaken by the Contractor and to be
payable by BSNL on completion of the activity / service. The contract price is exclusive of service tax but inclusive
of all other taxes. However, statutory liabilities of ESI, EPF contribution and all other statutory taxes and levies
applicable and payable by the Contractor shall not be a part of the Contract Price and BSNL shall not be responsible
in any way whatsoever to pay for the same.

1.23  “Contractor” means any person or entity that provides service(s) in accordance with the terms and
conditions of the Agreement.

1.24  “Effective Date” means the date of entering into the Agreement.

1.25 “Force Majeure Events” or “Force Majeure” means fire, flood, earthquake, elements of nature or acts of
God, epidemic, acts of war, terrorism, riots, civil disorder, rebellions, revolutions, strikes, lockouts, change of law or
any other similar cause beyond the reasonable control of such party.

1.18  “OFC route” means the optical fiber cable route of BSNL;

1.19  “Party” or “Parties” mean the party or parties in the Agreement;

1.20  “Rates” mean the agreed rates for various components of the services provided by the Contractor under the
agreement;

1.21  “Route” means any section of the OFC route of BSNL;

122 “Services” means operations, preventive and corrective maintenance, protection of BSNL materials and
equipment and any other services provided by the contractor under the agreement in respect of the OFC route;
123 “Term” means one year’s effective from the date of agreement;

1.24  “Stretch or section means”, the Optical Fiber Cable route between any given locations.

125  “Work Order(s)” means the relevant work order issued by BSNL to the contractor as per the terms of the
agreement

1.26  The jurisdiction of GM/Addl.GM/ DGM/DET shall mean the territorial area under their control for the
purpose of administration and management of the projects and other associated functions.

1.27  Representative of GM/Addl.GM/ DGM / DET means Officer and staff under their control for the time being
deputed for supervising the work or testing etc.

1.28  Engineer — in — charge: The Engineer — in — charge means the Engineering Officer nominated by the
GM/Addl.GM/DGM to supervise the work, under the contract. (Minimum Divisional Engineer level officer to be
nominated while approving the work order).

1.29  Site Engineer: Site Engineer shall mean JTO/SDE of the BSNL who may be placed by the work order
issuing authority for supervising the work.

1.30  A/T Unit: A/T unit shall mean Acceptance and Testing unit of the BSNL.

1.31  A/T Officer: An officer authorized by BSNL to conduct A/T.

1.32  The words bidder and tenderer have been used interchangeably.

1.33  Contract: The term contract means, the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the BSNL and the contractor, together with the
documents referred to therein including these conditions, the specifications, designs, drawings and instructions issued
from time to time, by the engineer in-charge and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

1.34  Contractor: The contractor shall mean the individual, firm or company, approved to undertake the works and
shall include the legal personal representative of such individual or the persons composing such firm or company, or
the successors of such firm or company and the permitted assignees of such individual, firm or company.

1.35  Work: The expression “works” shall unless there be something either in the subject or context repugnant to
such construction be construed and taken to mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent and whether original, altered, substituted or additional.

1.36  Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the standard
schedule of rates mentioned in the document.

137 Site: The site shall mean the land / or other places on, into or through which work is to be executed under
the contract or any adjacent land, path or street through which, the work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.
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1.38 Normal time or stipulated time: Normal time or stipulated time means time specified in the work order to
complete the work.

1.39 Extension of Time: Extension of Time means the time granted by the BSNL to complete the work beyond
the normal time or stipulated time. The EOT may be with/without Liquidated damages as may be decided by the
competent authority.

1.40 Date of Commencement of work: Date of commencement of work means the date of actual commencement
of work or 7th day from the date of issue of work order, whichever is earlier.

1.41 Due date of completion: Due date of completion shall be the date by which the work shall be completed at
site including clearance of site.

1.42 Duration of completion of work: The duration of completion of work or completion time shall be time
specified in the work order plus extension of time granted, if any.

1.43 Excepted risk:  Excepted risk are risks due to war (whether declared or not), invasion, act of foreign
enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of Government
damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods and other causes over
which, the contractor has no control and the same having been accepted as such, by the Accepting Authority or
causes solely due to use or occupation by the government of the part of the work, in respect of which a certificate of
completion has been issued.

1.44 Extra work: as used herein any work or compliance with any requirements, other than a change, which is not
expressly or impliedly contemplated by the contract documents, and which is necessary to be performed for the
proper completion of the contracted work. For the purpose of clarifications, it is declared that, any work or operation
which shall be necessarily incidental to the proper performance of any item of work or part there of shall be deemed
to have been by implication provided for in the relevant item of work or part thereof and shall not constitute extra
work.

2.0 ELIGIBILITY CONDITIONS:
2.1 Kindly refer to Clause 4 of Section — 1, Part A i.e. detailed NIT.

3.0 COST OF BIDDING:
3.1 The bidder shall bear all costs associated with the preparation and submission of the bid. The Purchaser will,

in no case, be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.

4.0 DOCUMENTS REQUIRED:

4.1 The services required to be provided; bidding procedures and contract terms and conditions are prescribed in
the Bid Documents. The contents of the Bid documents are specified in the covering letter.
4.2 The Bidder is expected to examine all instructions, forms, terms and conditions in the Bid Documents and

clarifications/ amendments/ addenda, if any. Failure to furnish all information required as per the Bid Documents or
submission of the bids not substantially responsive to the Bid Documents in every respect will be at the bidder's risk
and may result in rejection of the bid.

5.0 CLARIFICATION OF BID DOCUMENTS:

5.1 A prospective bidder, requiring any clarification on the Bid Documents shall notify the Purchaser in writing
by Email of the Purchaser as indicated in the invitation of Bid latest by 08-01-2025/17:00 (Hrs). Any query
received after this date will not be entertained. The Purchaser shall respond in writing to any such request for the
clarification of the bid documents in the format given below. Copies of the query (without identifying the source)
and clarifications by the Purchaser shall be sent to all the prospective bidders who have received the bid documents.

SI. No. Section Clause |Brief Description of [Ref Page Noin Comments of
the clause Bid Bidder

52 Any clarification issued by BSNL in response to query raised by prospective bidders shall form an integral
part of bid documents and shall amount to an amendment of the relevant clauses of the bid documents.

6.0 AMENDMENT OF BID DOCUMENTS:

6.1 The Purchaser may, for any reason, whether at its own initiative or in response to a clarification requested by
a prospective bidder, may modify bid documents by amendments prior to the date of submission of Bids with due
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notification to prospective bidders.

6.2 The amendments shall be notified in writing Email or by Addendum through e-tendering portal (for tenders
invited through e-tendering process) to all prospective bidders on the address intimated at the time of purchase of the
bid document from the purchaser and these amendments will be binding to them. Therefore, the prospective bidders
are advised to visit the website regularly.

6.3 In order to afford a reasonable time prospective bidders to take the amendment into account in preparing
their bids, the purchaser, at its own discretion, may extend the deadline for the submission of bids suitably.

7.0 DOCUMENTS COMPRISING THE BID:

The bid prepared by the bidder shall ensure availability of the following components:

7.1 Documentary evidence establishing that the bidder is eligible to bid and is qualified to perform the contract if
its bid is accepted in accordance with the clause 2 & 10 of this section.

7.2 Bid Security furnished in accordance with clause 12 of this section.
7.3 A Clause by Clause compliance as per clause 11.2 (b) of this section.
7.4 Bid form and price schedule completed in accordance with clause 8 & 9 of this section.

8.0 BID FORM:
8.1 The bidder shall complete the bid form and appropriate Price Schedule furnished in the Bid Documents,
indicating the services to be provided, brief description of the services, quantity and prices as per Section- 9.

9.0 BID PRICES:

9.1 The bidder shall give the total composite price inclusive of all Levies and Taxes, packing, forwarding,
freight and insurance in case of materials to be supplied and inclusive of all Taxes and Levies but exclusive of Goods
and Service Tax in case of works to be executed. Goods and Service tax shall be paid extra, if applicable. The
contractor shall be responsible for loading/unloading and transporting the materials, to be supplied by the BSNL
from any BSNL store / Telecom factory to the work site. The charges on this account shall be regulated as per the
rates in Standard Schedule of Rates (SOR). The offer shall be firm in Indian Rupees. No Foreign exchange will be
made available by the purchaser.

9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard schedule of rates in the
schedule of quoting rates (Financial Bid). Prices quoted at any other place shall not be considered. Quoted rates shall
be inclusive of all charges and levies but exclusive of Goods and Service Tax(GST) which shall be paid extra as
applicable.

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject
to variation on any account. A bid submitted with an adjustable price quotation will be treated as non-responsive and
rejected.

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically indicated in the
schedule of quoting rates (Financial Bid). Bidders desiring to offer discount shall therefore modify their offers
suitably while quoting.

9.5 (i). In case of any variation in quantity of individual sub-items under item No.1( i.e Excavation of Trenches)
of SOR as mentioned in Section-XIX Part-B of tender document, on account of change in method of execution
and/or soil strata, the payment of item No.l for excavation of trenches shall be limited to approved average running
rate per meter of this item as a whole.

(ii). However, in case of any variation in quantity of individual items, arising from change in method of execution
warranted due to statutory requirement of local bodies/state govt./central govt. which was not stipulated in survey
and incorporated in SOR/quantity earlier, the payment of item No.1(i.e. Excavation of trenches) may be made as per
actual without aforesaid capping of payment as mentioned in para 9.5(i) above.

The variation on this account shall be permitted only with prior approval of the tender approving authority after
recording adequate reasons and justification supported by statutory orders/documents necessitating such change
subject to limits of variation of overall contract value as stipulated under Clause- 25 of Section IV Part-A of this bid
document

Income tax and all other taxes (except GST) enforced from time to time or at present rates will be deducted from the
bills of the contractor. Any other statutory tax or levies introduced by the Govt. of India/ State Govt. shall be borne
by the contractor.

10.0 DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATION:

Page 43 of 123



10.1 The bidder shall furnish, as part of the bid documents establishing the bidder's eligibility, the following
documents or whichever is required as per terms and Conditions of Bid Documents.

(a) Valid MSE Certificate, if applicable. In case the ownership of such MSE Entrepreneurs happens to be from
SC/ST category, proof in this regard also need to be submitted.

(b) Additional documents to establish the eligibility and qualification of the bidder as specified in Section-1 and
Section-4 Part B.

(¢) Power of Attorney as per clause 14.3 (a) and (d) of this section and authorization for executing the power of
Attorney as per clause 14.3 (b) or (¢) of this section.

(d) Certificates from all Directors of the bidder stating that none of their near relatives are working in BSNL in
accordance with clause 34 of this section.

(e) Certificate of incorporation, if applicable.

® Article or Memorandum of Association or partnership deed or proprietorship deed as the case may be.

11.0  DOCUMENTS ESTABLISHING SERVICES CONFORMITY TO BID DOCUMENTS:

11.1 Pursuant to clause 7, the bidder shall furnish, as part of its bid, documents establishing the conformity of its bid
to the Bid Documents of all services which he proposes to provide under the contract.

11.2 The documentary evidences of the "goods and services" conformity to the Bid Documents may be, in the form
of literature, drawings, data etc. and the bidder shall furnish:

(a) a detailed description of services with essential technical and performance characteristics;

(b) a clause-by-clause compliance on the purchaser's Technical Specifications and Commercial Conditions
demonstrating substantial responsiveness to the Technical Specifications and Commercial Conditions. In case of
deviations, a statement of the deviations and exception to the provision of the Technical Specifications and
Commercial Conditions shall be given by the bidder. A bid without clause-by-clause compliance of the Scope of
Work, Technical Specifications, SOR (Section-3 Part A, B & C), General instruction to bidders, Special instruction
to bidders and e-tendering instruction to bidders (Section -4 Part A, B, C) and General (Commercial) Conditions
(Section-5 Part A) shall not be considered.

11.3  For the purpose of compliance to be furnished pursuant to the clause 11.2(b) above, the bidder shall note that
the standards for the workmanship, material and equipment and reference to the brand names or catalogue number,
designated by the Purchaser in its Technical specifications are intended to be descriptive only and not restrictive.

12.0 BID SECURITY / EMD:

12.1 The bidder shall furnish, as part of its bid, a bid security as mentioned in Section-1 Part B (DNIT).

12.2  The MSE bidders are exempted from payment of bid security:

(a) A proof regarding valid registration with the body specified by the Ministry of Micro, Small & Medium
Enterprise for the tendered items will have to be attached along with the bid.

(b) The enlistment certificate issued by MSME should be valid on the date of opening of tender.

(¢) MSE unit is required to submit its monthly delivery schedule.

(d) If a vendor registered with body specified by Ministry of Micro, Small & Medium Enterprise claiming
concessional benefits is awarded work by BSNL and subsequently fails to obey any of the contractual obligations; he
will be debarred from any further work/ contract by BSNL for one year from the date of issue of such order.

12.3 The bid security is required to protect the purchaser against the risk of bidder's conduct, which would warrant
the forfeiture of bid security pursuant to Para 12.7.

12.4 A bid not secured in accordance with Para 12.1 & 12.2 shall be rejected by the Purchaser being non-responsive
at the bid opening stage and archived unopened on e-tender portal for e-tenders and returned to the bidder
unopened(for manual bidding process).

12.5 The bid security of the unsuccessful bidder will be discharged/ returned as promptly as possible and within 30
days of finalization of the tender or expiry of the period of the bid validity period prescribed by the purchaser
pursuant to clause 13 of this section.

12.6 The successful bidder's bid security will be discharged upon the bidder's acceptance of the advance purchase
order satisfactorily in accordance with clause 27 and furnishing the performance security, except in case of L-1
bidder, whose EMBG/EMD shall be released only after the finalization of ordering of complete tendered quantity in
pursuance to clause no. 24.4 & 27.3 of this section.

12.7 The bid security may be forfeited and debarred:

(a) If the bidder withdraws or amends its bid or impairs or derogates from the bid in any respect during the
period of bid validity specified by the bidder in the bid form or extended subsequently; or
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(b) In the case of successful bidder, if the bidder fails
i.to sign the contract in accordance with clause 28.
ii.to furnish performance security in accordance with clause 27.
iii.to furnish Material Security in accordance with clause 7 of Section 5 Part A.
iv.to follow the lawful instructions of BSNL Authorities or his representatives.

13.0 PERIOD OF VALIDITY OF BIDS:

13.1 Bid shall remain valid for the period specified in clause 2 of Section2 of Tender Information. A bid valid for a
shorter period shall be rejected by the purchaser being non-responsive.

13.2 In exceptional circumstances, the purchaser may request the consent of the bidder for an extension to the period
of bid validity. The request and the response thereto shall be made in writing. The bid security provided under clause
12 shall also be suitably extended. The bidder may refuse the request without forfeiting its bid security. A bidder
accepting the request and granting extension will not be permitted to modify its bid.

14.0 FORMAT AND SIGNING OF BID:

14.1 The bidder shall submit his bid, online, complying with all eligibility conditions, other terms and conditions of
tender document to be read along with the clarifications and amendments issued in this respect. All the documents
must be authenticated, using Digital Signature by the authorized person. The letter of authorization shall be indicated
by written power-of-attorney accompanying the bid.

14.2 The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by
the bidder in which case such corrections shall be signed by the person or persons signing the bid. All pages of the
original bid, except for un-amended printed literatures, shall be digitally signed by the person or persons signing the
bid.

143 Power of Attorney:

(a) The power of Attorney should be submitted and executed on the non-judicial stamp paper of appropriate
value as prevailing in the concerned states(s) and the same be attested by a Notary public or registered before Sub-
registrar of the state(s) concerned.

(b) The power of Attorney can be executed by a person who has been authorized by the Board of Directors of
the bidder in this regard, on behalf of the Company/ institution/ Body corporate. A copy of resolution authorizing the
concerned person by the Board of Director to execute power of attorney shall be attached.

(c) In case of the bidder being a firm, the said Power of Attorney should be executed by all the partner(s) in
favour of the said Attorney. A copy of the partnership deed (First & last and relevant pages only) duly self attested
by Partners shall be attached

(d) Attestation of the specimen signatures of such authorized signatory of the bid by the Company’s/ firm’s
bankers shall be furnished. Name, designation, Phone number, mobile number, email address and postal address of
the authorized signatory shall be provided.

(e) In case the representative of bidder company, who uploads the document on e-tender portal using his
digital signature Certificate (DSC),is different from the authorized signatory (Power of attorney holder) for
the bid then the representative who uploads the documents on e-tender portal using DSC issued in his name,
should also be made as one of the Power of Attorney holder by the bidder company, in addition to authorized
signatory for the bid.

15.0 SEALING AND MARKING OF BIDS:

15.1 The bid should be submitted as per clause 3 Section-2 of tender information.

15.2

(a) The Offline document envelope shall be addressed to the purchaser inviting the tender. The Purchaser
Address Shall Be: ....ceeeerecsecseceesaesaecseesassaesaesnens

(b) The Offline documents envelope consisting documents as stated in clause 3 of Section-2 (Tender

Information) shall bear the name of the tender, the tender number and the words 'DO NOT OPEN BEFORE'
.......................... (due date & time).
(c) The Offline documents envelope shall indicate the name and complete postal address of the bidder to enable
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the purchaser to return the bid unopened in case it is declared to be received 'late'.

(d) Offline documents as stated in clause 3 of Section-2 (Tender Information) may be sent by post or delivered
in person on above mentioned address (address is given in clause 15.2 (a) above). The responsibility for ensuring that
the tenders are delivered in time would vest with the bidder.

(e) Offline documents as stated in clause 3 of Section-2 (Tender Information) delivered in person on the day of
tender opening shall be delivered up to specified time & date as stated in NIT 0 ...ccocevieiecinenieiecee s The
purchaser shall not be responsible if the bids are delivered elsewhere.

() Venue of Tender OPENING: ......c.ccceeeeieiirienieeieienterieste e eteesesseeeeeessesseesesseensensessessens at specified time &date
as stated in NIT.

(2) If due to administrative reasons, the venue of Bid opening is changed, it will be displayed prominently in
Chamber Of ........ocoveveiiiicieieee s e & at a place notified.

9.1 If Offline documents envelope is not sealed and marked as required at Para 15.1 and 15.2, the bid shall be
rejected.

16.0 SUBMISSION OF BIDS:

16.1 Bids must be submitted by the bidders on or before the specified date & time indicated in clause 6 of Section-1
Part A i.e. DNIT.

16.2 The Purchaser may, at its discretion, extend this deadline for the submission of bids by amending the Bid
Documents in accordance with clause 6 of Section-4 Part A in which case all rights and obligations of the purchaser
and bidders previously subject to the deadline will thereafter be subjected to the extended deadline.

16.3 The bidder shall submit its bid offer against a set of bid documents purchased by him for all or some of the
systems/ equipment as per requirement of the Bid Documents. They may include alternate offer, if permissible as per
the bid. However, not more than one independent and complete offer shall be permitted from the bidder(s).

17.0 LATE BIDS:

17.1 No bid shall be accepted either online by E-Tender Portal or physically in case of manual bidding process after
the specified deadline for submission of bids prescribed by the purchaser. It is the sole responsibility of the tenderer
that he should ensure timely online submission of tender and in the manner as prescribed on the e-tendering website.
The time settings fixed in the server side & displayed at the top of the e-tendering site, will be valid for all actions of
requesting, bid submission, bid opening etc., in the e-tender system. The bidders should follow this time during bid
submission.

17.2  Post Bid Submission: No documents post bid submission shall be entertained/taken. Any deficient bid in this
regard may be summarily rejected. However, any clarifications on the submitted bid documents may be sought to
examine and evaluate the bid, if required for the sake of clarity.

18.0 MODIFICATION AND WITHDRAWAL OF BIDS:

18.1 The bidder may modify, revise or withdraw his bid after submission prior to the deadline prescribed for
submission of bid.

18.2 The bidder’s modification, revision or withdrawal shall have to be online and digitally authenticated (in case of
e-tendering) & physically (in case of manual bidding process) as per clause 6 & 15 of Section 4 Part A.

18.3 Subject to clause 20, no bid shall be modified subsequent to the deadline for submission of bids.

19.0 OPENING OF BIDS BY PURCHASER:

19.1 The purchaser shall open bids online (in case of e-Tenders) or physically (in case of manual bidding process) in
the presence of the authorized representatives of bidders online (in case of e-Tenders) or physically present (in case
of e-Tenders as well as manual bidding process) who choose to attend, at time & date specified in clause 7 of DNIT
(Section-1 Part A) on due date.

The bidder's representatives, who are present, shall sign in an attendance register. Authority letter to this effect shall
be submitted by the authorized representatives of bidders before they are allowed to participate in bid opening (A
Format is enclosed in Section-7).

19.2 A maximum of two representatives of any bidder shall be authorized and permitted to attend the bid opening.
19.3 Name of envelopes to be opened & information to be read out by Bid Opening Committee
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In Single stage bidding & two envelopes system; the bids will be opened in 2 stages i.e. the techno-commercial bid
shall be opened on the date of tender opening given in NIT. The financial bid will not be opened on the Date of
opening of techno commercial bids in this case & sealed financial bids will be handed over to
.................................................................. for retention. Thereafter the CET will evaluate Techno-commercial bids &
the report of CET will be approved by competent authority. The financial bids of those bidders, who are approved to
be techno-commercially compliant by the competent authority will be opened by TOC in front of techno
commercially eligible bidders/ authorized representatives by sending them a suitable notice.

@) The following information should be read out at the time of Techno-commercial bid opening:-

a) Name of the Bidder

b) Name of the item

c) EMD amount & validity and acceptability

d) Information in respect of eligibility of the bidder.

e) Details of bid modification/ withdrawal, if applicable.

(i) The following information should be read out at the time of Financial bid opening:-

a) Name of the Bidder

b) Name of the item

c) Quantities/prices quoted in the bid
d) Discount, if offered

e) Taxes & levies

19.4 The date fixed for opening of bids, if subsequently declared as holiday by the BSNL, the revised date of
schedule will be notified. However, in absence of such notification, the bids will be opened on next working day,
time and venue remaining unaltered.

20.0 CLARIFICATION OF BIDS:

20.1 To assist in the examination, evaluation and comparison of bids, the purchaser may, at its discretion ask the
bidder for the clarification of its bid. The request for the clarification and the response shall be in writing. However,
no post bid clarification at the initiative of the bidder shall be entertained.

20.2 If any of the documents, required to be submitted along with the technical bid is found wanting, the offer is
liable to be rejected at that stage. However the purchaser at its discretion may call for any clarification regarding the
bid document within a stipulated time period. In case of non-compliance to such queries, the bid will be out rightly
rejected without entertaining further correspondence in this regard.

21.0 PRELIMINARY EVALUATION:

21.1 Purchaser shall evaluate the bids to determine whether they are complete, whether any computational errors
have been made, whether required sureties have been furnished, whether the documents have been properly signed
and whether the bids are generally in order.

21.2 Arithmetical errors shall be rectified on the following basis. Based on the quoted percentage of duties and
taxes, Freight etc. the amounts quoted thereof shall be worked out and rounded off to 2 decimal points. In case the
unit price quoted does not tally with its breakup quoted, the same shall be corrected by summing up the breakups. If
there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price shall be corrected by the purchaser.

21.3 If there is a discrepancy between words and figures, the amount in words shall prevail. If the supplier does
not accept the correction of the errors, its bid shall be rejected.

21.4 Prior to the detailed evaluation pursuant to clause 22, the Purchaser will determine the substantial
responsiveness of each bid to the Bid Document. For purposes of these clauses, a substantially responsive bid is one
which confirms to all the terms and conditions of the Bid Documents without material deviations. The purchaser's
determination of bid's responsiveness shall be based on the contents of the bid itself without recourse to extrinsic
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evidence.

21.5 A bid, determined as substantially non-responsive will be rejected by the purchaser and shall not subsequent to
the bid opening be made responsive by the bidder by correction of the non-conformity.

21.6 The Purchaser may waive any minor infirmity or non-conformity or irregularity in a bid which doesn't
constitute a material deviation, provided such waiver doesn't prejudice or affect the relative ranking of any bidder.

22.0 EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS:

22.1 The Purchaser shall evaluate in detail and compare the bids previously determined to be substantially
responsive pursuant to clause 21.

22.2  The evaluation and comparison of responsive bids will be done on Total rate arrived in Price Schedule Sec -9
Part- B. .

22.3  The evaluation and comparison of responsive bids shall be done on the basis of quoted base price of the
services offered excluding GST in theSection-9 Part B of the Bid-document after arithmetical correction in the
manner laid down in clause 21.2 above.

(a) “Duties & Taxes for which the firm has to furnish GST Challans/Tax Invoices indicated separately in the
PO/APO.

(b) Vendors should furnish the correct HSN/SAC Classification/Customs tariff Head in the price Schedule. If
the credit for the Duties and Taxes under provisions/rules under GST law is found to be not admissible at any stage
subsequently owing to wrong furnishing of Tariff Head, then the vendors will be liable to refund such non-
admissible amount, if already paid, along with penalty if charged by the concerned authority.

(¢) In case the Duties & Taxes which are not eligible for input tax credit as per the quotes indicated in the price
schedule by the vendors and subsequently at any stage it is found that Credit for such Duties & Taxes is admissible
as per GST Law, then the vendors will be liable to refund the amount equivalent to such Duties & Taxes if already
paid to them provided the credit can be claimed within the time prescribed under the applicable legislation and BSNL
has all the documents to claim such credit. The refund is also subject to the bidder performing necessary act for
enabling BSNL to claim credit viz. upload the information on GSTN. However, the purchaser may allow the service
provider to submit necessary documents in this regard which may enable the purchaser to avail the input tax credit
provided such credit is still available for the amount so paid as per provisions of GST Law.

(d) The purchaser reserves the right to ask the bidders to submit documentary proof confirming the correct HSN
or SAC Classification/ Tariff Head from the CGST/SGST/IGST officer or Custom authority E.D./Customs authority
where the HSN or SAC Classification/ Tariff Head furnished against the particular tendered item by different bidders
differs from each other or the same is found apparently not furnished in accordance with GST Act./ Customs Tariff
notifications.

(e) “If the supplier fails to furnish necessary supporting documents i.e. Tax invoices/Custom Invoices etc. in
respect of the Duties/taxes which are eligible for input tax credit, the amount pertaining to such Duties/ Taxes will be
deducted from the payment due to the firm.”

() If the supplier fails to perform necessary compliances which would in any manner restrict BSNL to claim
input tax credit, then the amount pertaining to such Duties/ Taxes will be deducted from the payment due to the
supplier.

(2) If the supplier does not disclose the correct details on the invoice or on the GSTN viz. registration number,
particular of services etc which restricts BSNL to claim input tax credit, then the amount pertaining to such Duties/
Taxes will be deducted from the payment due to the supplier.

23.0 CONTACTING THE PURCHASER:

23.1 Subject to clause 20, no bidder shall try to influence the Purchaser on any matter relating to its bid, from the
time of the bid opening till the time the contract is awarded.

23.2  Any effort by a bidder to modify its bid or influence the purchaser in the purchaser's bid evaluation, bid
comparison or contract award decision shall result in the rejection of the bid.

24.0 PLACEMENT OF ORDER:

24.1 The Purchaser shall consider placement of orders for commercial services only to those eligible bidders whose
offers have been found technically, commercially and financially acceptable and whose services have been type
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approved/ validated by the purchaser. The Purchaser reserves the right to counter offer price(s) against price(s)
quoted by any bidder.

24.2 The ordering price of any bidder shall not exceed the lowest evaluated package price.

24.3 The purchaser reserves the right for the placement of order of the entire tendered quantity on the bidder with
the lowest evaluated price.

24.4 If there are more than two tenderers at the same rates, the tenderer having highest experience in the 7 or 5
years period category (as the case may be) shall proceed to the one having lower experience while deciding ranking
for consideration for the award of work. The final ranking, L-1, L-2, L-3 etc. shall be worked out using the highest
experience irrespective of criteria of 7 or 5 years period category.

25.0 PURCHASER’S RIGHT TO VARY QUANTITIES:

25.1 BSNL reserves the right to increase or decrease up to 25% of the quantity of services specified in the schedule
of requirements without any change in the unit price or other terms and conditions at the time of award of contract.
25.2 In case of extension of the quantity of work additional security deposit of theenhanced quantity of work has to
be deposited..

25.3 In case of non-satisfactory performance of weekly progress by bidder, BSNL reserves the right to get the
balance quantity of work executed by any means including awarding the balance work toany of the existing
contractors of Circle at the risk and cost of respective bidder.

25.4  BSNL also reserves the right for placement of additional order or up to 50% of the additional quantities of
services contained in the running tender/contract within a period of 12 months from the date of acceptance of first
APO in the tender at the same rate or a rate negotiated (downwardly) with the existing vendors considering the
reasonability of rates based on prevailing market conditions and the impact of reduction in duties and taxes etc and
supplies to be obtained within delivery period scheduled afresh.

26.0 PURCHASER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:

The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at
any time prior to award of contract without assigning any reason whatsoever and without thereby incurring any
liability to the affected bidder or bidders on the grounds of purchaser’s action.

27.0 ISSUE OF ADVANCE PURCHASE ORDER:

27.1 Issue of an Advance Purchase Order shall constitute the intention of the Purchaser to enter into contract with
the bidder.

27.2 The bidder shall within 14 days of issue of the advance purchase order, give its acceptance along with
performance security as well as material security in conformity with the Performa provided with the bid document at
Section-7.

27.3 L-1 bidder may be issued Advanced Purchase Order (APO)/ Letter of intent(LOI) for L-1 quantity as defined in
clause above.

28.0 SIGNING OF CONTRACT:

28.1 Once the tender is approved by the competent authority and Letter of Intent (Lol) is issued, the contractor shall
deposit the Performance Bank Guarantee (PBG) and Material Security in the form of Bank Guaranty (BG) within
fourteen days. The Bid Security deposited along with the tender shall be refunded to the bidder after signing of the
agreement.

28.2 The issue of Purchase order shall constitute the award of contract on the bidder.

28.3 Upon the successful bidder furnishing performance security pursuant to clause27, the Purchaser shall discharge
the bid security in pursuant to clause 12, except in case of L-1 bidder, whose EMBG/ EMD shall be released only
after finalization of ordering of complete tendered quantity in pursuance to clause 24 & 27 of this section.

29.0 ANNULMENT OF AWARD:

Failure of the successful bidder to comply with the requirement of clause 27 & 28 shall constitute sufficient ground
for the annulment of the award and the forfeiture of the bid security in which event the BSNL may make the award to
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any other bidder at the discretion of the BSNL or call for new bids. The following grounds individuals or collectively
will become the basis of annulment of award.

(a) Work not as per specification.
(b) Progress not as per work order.
(c) Non payment to workers.

(d) Not responding to communication from BSNL representatives through SMS, email, and letter by post,
telegrams and voice calls.

(e) As per provisions in Appendix 1 of Section 4 Part A

The decision of BSNL will be final and binding.

30.0 QUALITY ASSURANCE REQUIREMENTS: As per section 3 part A
31.0 REJECTION OF BIDS:

31.1 While all the conditions specified in the Bid documents are critical and are to be complied, special

attention of the bidder is invited to the following clauses of the bid documents. Non-compliance of any one of these
shall result in outright rejection of the bid.

(a) Clauses 12.1, 12.2& 13.1 of Section- 4 Part A: The bids will be rejected at opening stage if Bid security is
not submitted as per clauses 12.1 & 12.2 and bid validity is less than the period prescribed in clause 13.1 mentioned
above.

(b) Clause 2 & 10 of Section-4 Part A: If the eligibility condition as per clause 2 of Section-4 Part A is not met
and/ or documents prescribed to establish the eligibility as per clause 10 of section-4 Part A are not enclosed, the bids
will be rejected without further evaluation.

(¢) Clause 11.2 (b) of Section-4 Part A: If clause-by-clause compliance as well as deviation statements as
prescribed are not given, the bid will be rejected at the stage of primary evaluation.
(d) While giving compliance to Section-5 Part A, General Commercial conditions, Section-4 Part B, Special

Instructions to Bidders, Section-3 Technical Specifications ambiguous words like "Noted", "Understood", “Noted &
Understood" shall not be accepted as compiled. Mere "Complied" will also not be sufficient, reference to the
enclosed documents showing compliances must be given.

(e) Section-8 Price Schedule: Prices are not filled in as prescribed in the price schedule.

() Section-4 Part A clause 9.5 on discount which is reproduced below:

"Discount, if any, offered by the bidder shall not be considered unless specifically indicated in the price schedule.
Bidders desiring to offer discount shall therefore modify their offer suitably while quoting and shall quote clearly net
price taking all such factors like Discount, free supply etc. into account".

31.2 Before outright rejection of the Bid by Bid-opening team for non-compliance of any of the provisions
mentioned in clause 31.1(a), 31.1(b) of Section-4PartA, the bidder company is given opportunity to explain their
position, however if the person representing the company is not satisfied with the decision of the Bid opening team,
he/ they can submit the representation to the Bid opening team immediately but in no case after closing of the tender
process with full justification quoting specifically the violation of tender condition if any.

31.3 Bid opening team will not return the bids submitted by the bidders on the date of tender opening even if it is
liable for rejection and will preserve the bids in sealed cover as submitted by taking the signatures of some of the
desirous representatives of the participating bidder/companies present on the occasion.

31.4 The in-charge of Bid opening team will mention the number of bids with the name of the company

found unsuitable for further processing on the date of tender opening and number of representations received in Bid
opening Minutes and if Bid opening team is satisfied with the argument of the bidder/company mentioned in their
representation and feel that there is prima-facie fact for consideration, the in-charge of the bid opening team will
submit the case for review to Officer competent to approve the tender as early as possible preferably on next working
day and decision to this effect should be communicated to the bidder company within a week positively. Bids found
liable for rejection and kept preserved on the date of tender opening will be returned to the bidders after issue of P.O.
against the instant tender.

31.5  If the reviewing officer finds it fit to open the bid of the petitioner, this should be done by giving three
(working) days’ notice to all the participating bidders to give opportunity to participants desirous to be present on the
occasion.

31.6  BSNL shall be disclosing the reason of rejection of bid upon enquiry made by bidder in writing in

Pursuant to GFR 173(iv).
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32 ACTION BY PURCHASER AGAINST BIDDER(S) VENDOR(S) IN CASE OF DEFAULT:
As per Appendix-1 to Section 4 Part A.

33 BSNL’S RIGHT TO BAN BUSINESS DEALINGS
As per provisions in Appendix 1 of Section 4 Part A & other clauses of the tender.

34 NEAR-RELATIONSHIP CERTIFICATE:

34.1 The bidder should give a certificate that none of his/ her near relative, as defined below, is working in the
BSNL units*
In case of proprietorship firm, this certificate will be given by the proprietor. For partnership firm,thecertificate
will be given by all the partners.
In case bidder being Company/ Limited companythe certificate will be given by all the Directors of the
company, but excluding following:
a. Government of India/ Financial institution nominees and independent non-Official part time
Directors appointed by Govt. of India or the Governor of the state and
b. full time Directors of PSUs both state and central.

Due to any breach of these conditions or incorrect declarations by the bidder [Company or firm or any other
person], the tender / bid submitted will be cancelled and bid security will be forfeited at any stage, whenever
it is noticed and BSNL will not pay any damage to the company or firm or the concerned person.

*Unit, shall be taken as following:
a) In case of any near relative of the bidder being non-executive employees, the “BSNL unit” is defined
as “ Business Area (BA)”.
b) In case of any near relative of the bidder being executive (upto AGM/STS level), the “BSNL unit” is
defined as “ BSNL Circle”.
¢) In case of any near relative of the bidder being higher executive (DGM/JAG or higher), the “BSNL
unit” is defined as “ BSNL as a whole”.

34.2 The near relatives for this purpose are defined as:-

(a) Members of a Hindu undivided family.

(b)  They are husband and wife.

(c) The one is related to the other in the manner as father, mother, son(s) & Son's wife (daughter in
law), Daughter(s) and daughter's husband (son in law), brother(s) and brother's wife, sister(s) and
sister's husband (brother in law).

34.3 The format of the certificate is given in Section-6(B).

35 VERIFICATION OF DOCUMENTS AND CERTIFICATES:

The bidder will ensure that all the documents and certificates, including experience/ performance and self-certificates
submitted by him are correct and genuine before enclosing them in the bid. The onus of proving genuineness of the
submitted documents would rest with the bidder.

If any document/ paper/ certificate submitted by the participant bidder is found / discovered to be false / fabricated /
tempered / manipulated either during bid evaluation or during award of contract or thereafter, then BSNL will take
action as per Clause-1 of Appendix-1 of this Section.

Note for Tender opening Committee:

° At the time of tender opening, the TOC will check/ verify that the documents conforming to eligibility
aresubmitted by the participant bidder duly authenticated by the authorized signatory to obviate any possibility of
doubt and dispute and maintain veracity of the documents / papers/ certificates.
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° The documents/ papers to be submitted in respective bid parts have been explicitly stated in Clause-7 of

Section-4 Part A.
° This opened bid part which is already signed by the authorized representative of the bidder company during

bid submission will be signed by the tender opening committee on hard copy and preserve it along with the bids

received online in case of e-tendering.
° These papers will be treated as authentic one, in case of any dispute.
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Appendix-1 to Section-4 Part A

Defaults of the bidder / vendor.

Action to be taken

A B C
Submitting fake / forged i) Rejection of tender bid of respective
'Vendor.

a) Bank Instruments with the bid to meet terms & [il)  Banning of business for 3 years which

condition of tender in respect of tender fee and/ implies barring further dealing Wlth,the V;ndor for

or EMD: procurement of Goods &. Servwes including
! participation in future tenders invited by BSNL for 3

b) Certificate for claiming exemption in respect of |years from date of issue of banning order.

1(a) tender fee and/ or EMD; i) Termination/ Short Closure of PO/WO, if
and detection of default at any stage from receipt |ssue(.:|. This implies nc.m-acceptance of further
of bids till award of APO/ issue of PO/WO. supplies / vs'/ork & ser'V|ces except to make th,e

already received material work/ complete work in
hand.
Note 1:- However, in this case the performance guarantee if alright will not be forfeited.
Note 2:- Payment for already received supplies/ completed work shall be made as per terms & conditions
of PO/ WO.
Submitting fake / forged documents towards
meeting eligibility criteria such as experience
capability, supply proof, registration with Sales Tax,
Income Tax departments etc and as supporting
documents towards other terms & conditions with
the bid to meet terms & condition of tender:
i) If detection of default is prior to award of APO )  Rejection of Bid &
ii)  Forfeiture of EMD.
iii) Banning of business for upto three years which
implies Barring further dealing with the vendor for
1(b) procurement of Goods & Services including

participation in future tenders invited by BSNL for
upto three years from date of issue of banning
order.

ii) If detection of default after issue of APO but
before receipt of PG/ SD (DD,BG etc.)

i) Cancellation of APO,

i1) Rejection of Bid &
iii) Forfeiture of EMD.
iv) Banning of business for up to three years

which implies Barring further dealing with the vendor
for procurement of Goods & Services including
participation in future tenders invited by BSNL for up
to three years from date of issue of banning order.
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(iii) If detection of default after receipt of PG/ SD
(DD,BG etc.) .

i) Cancellation of APO

ii) Rejection of Bid &

iii) Forfeiture of PG/ SD.

However on realization of PG/ SD amount, EMD, if
not already released shall be returned.

iv) Banning of business for up to three years which
implies Barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by BSNL for up
to three years from date of issue of banning order

(iv) If detection of default after issue of PO/ WO

i) Termination/ Short Closure of PO/WO and
Cancellation of APO

i) Rejection of Bid &

iii) Forfeiture of PG/ SD.

However on realization of PG/ SD amount, EMD, if
not released shall be returned.

iv) Banning of business for upto three years which
implies Barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by BSNL for

upto three years from date of issue of banning order.

not affect working or use of supplied items.

Note 3:- However, settle bills for the material received in correct quantity and quality if pending items do

work.

Note 4:- No further supplies are to be accepted except that required to make the already supplied items

If the vendor or his representative uses violent/
coercive means viz. Physical / Verbal means to
threatens BSNL Executive / employees and/ or
obstruct him from functioning in discharge of his
duties & responsibilities for the following :

Banning of business for 3 years which implies
Barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by BSNL for 3
years from date of issue of banning order.

a) Obstructing functioning of tender opening
executives of BSNL in receipt/ opening of tender
bids from prospective Bidders, suppliers/
Contractors.

b) Obstructing/ Threatening other prospective
bidders i.e. suppliers/ Contractors from entering the
tender venue and/ or submitting their tender bid
freely.

Non-receipt of acceptance of APO/ AWO and SD/
PG by L-1 bidder within time period specified in
APO/ AWO.

Forfeiture of EMD.

4.1

Failure to supply and/ or Commission the
equipment and /or execution of the work at all
even in extended delivery schedules, if granted
against PO/ WO.

i) Termination of PO/ WO.

i) Under take purchase/ work at the risk & cost of
defaulting vendor.

iii) Recover the excess charges if incurred from the
PG/ SD and outstanding bills of the defaulting
Vendor.
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4.2

Failure to supply and/ or Commission the
equipment and /or execution of the Work in full
even in extended delivery schedules, if granted
against PO/ WO.

i) Short Closure of PO/ WO to the quantity already
received by and/ or commissioned in BSNL and/ or in
pipeline provided the same is usable and/or the
Vendor promises to make it usable.

ii) Under take purchase/ work for balance quantity
at the risk & cost of defaulting vendor.

iii) Recover the excess charges if incurred from the
PG/ SD and outstanding bills of the defaulting
Vendor.

51

The supplied equipment does not perform
satisfactory in the field in accordance with the
specifications mentioned in the PO/ WO/Contract.

i) If the material is not at all acceptable, then return
the non-acceptable material (or its part) & recover its
cost, if paid, from the o/s bills/ PG/ SD.

OR

ii) If the material is inducted in network & it is not
possible to return it and/ or material is acceptable
with degraded performance, the purchaser may
determine the price for degraded equipment
(Financial penalty = Price — price determined for
degraded equipment) himself and/ or through a
committee.

Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD.

5.2

Major quality problems (as established by a joint
team / committee of User unit(s) and QA Circle) /
performance problems and non-rectification of
defects (based on reports of field units and QA
circle)

i) If the material is not at all acceptable, then return
the non-acceptable material (or its part) & recover its
cost, if paid, from the o/s bills/ PG/ SD;

OR

ii) If the material is inducted in network & it is not
possible to return it and/ or material is acceptable
with degraded performance, the purchaser may
determine the price for degraded equipment
(Financial penalty = Price — price determined for
degraded equipment) himself and/ or through a
committee.

Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD;

and

iii) Withdrawal of TSEC/ IA issued by QA Circle.

Submission of claims to BSNL against a contract

i) Recovery of over payment from the outstanding

(a) for amount already paid by BSNL .

dues of Vendor including EMD/ PG & SD etc. and by
invoking ‘Set off’ clause 14 of Section 5 Part A or by

(b) for Quantity in excess of that supplied by Vendor
to BSNL.

any other legal tenable manner.
ii) Banning of Business for 3 years from date of issue

c) for unit rate and/ or amount higher than that
approved by BSNL for that purchase.

of banning order or till the date of recovery of over
payment in full, whichever is later.

Note 5:- The claims may be submitted with or without collusion of BSNL Executive/ employees.

Note 6:- This penalty will be imposed irrespective of the fact that payment is disbursed by BSNL or not.
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Network Security/ Safety/ Privacy:- If the
vendor tampers with the hardware, software/
firmware or in any other way that

i)Termination of PO/ WO.
i) Banning of business for 3 years which implies barring
further dealing with the vendor for procurement of

a) Adversely affects the normal working of
BSNL equipment(s) and/ or any other TSP
through BSNL.

Goods & Services including participation in future
tenders invited by BSNL for 3 years from date of issue of
banning order.

iii) Recovery of any loss incurred on this account from
the Vendor from its PG/ SD/ O/s bills etc.

b) Disrupts/ Sabotages functioning of the
BSNL network equipments such as exchanges,
BTS, BSC/ MSC, Control equipment including IN
etc., transmission equipments but not limited
to these elements and/ or any other TSP
through BSNL.

iv) Legal action will be initiated by BSNL against the
Vendor if required.

c) tampers with the billing related data/
invoicing/ account of the Customer/ User(s) of
BSNL and/ or any other TSP(s).

d) hacks the account of BSNL Customer for
unauthorized use i.e. to threaten others/
spread improper news etc.

e) undertakes any action that affects/
endangers the security of India.

If the vendor is declared bankrupt or insolvent
or its financial position has become unsound
and in case of a limited company, if it is wound
up or it is liquidated.

iii) Termination/ Short Closure of the PO/ WO.

iv) Settle bills for the quantity received in correct
quantity and quality if pending items do not affect
working or use of supplied items.

v) No further supplies are to be accepted except
that required to make the already supplied items work.

i) In case of turnkey projects, If the material is
commissioned and is usable without any degradation of
performance, then settle bills for the acceptable
equipment/ material (or its part).

vii) In case of turnkey projects, if the material is
inducted in network & it is not possible to return it and/
or material is acceptable with degraded performance, the
purchaser may determine the price for degraded
equipment (Financial penalty = Price — price determined
for degraded equipment) himself and/ or through a
committee.

Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD.
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In the event of the vendor, its proprietor,
Director(s), partner(s) is / are convicted by a
Court of Law following prosecution for
offences involving moral turpitude in relation
to the business dealings.

i) Termination/ Short Closure of the PO/ WO.

i1) Settle bills for the material received in correct
quantity and quality if pending items do not affect
working or use of supplied items.

iii) No further supplies are to be accepted except that
required to make the already supplied items work.

iv) In case of turnkey projects, If the material is
commissioned and is usable without any degradation of
performance, then settle bills for the acceptable
equipment/ material (or its part).

v) In case of turnkey projects, If the material is
inducted in network & it is not possible to return it and/
or material is acceptable with degraded performance, the
purchaser may determine the price for degraded
equipment (Financial penalty = Price — price determined
for degraded equipment) himself and/ or through a
committee.

[Undertake recovery of financial penalty from outstanding
dues of vendor including PG/ SD.

If the vendor does not return/ refuses to
return BSNL’s dues:

i) Take action to appoint an Arbitrator to adjudicate the
dispute.

a) in spite of the order of the Arbitrator.

i) Termination of contract, if any.

ii) Banning of business for 3 years which implies barring
further dealing with the vendor for procurement of
Goods & Services including participation in future
tenders invited by BSNL from date of issue of banning
order or till the date by which vendor clears the BSNL's
dues, whichever is later.

iii) Take legal recourse i.e. filing recovery suite in
appropriate court.

b) in spite of Court Orders.

i) Termination of contract, if any.

ii) Banning of business for 3 years which implies barring
further dealing with the vendor for procurement of
Goods & Services including participation in future
tenders invited by BSNL from date of issue of banning
order or till the date by which vendor clears the BSNL's
dues, whichever is later.

11

If the Central Bureau of Investigation/
Independent External Monitor (IEM) / Income
Tax/ Sales Tax/ Excise / Custom Departments
recommends such a course

Take Action as per the directions of CBI or concerned
department.

12

The following cases may also be considered
for Banning of business:

(a) If there is strong justification for believing
that the proprietor, manager, MD, Director,
partner, employee or representative of the
vendor/ supplier has been guilty of
malpractices such as bribery, corruption, fraud,
substitution of tenders, interpolation,
misrepresentation with respect to the contract

in question.

i) Banning of business for 3 years which implies
Barring further dealing with the vendor for

procurement of Goods & Services including
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(b)If the vendor/ supplier fails to execute a
contract or fails to execute it satisfactorily
beyond the provisions of Para 4.1 & 4.2.

participation in future tenders invited by BSNL for 3
years from date of issue of banning order.

(c) If the vendor/ supplier fails to submit
required documents/ information, where
required.

(d) Any other ground which in the opinion of
BSNL is just and proper to order for banning of
business dealing with a vendor/ supplier.

Note 7: The above penalties will be imposed provided it does not clash with the provision of the respective tender.

tender shall prevail over these guidelines.

Note 8:-In case of clash between these guidelines & provision of invited tender, the provision in the respective

which will continue along with settlement of Bills.

Note 9: Banning of Business dealing order shall not have any effect on the existing/ on going works/ AMC / CAMC
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SECTION-4 PART B
SPECIAL INSTRUCTIONS TO BIDDERS

The Special Instructions to Bidders shall supplement the 'Instructions to Bidders' and in case of any conflict with
those in Section-4 Part A i.e. GENERAL INSTRUCTIONS TO BIDDERS (GIB), the provisions herein shall prevail.
1. Eligibility Conditions:-As per para4 of DNIT & clausel0 of Section4 Part-A.

2. Bid Security: As per Clause 5 of Section 1 (DNIT)

3. Preference to make in India

3.1 Purchaser reserves the right for providing Preference to Make In India telecom products, service and works in
accordance with Department of Promotion of Industry and Internal Trade, Ministry of Commerce and Industry letter
no. P-45021/2/2017-PP(BE-II) dated 16/09/2020 [Public Procurement (Preference to Make in India), Order 2017-
Revision] along with relevant references from earlier letters, DPIIT Order No. 45021/2/2017-B.E.-1I dated 15-06-
2017, Order dated 28-05-2018, Order Dated 29-05-2019, Order dated 04-06-2020etc along with latest guidelines &
amendments, if any.

3.2 Definitions

(i) ‘Local content' means the amount of value added in India which shall, unless otherwise prescribed by the Nodal
Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value, in percent.

(i) ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for
procurement need the minimum local content as prescribed for “Class-I local  supplier” under DPIIT Public
procurement (Preference to make in India), order 2017 Revision dt: 16.09.2020.

(ii1) Class-lI local supplier’ means a supplier or service provider, whose goods, services or works offered for
procurement, needs the minimum local content as prescribed for “Class-II local supplier” under DPIIT Public
procurement (Preference to make in India), order 2017 revision dt 16.09.2020 but less than that prescribed for
“Class-I local supplier” under this order.

(iv) Non Local supplier’ means a supplier or service provider, whose goods, services or works offered for
procurement, has local content less than that prescribed for “Class-II local supplier” under DPIIT Public procurement
(Preference to make in India), order 2017 Revision dt 16.09.2020.

(v) ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a "Class-I local
supplier" may be above the L1 for the purpose of purchase preference.

(vi) “Works’ means all works as per Rule 130 of GFR- 2017, and will also include turnkey.

3.3 Margin of Purchase Preference: means the maximum extent to which the price quoted by “Class-I local
supplier” may be above the L-1 for the purpose of purchase preference.

3.4 ‘Class-I local suppliers/Class-II local suppliers’ are required to indicate the ‘Local content’ for the quoted
telecom products, service and works, in their bid in the format available in Section:7(L)

35 Verification of local content

(a).  The ‘Class-I local supplier/Class-1I Local suppliers’ at the time of tender, bidding or solicitation shall be
required to indicate percentage of local content and provide
Self-certification that the item offered meets the local content requirement for Class-I local supplier/Class-II Local
suppliers’, as the case may be. They shall also give details of the location(s) at which the local value addition is
made.

(b). In cases of procurement for a value in excess of Rs. 10 crores, the 'Class-I local supplier/ Class-II local
supplier’ shall be required to provide a certificate from the statutory auditor or cost auditor of the company (in the
case of companies) or from a practicing cost accountant or practicing chartered accountant (in respect of suppliers
other than companies) giving the percentage of local content.

(c). False declarations will be in breach of the Code of Integrity under Rule 175(1))(h) of the General Financial
Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 (i) of the General
Financial Rules along with such other actions as may be permissible under law.
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(d). A supplier who has been debarred by any procuring entity for violation of this Order shall not  be
eligible for preference under this Order for procurement by any other procuring entity for the duration of the
debarment. The debarment for such other procuring entities shall take effect prospectively from the date on which it
comes to the notice of other procurement entities.

3.6 Purchase Preference

(a) Among all qualified bids, the lowest bid will be termed as L 1. If L 1. is ‘Class-I local supplier’, the
contract for full quantity will be awarded to L 1.

(b) If L 1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be awarded to L 1. Thereafter, the
lowest bidder among the ‘Class-I local supplier’ will be invited to match the L 1 price for the remaining 50%
quantity subject to the Class-I local supplier’s quoted price falling within the margin of purchase preference, and
contract for that quantity shall be awarded to such ‘Class-I local supplier’ subject to matching the L1 price. In case
such lowest eligible ‘Class-I local supplier’ fails to match the L 1 price or accepts less than the offered quantity, the
next higher ‘Class-I local supplier’ within the margin of purchase preference shall be invited to match the L 1 price
for remaining quantity and so on, and contract shall be awarded accordingly. In case some quantity is still left
uncovered on Class-I local suppliers, then such balance quantity may also be ordered on the L 1 bidder.

3.7 Margin of Purchase Preference: The margin of purchase preference shall be 20%.

38 Minimum Local Content: The Local content requirement to categorize a supplier as ‘Class-1 supplier’ is
minimum 50%. For Class-II Local suppliers, the local content requirement is minimum 20%.

4. Distribution of work: (to be read with the provisions of Preference to Make in India as detailed in clause
3.0 above)

The Purchaser intends to limit the number of technically and commercially responsive 01(One) bidder package-
wise from the list of such bidders arranged in increasing order of their evaluated prices starting from the lowest for
the purpose of ordering against this tender. The distribution of the quantity shall be as given in Table 1 below.
Table 1(A) (Without provisions for MSE Units

No. of Bidders Quantity allotted to the respective bidder

to be approved (Col. 2)

(Col. 1) L1 12 13 L4 L5 and so on
One bidder 100% Nil Nil Nil Nil

Table 1(B) (With provisions for MSE Units ) to be read with Note :1a & 2 of Section-1 Part-A)

INo. of Bidders to  |Quantity allotted to Qty earmarked for MSE bidder(s)

be approved the respective (Col. 3)
(Col. 1) bidder (Col.
2)
L1 L2 25%
One bidder 75% INil Out of 25% target of procurement from MSEs 20% will be procured from MSEs

owned by SC/ST entrepreneurs.
Out of total procurement from MSEs,3% from within the 25% target shall be
earmarked for procurement from MSEs owned by women

Note 1(a): Table 1(B) shall be followed in case there are eligible MSE Bidders.

Note 1(b): Deleted.

Note 2:  If no eligible MSE bidders are available then aforesaid earmarked 25% quantity shall be de-reserved &
the allotted quantity for other general bidders will be restored to 100% and distribution shall be as per
Table -1(A) above.

Note 3:  If L-1, L-2, L-3, etc happens to be MSE bidders then they will be given allotted quantity as per the
applicable sub-column of column 2 of above table. In case, there are MSE bidders whose quoted price
is within +15% of L-1 price then 25% reserved quantity shall be distributed amongst such MSE bidders
i.e. the 25% reserved quantity for MSE may be distributed equally among all the MSE bidders whose
quote lies within range L1+15% including L1, L2, L3, etc MSE bidders.
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Note 4: Concurrent application of Public Policy for Micro and Small Enterprises Order, 2012 and Public
Procurement (Preference to make in India) Order, 2017 shall be done as per Guidelines issued by
Department of Expenditure order No: F.1/4/2021-PPD dated 18.05.2023
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Section- 4 Part C
Instructions for Online Bid Submission

These Special Instructions to Bidders shall supplement ‘Instruction to Bidders’, as enclosed in Sec 4 Part A of the
Tender Documents.

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital
Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal,
prepare their bids in accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://etenders.gov.in/eprocure/app

1. REGISTRATION

Bidders are required to enrol on the e-Procurement module of the Central Public Procurement Portal (URL:
https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrolment” on the CPP Portal which is
free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for
their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These
would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class III
Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they
do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password of the
DSC / e-Token.

2. SEARCHING FOR TENDER DOCUMENTS

There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several
parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. There is also
an option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the
CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the required documents / tender
schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to
intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any
clarification / help from the Helpdesk.

3. PREPARATION OF BIDS

Bidder should take into account any corrigendum published on the tender document before submitting their bids.
Please go through the tender advertisement and the tender document carefully to understand the documents required
to be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted,
the number of documents - including the names and content of each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document /
schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are required to be
submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or “’Other Important

Page 62 of 123



Documents’’ area available to them to upload such documents. These documents may be directly submitted from the
“My Space” area while submitting a bid, and need not be uploaded again and again. This will lead to a reduction in
the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If Bidder has
uploaded his Documents in My Documents space, this does not automatically ensure these Documents being part of
Technical Bid.

4. SUBMISSION OF BIDS

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on or
before the bid submission time. Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender
document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and enter details of the
instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The original should be
posted/couriered/given in person to the concerned official, latest by the last date of bid submission or as specified in
the tender documents. The details of the DD/any other accepted instrument, physically sent, should tally with the
details available in the scanned copy and the data entered during bid submission time. Otherwise the uploaded bid
will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no
other format is acceptable. If the price bid has been given as a standard BoQ format with the tender document, then
the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BoQ file, open
it and complete the white coloured (unprotected) cells with their respective financial quotes and other details (such as
nameof the bidder). No other cells should be changed. Once the details have been completed, the bidder should save
it and submit it online, without changing the filename. If the BoQ file is found to be modified by the bidder, the bid
will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow
this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to ensure the
secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid opener’s public keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the portal), the
portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the date
& time of submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid opening meetings.

5. E-Reverse Auction

E-Reverse Auction would be conducted on Unit/ total package/ net cost to BSNL value for bid evaluation,
subsequently after the opening of the Financial-Part. The following would be parameters for e-Reverse Auction:

S. No. Parameter Value
1 Date and Time of Reverse-Auction Bidding | Will be intimated to Technically Responsive bidders
Event after the opening of Financial-part.
2 Duration of Reverse-Auction Bidding Event | ......... ( Typically 1 to 2 ) Hours
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3 Automatic extension of the ‘Reverse- | Yes
Auction Closing Time’, if last bid received is
within a ‘Pre-defined Time-Duration’ before
the ‘Reverse-Auction Closing Time’

3.1 Pre-defined Time-Duration | ... xXx Minutes(Typically 05 minutes)
3.2 Time-Duration of Automatic extension | ....... yy Minutes (Typically 10 minutes)
33 Maximum number of Auto-Extensions | ....... nn Automatic Extensions. (Typically 03

extensions)

4 Criteria of Bid-Acceptance ‘Beat on Starting last quoted Price’, as well as, ‘Beat
on Rank-1 Bid Value’

5 Entity — Start-Price Unit/ total package/ net cost to BSNL (To be
decided by planning cell)

6 Minimum Bid-Decrement | e, ( Value in Currency) To be decided by
planning cell
7 Display of ‘Pseudo Identity’ of Bidders | To all Bidders, as well as, BSNL's officers.
during bidding period
8 Display of Bidder’s own current Rank Yes

Note : Parameters at S. No.1, 5 & 6 shall be confirmed after opening & evaluation of Financial bid parts.
6. ASSISTANCE TO BIDDERS

Any queries relating to the tender document and the terms and conditions contained therein should be addressed to
the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender. Any queries relating
to the process of online bid submission or queries relating to CPP Portal in general may be directed to the 24x7 CPP
Portal Helpdesk. For any technical related queries please call at 24 X 7 Help Desk Number 0120-4200 462/4001
002/4001005 International Bidders are requested to prefix +91 as country code

Email Support:

For any issues or Clarifications relating to the published tenders, bidders are requested to contact the respective
Tender Inviting Authority

Technical support-eproc(at)nic(dot)in

Policy Related — cppp-doe(at)nic(dot)in
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SECTION-S Part A
GENERAL (COMMERCIAL) CONDITIONS OF CONTRACT (SCC)

1. APPLICATION
The General conditions shall apply in contracts made by the purchaser for the procurement of services.

2. STANDARDS
The services provided under this contract shall conform to the standards prescribed in the Technical Specifications

mentioned in Section -3.
Wherever the Technical specifications mentioned in section -3 (A) in the document are not specific about any items
of work, the item shall be executed as per the provisions of BSNL E.I. and BBNL E.I (Engineering Instruction).

3. PATENT RIGHTS
The supplier/contractor shall indemnify the BSNL against all third-party claims of infringement of patent,

trademark or industrial design rights arising from use of the goods or any part thereof in Indian Telecom Network.

4. PRICES:
Prices charged by the Contractor for the works performed under the Contract shall not be higher from the prices quoted by

the Contractor in his Bid. Price once fixed will remain valid for the period of contract. Increase and decrease of taxes/duties will
not affect the price except Goods and Service tax (GST) which will be paid at prevailing rate, during this period (proof of
payment to the GST authority shall be submitted by the contractor on time to avail ITC by BSNL.)

5. SUBCONTRACTS:
The Contractor shall not sub-contract or assign any part or the whole of the work under the agreement or any
Work Order(s) (wherever applicable).

6. INSPECTION AND TESTS: Kindly refer to Clause 5 of Section — 5, Part B i.e. SPECIAL
CONDITIONS OF CONTRACT
7. SECURITY:

A. PERFORMANCE SECURITY:

7.1 All successful bidders [including MSEs (MICRO & SMALL ENTERPRISES) who are registered with
Appropriate Authority under Ministry of MSME shall furnish performance security to the purchaser for an amount
equal to 05% of the value of Advance purchase order by way of Performance Bank Guarantee (PBG) within 14
days from the date of issue of Advance Purchase Order (APO)/Letter of intent (LOI) by the Purchaser. However, if
the quoted price is less than the BSNL’s internal estimated cost by 15% or more, the bidder shall be required
to deposit 10% of the APO value as PBG.

On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG from the bank, the EMD, if any, received
earlier, will be returned.

7.2 The proceeds of the performance security shall be payable to the Purchaser as compensation for any loss
resulting from the supplier's failure to complete its obligations under the contract.

7.3 The performance security Bond shall be in the form of Bank Guarantee issued by a scheduled Bank and in
the proforma provided in 'Section-7(B.1) of this Bid Document or in the form Insurance Surety Bond issued by
Insurance Company registered under Insurance Act 1938 & its subsequent amendments, guidelines etc. notified by
Government of India in the proforma provided in 'Section-7(B.2) of this Bid Document. Other acceptable forms of
performance security are Fixed Deposit Receipt and Account Payee Demand Dratft.

7.4 The performance security deposit shall be refunded after expiry of warranty period of last work executed
provided there are no recoveries to be made arising out of poor quality of work, incomplete work and/or violation of
any terms and conditions of the contract as stipulated in the bid document.

7.4a  If there are recoveries to be made, Contractor shall deposit the money before the release of PBG for getting the PBG
released and in failure to do so, PBG will be forfeited and recovery to be effected from the realized PBG amount and the balance
amount, if any, after adjustment of recoveries, will be refunded to the bidder.
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7.4b It is the responsibility of the vendor to submit the proof that he has deposited the Goods & service tax in time.
Otherwise BSNL will recover from subsequent bills or PBG as the case may be.
7.4c  No interest will be paid to the contractor on the security deposit.

B. MATERIAL SECURITY:

7.5 The successful tenderer including MSE bidder will have to deposit material security as mentioned in the scope of work
subject to a minimum of Rs 2 Lakhs in the form of bank guarantee, valid for the period of contract plus six months, from a
scheduled bank and in the material security bond form provided in the bid documents Section-X. Material security can also be
submitted in the form of cross demand draft drawn in favor of “AQ (Claim), BSNL, O/o CGMT, U.P.(East) Telecom
Circle, Hazratganj, Lucknow-226001” issued by a scheduled bank and payable at “Lucknow”.The Material security will
be a non-interest bearing deposit for any period whatsoever. BSNL reserves the right to increase the amount of material security
based on the quantum of work/maximum store to be issued at the time of execution of the work at any point of time.

7.6 The contractor at any point of time will not be issued stores costing more than material security. If due to any reason,
more store has to be issued to the contractor then the material security shall be correspondingly enhanced to an amount equal to
the cost of material/stores to be issued.

7.7 The proceeds of the material security shall be payable to the BSNL as a compensation for any loss resulting from the
contractor’s failure to account for the material issued to him.
7.8 The Material security shall be released / refunded within a month from the date of the payment of the last final bill of

the work under the contract or final settlement of material account whichever is later on production of ‘No Dues Certificate’
from ‘Engineer In Charge’.

8. Deleted.

9. ISSUE OF WORK ORDERS AND TIME LIMIT:

1) Once OFC fault is detected by the BSNL Fault repair team (FRT), the concern from contractor should reach
immediately for rectifying the fault with intimation given the concern BSNL FRT. Following that, the SAP PO
/Work order will be given to vendor for the same after quantifying the work. The Work orders will be given
periodically as per quantifying the works.

i1) The time limit to assist the FRT at fault location shall be maximum half-an-hour from the time of fault detected
or so intimated by BSNL to contractor through SMS/ E-mail/ fax/telephone.

iii) If any service rendered by the vendor is found defective or abnormal delay, the same shall be got completed
from outside or BSNL source and the cost of any such work made by BSNL shall be deducted from the amount
payable to the contractor.

iv). The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out against the work
order in the event of change of plan necessitated on account of technical reasons or in the opinion of work order
issuing authority or competent authority, the contractor is not executing the work at the required pace.

10. EXTENSION OF THE TIME LIMIT:
10.1 GENERAL

i) Work order shall be issued as per FRT request,

° In each work order, the work order issuing authority shall specify the time allowed for completion of work
consistent with the magnitude and urgency of work.
° In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period of

contract, the work is to be proceeded with all due diligence on the part of the contractor.

10.2  Application for Extension of Time and Sanction of Extension of Time (EOT):

10.2.1 There may be some hindrances, other than covered under force majeure, while execution of work and in such
cases the contractor shall apply in writing to the engineer-in-charge for extension of time (EOT), on account of
which, he desires such extension, on the same day of occurrence of hindrance. The Engineer-in-charge shall forward
the request to the competent authority with his detailed report. The competent authority is empowered to grant
extension of time for completion of work on certain conditions. He shall exercise such powers, if the following
conditions are satisfied.

10.2.1.1- The application contains the ground(s), which hindered the contractor in execution of work.

10.2.1.2-The Engineer-in-charge is of the opinion that the grounds shown for extension of time are reasonable.
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10.2.2 The competent authority shall consider the request keeping all the facts and circumstances in view and shall
grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting such extension and
the reasons for delay are not ascribable to the contractor.

10.2.3 The competent authority may also grant extension of time for completion of work in cases where reasons for
delay are ascribable to the contractor, but such extension of time shall be with LD charges as per clause dealing with
Liquidated damages (LD) for delays in execution of works.

10.2.4 The competent authority shall grant EOT with time period for completion of work clearly mentioned. The
sanction of the competent authority of EOT shall be issued under the signature of the Engineer-in-charge.

10.2.5 If the competent authority is of the opinion that the grounds shown by the contractors are not
reasonable and sufficient and declines to grant the extension of time, the contractor cannot challenge the
soundness of the opinion by reference to arbitration. The decision of the competent authority on period of
extension of time or refusal for extension of time shall be final and binding on the contractor.

10.3  Grant of Extension of Time without Applications:

10.3.1 There are, at times, practical difficulties like non-availability of material, delay in providing
permissions/right of way etc. reasons of which are ascribable to the BSNL. In such cases, the Engineer-in-charge
with the approval of competent authority to sanction EOT, may issue extension of time suomoto without waiting for
contractor to make an application for EOT. Entry of hindrances shall be made in the Hindrance Register. The BSNL
will, however, not be liable to the contractor for any losses or damages, costs, charges, or expenses that the
contractor may in any way sustain / suffer due to delay in making the above available.

10.3.2 The competent authority for EOT will be BA Head or any officer authorized by him in writing

10.4 PERIODICITY OF AGREEMENT:

One year from the date of agreement, this can be further extendable up to another One year on mutual consent. In Such case the
security Deposit /PBG has to be suitably extended / modified.

11. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING

A. OPEN TRENCHING

11.1 Measurement:

11.1.1 The measurement books are to be maintained by the officer in-charge of the work or his immediate
engineering subordinate not below the rank of Junior Telecom Officer. The entry shall be made in ink. No entry shall
be erased. If a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the
corrections, the corrections thus made shall be initialled & dated by the officer concerned.

11.1.2 Responsibility of taking and recording measurements: The measurement of various items of work shall
be taken and recorded in the measurement book issued with each work order. The measurement shall be taken and
recorded by an officer not below the rank of Junior Telecom Officer, supervising the work. The Junior Telecom
Officer/Sub Divisional Engineer, directly responsible for supervision of work, shall be responsible for accuracy of
100% of measurements. The Sub Divisional Engineer where Junior Telecom Officer is supervising officer shall be
responsible for conducting test check of 50% of measurements. The Divisional Engineer shall be responsible for
conducting test check of 10% of measurements.

11.1.3 Method of recording of nomenclature of items : Complete nomenclature of items, as given in the
agreement need not be reproduced in the measurement book for recording the measurements but corresponding Item
Code as provided, shall be used.

11.1.4 Method of measurements: The measurements of the work shall be done activity wise as and when the item
of work is ready for measurement. The methods of measurement of various items are enumerated as under:

° Measurement of depth of trenches The cable routes of one work order shall be divided into
a number of segments each of maximum 200 meters length bounded by identifiable landmarks at both the ends of the
segments. If landmarks are not available, length of the segment may be maintained at 200 meters. The measurement
of depth shall be recorded at each point of measurement (POM) in the measurement book in meters in the multiples
of Scms. For example 97 cms will be recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall
be at a distance of 10 meters starting from 0 (Zero) Meter. For example, if the length of segment is 175 meters, the
POMs shall be at 0 M, 10M, 20M, 30M, 40M, 50M, 60M, 70M, 80M, 90M, 100M, 110M, 120M, 130M, 140M,
150M, 160M & 170M. The last POM shall be at 175th M to be recorded against Residual POM. The efforts required
to excavate trenches is not proportionate especially with reference to depth. Therefore, normally the workers tend to
dig shallow trenches. As standard depth of the trench is important for future life and protection of cables, this
tendency has to be discouraged. In order to encourage the contractor to achieve best possible depth in the face of site
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constraints, the following scale of payment shall be applied for digging trenches of lesser depths, subject to condition
that relaxation has been granted by the competent authority for lesser depths.

TABLE-I For Normal & Hard soil for all areas UP E circle and state UP

Depth between Reduction in rate

< 165 Cms to > 150 Cms. Pro rata basis

< 150 Cms to > 130 Cms. 12.5 % of approved rates
< 130 Cmsto > 105 Cms. 25 % of approved rates
Below 105 Cms 40 % of approved rates

Table-2 For soft/hard rock for all areas UP & UP E Circle.

Depth Between Reduction in rate

< 135 Cms to > 425 Cms. 5% of the approved rate.
<125 Cms to > 105 Cms 15% of the approved rate.
Below 105 Cmes. 40% of the approved rate.

TABLE-3 For Hilly Terrain for all areas UP E Circle

Depth between Reduction in rate

<90 Cms to >80 Cms. 5 % of the approved rate
< 80 Cms to >65Cms. 12.5 % of approved rates
< 65 Cms to > 50 Cms. 25 % of approved rates
Below 50 Cms 40 % of approved rates

The payment for sub normal length should be calculated using the following formula:
P=(100-ROR) X RA X D/ (100 X ND)
P =Payment for one meter

ROR = Reduction in rate in % as given above
RA = Approved rate of trenching per meter
D = Actual depth in Cms.
ND = Nominal depth of trench 165/135/90 cms for which the tender has been floated

° Measurement of Lengths and profiles of strata and protection:

The measurements of length of trenches are on running meter basis, irrespective of type of soil encountered while digging.

The type of protection provided (item code-wise) in a segment shall be recorded in the measurement book in the sheet provided
for this purpose.

o Measurement of length of cable: The length of cables laid in trenches, through pipes and through ducts shall be
measured by use of RODO Meter/Measuring Tape. The length should be cross verified with the marking of lengths on the
cables. The lengths shall be recorded in sheet provided in the measurement book.

° Measurement of other items: The measurement/numerical details of other items shall be recorded in the sheets
provided for respective items viz.

> Digging of joint pit and preparation of joint chamber along with its type i.e. Brick chamber or Pre Cast RCC type.

> Fixing, Painting and sign writing of route/joint indicators.

> Termination of Cable in equipment room and no. of joints.

11.1.5 The contractor shall sign all the measurements recorded in the measurement book. This will be considered as
an acceptance by the contractor of measurements recorded in the MB. In case contractor fails to attend at the
measurements or fails to countersign or to record the difference with in a week, than in any such events the
measurements taken by Engineer-in-charge or by the subordinate as the case may be shall be final and binding on the
contractor and the contractor and the contractor shall have no right to dispute the same.

11.1.6 The Divisional Engineer before passing the bill for SECTIONs covered by each set of measurement may
carry out test check by re-opening trench at as many locations as necessary as specified in document 'procedures for
underground cable construction' and bills be passed only when he is personally satisfied of the correctness of entries
in the "measurement Book" and also when he is satisfied of other aspects of the work as per the terms of the contract.
The contractor shall provide the necessary assistance of labour for re-opening of trench for test check by the
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Divisional Engineer; Separate payment shall not be made to the contractor for excavation of such test checks;
however such test pits shall not be more than 10% of the cable laying work.

11.1.7 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of the pipe/duct
through which the cable has been pulled and not the total length of the cable pulled through pipe/duct.

B. Guidelines for Depth AT of Horizontal Directional Drilling

HDD Graph signed by contractor & Site Incharge of BSNL is essential at the time of AT of HDD work. HDD
Graph must include Depth of PLB, Latitude & Longitude. This HDD graph shall be integrated as part of the
AT document.

The depth should not be less than 165 cm and more than 200 cm. In exceptional cases, maximum depth more
than 200 cm may be allowed by BA head with proper justification and the same should be recorded by
Supervisor of work and Site Incharge in MB Book. This restriction is incorporated to avoid inconvenience in
tracing of OFC faults as higher depth leads to very troublesome/ delayed fault clearance. The BA heads must
note this point while allowing depth more than 200cm.

Brief Description of the work: A high capacity drilling machine is used to drill the earth in almost horizontal
manner and hence the name of the technology. Two manholes of 2 Mt X 2 Mt X 2 Mt pits are taken at the places
marked by the site engineer. The distance between these manholes can vary from a minimum of 40 metres to 250
metres.

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are attached to the drill rods
and the pipes are pulled back towards the Entry pit.

In general RCC manholes are constructed at the Entry pit and Exit pit after the HDD work is completed.

HDD work along with manholes:

The location of manholes shall not only depend on the capacity of the machine but also on the roads. The man holes
where the drilling commences is called the Entry Pit. The second manhole is called as Exit pit.

Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, then the depth at which the
Machine enters the earth shall not be less than 1.2 Mt. As per the

T&D standard any pipe laying less than 1.2 Mt requires additional protection. In order to achieve higher depth at the
Entry pit the HDD machine is kept at around 6 to 8 meters away from the Entry pit. A separate pit called as pilot
entry pit is dug up at 4 to 6mtr away from the Entry pit.

Wherever the roads are not in straight line, the span length reduces between the Entry and Exit pit. In general in
overlay access works, the manholes are constructed at every 200 Mtrs approximately. The PLB pipes are coupled
using the HDPE couplers.

The HDD machine drills the earth using 3 meter length rods. These rods jointed to each other by welding. In the
beginning of the first rod contains the drill bit and an electronic beacon house. While the underground drilling work
is in progress the drill bit position can be monitored from the surface of the earth using a tracker. The depth and the
direction of the bit are monitored from the tracker. This is due to beacon house located in the drill bit.

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch diameter) drill bit is used.
After the drill bit reaches the Exit pit, the drill bit and the beacon house are removed from the first rod. A higher
diameter drill bit called, Back reamer is attached to the first rod. The pipes are attached to the reamer and the rods are
pulled back. Thus in the return path the tracker cannot detect the depth and direction of the reamer. Hence depth of
the pipes can be monitored during the drilling from Entry pit towards Exit pit only.

In general the HDD technology is used in the cities where open trenching is not permitted. These roads are covered
thick BT surface. For verifying the depth the test pits cannot be taken in the middle of the road. The second difficulty
arises due to the depth of the pipes, which are at about 3 meters below the surface. It is very difficult to manually
open a test pit to verify the depth. Hence carrying out the depth AT after the entire work is completed is not possible
as is done in the usual depth check. Hence the Depth AT for the HDD work shall be done in real time.

The following tests and suggestions are recommended for the PLB pipes being laid using the HDD technology. Apart
from the depth check, the pipes continuity check is also recommended especially for the ACCESS network jobs
where multiple pipes are laid.

Standard Tests:

1.0Online depth and offset check of the PLB pipes. The depth can be monitored from the tracker. The accuracy of the
tracker may be verified by site-in charge before the work is commenced. The depth of the pipe should be more than
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2.0 Mtrs.

ii.The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under test. The depth at both the
places should be more than 1.2 Mtrs.

iii.The depth at atleast two coupling points are to be verified in 1 KM. The depth should be more than 1.2 Mtrs.

iv.The offset of the pipe may be recorded both from the center of the road and also from the edge of the road wherever
the compound wall exists (City Areas).

v.The depths of the pipes at a minimum of six continuous rods are to be verified by the T&D wing. The depth should
be more than 2 Mtrs beyond 10 meters from the trailing edge of Entry pit.

vi.The colours of the pipes to be recorded in case of multiple PLB laying. Different types of coloured pipes are to be
used.

Protection: It is recommended that the regular depth protection standards may be applied for HDD works also.

Depth Relaxation: The depth relaxation is required at some situations. In general when HDD is used only for
crossing the roads and short spans of 15 to 25 Mtrs length, due to the paucity of the road margin and due to the site
conditions, the depth of 2.0 Mtrs may not be achieved. The depth also cannot be achieved at places where very old
underground concrete structures, water and drainage pipes exist. It is recommended that the depth relaxation may be
given by the competent authority.

SI.No. Depth measured at 10 mtrs from tHRecommending Relaxing Authority
trailing edge of the Entry Pit Authority
1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge
> or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge

Note:- For depth more than 165 cms rates for horizontal drilling will remain same. In case of depths being less than
1.65 Mtrs up to 1.5 mitrs, the payment of horizontal drilling will be made on prorata basis. It is hereby recommended
that no pipe shall be laid by HDD method for depths less than 1.5Mtrs. Hence no protection is required for the Pipes.

11.2 Inspection, and Quality Control:
a. State of the art technology shall be used. Quality control through Acceptance Test (AT) shall be done by

BSNL from time to time. BSNL reserves the right to carry out sample checks. Shortcomings/deficiencies noted shall
be attended by contractor within 15 days and intimated to BSNL for re verification.

b. Payment shall be linked to Acceptance Testing (AT).

C. Quality will also be controlled through BSNL.

d. Contractor will ensure incorporation of sufficient safety clauses.

11.2.1 The Quality of Works: The importance of quality of Optical Fibre Cable Construction works

especially laying of multiple PLB pipes/coils using open trenching and trenchless technology method cannot be over-
emphasized. The quality and availability of long distance media, efficiency of the reliable media connectivity to exchanges and
success of new concept of overlay access network depends upon quality of laying of Optical Fibre Cable. Further, the OF cables
are vulnerable to damages due to work of other agencies.

11.2.2 It is imperative that the contractor(s) is/are fully conversant with the construction practices especially laying
multiple pipes by trenchless technology using HDD machine and shall be fully equipped to carry out the work in
accordance with the specifications. The contractors are expected and bound to ensure quality in construction works in
accordance with specifications laid down. The contractor shall engage adequate and experienced supervisors to ensure that
works are carried out as per specifications and with due diligence and in a professional manner. The contractors shall satisfy
himself/themselves that the work conforms to the quality specifications before offering the same to A.T. Wing for Acceptance
and Testing.

11.2.3 An assessment of extent of interest shown by the contractors in executing the works with requisite quality shall
be recorded and used in evaluating the Contractors’ Performance Rating (CPR).
11.2.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by Constructions Officers,

all works at all times shall be open to inspection of the department. The contractors shall be bound, if called upon to do so, to
offer the works for inspection without any extra payment.

11.2.5 Site Order Book: The site order book is one of the primary records to be maintained by the JTO/SDE
supervising the work during the course of execution of works. The noting made by officers as well as contractors, will form as
basis for operation of many contractual clauses. The contractor shall remove all the defects pointed out by the department in the
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Site order book. The contractor or their authorized representatives shall also be at liberty to note their difficulties etc. in these
books. The site order books shall invariably be consulted at the time of making final payments to the contractor.
11.2.6 Guidelines for implementation of OFC construction / rehabilitation monitoring in Transnet Portal

A provision has been made in the Transnet portal for uploading progress of new OFC route construction by CNTX-South
team. The parameters like trench depth, offset, distance from landmark can be marked and a facility has been provided to upload
relevant photos/video from the route location. The system has been tested for new routes & rehabilitation/ patch works.
Henceforth, all the CWIP OFC routes have to be created in Transnet immediately after placement of work order and to be
updated progressively during construction. The following activities have to be done by the officer in charge of the CWIP route:

a. Nodal officer of Transnet in the Circle will have to create functional unit with the category Transmission Project &
will attach of Officer incharge of CWIP Route and his reporting officer with the functional unit.

b. The route has to be created under the category "CWIP" in OFCNET of Transnet and a unique Transnet RID is
automatically generated.

c. The KML file of the route has to be created on Google Earth and is to be uploaded in the Full GIS app under GIS
menu in the Transnet.

d. The user has to install the Transnet mobile App and proceed on the route for updating of the progress of the route.

e. The status of the progress of work (ROW, Trenching and pipe laying, cable pulling, AT, OTDR trace of all the fibers
and commissioning) has to be updated by marking the two ends of the section.

f. For every 200 meters of OFC construction, the progressive RKM, trench depth, offset., distance from landmark has to

be updated and photos of the route incharge showing trench depth, offset & landmarks are required to be uploaded. For every 1
km of OFC construction, a video of the landmarks are required to be uploaded (Uploading of photo and video can be done only
using Transnet mobile App)

g. AT officers shall also verify that all the CWIP routes are updated in Transnet and will see that photos/ videos as per
above are updated in Transnet before the route is declared commissioned.

h. After uploading the photo/ videos and other parameters as above, Transnet system will generate a certificate with a
unique certificate ID of the route or section of the route

. After Completion of the task, the Service Entry Sheet (SES) is required to be created in SAP for the PO of Cable
laying. On creation of SES, an inspection lot will be generated.

J- The inspection lot is a Quality Schedule which will seek the info about the completion of Transnet activity.

k. The user or third party will enter the Transnet RID and the certificate 1ID in the inspection lot which is to be approved
by a higher level officer after verification in Transnet. Without Transnet RID and certificate ID, SES will be blocked.

L. After completion of the Inspection lot, the SES activity can be processed as normal for approval.

m. The nodal officers of circles will coordinate with the software team of CNTX-S for smooth implementation. GM (Tx)

of the circles and GM (HQ) of the CNTX circles shall be responsible for smooth implementation of the same.

11.3  Testing and Acceptance Testing:

11.3.1 The work shall be deemed to have been completed only after the same has been accepted by the A.T. Officer. The
contractor shall make test pits at the locations desired by A.T. Officer for conducting test checks without any extra payment. The
contractor shall restore the pits after test measurements to its original shape. The contractor shall be responsible to provide
test/measurement tools and testers for conducting various tests.

11.3.2 Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify integrity of measurement and
quality of work done. The A.T. Officer shall not be responsible for recording of measurements for the purpose of billing and
contractual obligations. However, if the measurements taking by A.T. officer are found to be lesser than the measurements
recorded by the officer responsible for recording the measurements, the measurement taken by A.T. officer shall prevail without
prejudice to any punitive action against the contractor as per provisions of the contract and the officer recording the
measurements. The contractor shall be obligated to remove defects/deficiencies pointed out by the A.T. officer without any
additional cost to the department.

11.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for construction, after having
satisfied himself of completion of work ready for A.T. , shall offer the work to A.T. Officer for conducting Acceptance and
Testing. The work shall be offered for A.T. as soon as part of work is complete in all respects. The work against any work order
can be offered for A.T. in a number of stages.

11.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test pits and other necessary
infrastructure for carrying out the A/T work. No extra payment will be made for the digging of test pit

12. WARRANTY

12.1  The contractor shall warrant that the material supplied for the work shall be new and free from all defects
and faults in material, workmanship and manufacture and shall be of the highest grade and consistent with the
established and generally accepted standards for materials of the type ordered and shall perform in full conformity
with the specifications and drawings. The contractor shall be responsible for any defects that may develop under the
conditions provided by the contract and under proper use, arising from faulty materials, design or workmanship such
as corrosion of the equipment, inadequate quantity of materials etc. and shall remedy such defects at his own cost
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when called upon to do so by the BSNL who shall state in writing in what respect the stores are faulty. This warranty
shall survive inspection or payment for, and acceptance of goods, but shall expire except in respect of complaints
notified prior to such date, twelve months after the acceptance testing.

12.2  If it becomes necessary for the contractor to replace or renew any defective portion/portions of the material
under this clause, the provisions of the clause shall apply to the portion / portions material so replaced or renewed or
until the end of the above mentioned period of twelve months, whichever may be later. If any defect is not remedied
within a reasonable time, as prescribed by the BSNL, the BSNL may proceed to do the work at the contractor’s risk
and costs, but without prejudice to any other rights which the BSNL may have against the contractor in respect of
such defects.

12.3  The Cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In case of
failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated
period of guarantee the contractor shall repair the joint(s) at his own cost within 24 hours of informing him, failing
which the BSNL may carry out the repairs and penalty equivalent to five times of the approved rate of the jointing
work plus the cost of materials used shall be recovered from the contractor from his pending bill/SD or any amount
due to him without prejudice to any other action as per terms and conditions of the tender. The cost of joining kit,
supplied by the BSNL, so used to revive the joint shall be deducted from the final bill of the contractor pending for
payment or from security if all bills have been settled.

12.4  Replacement under warranty clause shall be made by the contractor free of all charges at site including
freight, insurance, cost of works and other incidental charges.

13. AUDIT AND TECHNICAL EXAMINATION:

13.1 BSNL shall have the right to cause an audit and technical examination of the work by the agency authorized by
BSNL or by Chief Technical Examiner Govt of India , the final bills of the contractor including all supporting
vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done by him under the contract and found not to have been executed, the
contractor shall be liable the refund the amount of over payment and it shall be lawful for Government to recover the
same from him in the manner prescribed in clause with the heading payment of bills (same chapter), or in any other
manner legally permissible and if it is found that the contractor was paid less than what was due to him under it, the
amount of such under payment shall be duly paid by Government to the contractor.

13.2 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be entitled to
payment of any sum paid short where such payment have been agreed upon between the Divisional Engineer or his
subordinate officer on one hand and the contractor on the other under any term of the contract permitting payment
for work after assessment by the (DGM/TDM/ SE (Civil)) or his subordinate officer.

13.3 Any sum of money due and payable to the contractor (including security deposit returnable to him) under this
contract may be appropriate by the BSNL for the payment of a sum of money arising or under any other contract
made by the contractor with the BSNL .

14. PAYMENT TERMS:

14.1 Procedure for Preparation and settlement of bills :

No running/part payment shall be made by BSNL at any cost. All payments shall be subjected to End to End
completion of all works on fulfilment of all conditions as defined in the clause No 14.

14.1.1 a) The following documents shall be submitted by the contractor to the Claim Cell O/0 CGMT UP(East)
Lucknow for releasing payments by BSNL

1. Invoice clearly indicating breakup details of composite price i.e. Basic, GST, Excise duty, any other
duties/taxes, freight/packing charges, etc.

2. Relevant PO number and SESs (Service entry sheets) number is to be mandatorily mentioned on the invoice.
3. Copy of EPF & ESI payment challan as applicable.

b) Against successful completion of work the SES may be obtained by the contractor from SDE Incharge. The SDE
Incharge shall initiate SES along with following documents
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Material reconciliation statement, if applicable.

Measurement Book, if applicable.

Work completion certificate against the issued PO from The FRT, along with Bill invoice.

A/T Certificates, if applicable

The site order Book.

The hindrances register.

Details of recoveries/penalties for delays, damages to Departmental/Third party properties as per provisions of
the contract. In case no recovery is to be made, NIL report needs to be submitted.

¢) The necessary penalty amount will be deducted from the bill by the paying authority in case such penalty is
required to be imposed.

d) The bidder has to give the mandate for receiving payment electronically and the charge if any levied by the bank
has to be borne by the bidder /contractor. The contractor is required to give the following information for this

purpose:

1) Beneficiary Bank name

2) Beneficiary branch name

3) IFSC code of beneficiary Branch
4) Beneficiary account number.

e) No interest shall be paid for any delayed payment.

f) No advance payment will be made.

Note :-

1. If the supplier fails to furnish necessary supporting documents i.e. GST invoice / Customs invoices etc. and
also fails to upload the information on GSTN in respect of the Duties/taxes for which input tax credit is available, the
amount pertaining to such Duties/Taxes will be deducted from the payment due to the supplier.

2. Tax amount will be paid to the supplier only after the supplier declares the details of the invoices in its return
in GSTR 1 and GSTR-3 uploaded by the supplier and the same is reflected in GSTR-2A of BSNL on the GSTN
portal.

3. TDS/ TCS shall be deducted at the prescribed rate, if any (as the case may be).

4. BSNL can adjust/ forfeit Bank Guarantee obtained from the supplier against any loss of input tax credit to
BSNL on account of supplier's default.

5. In case BSNL has to pay GST on reverse charge basis, the supplier would not charge GST on its invoices.

Further, the supplier undertakes to comply with the provisions of GST law as may be applicable.

14.2 Procedure for payment for substandard works:

14.2.1 The contractors are required to execute all works satisfactorily and in accordance with the specifications. If certain
items of work are executed with unsound, imperfect or unskilled workmanship or with materials of any inferior description or
that any materials or articles provided by him for execution of work are unsound or of a quality inferior to that contracted for or
otherwise, not in accordance with the contract (referred to as substandard work hereinafter), the Divisional Engineer in-charge
shall make a demand in writing specifying the work, materials or articles about which there is a complaint.

14.2.2 Timely action by Site-In-charge: Timely reporting and action, to a great extent, can prevent occurrence of
substandard work, which will be difficult or impossible to rectify later on. It is incumbent on the part of Site-In-charge to
point out the defects in work in time during progress of the work. The Junior Telecom Officer/Sub Divisional Engineer
responsible for execution and supervision of work shall without any loss of time submit a report of occurrence of any
substandard work to the Divisional Engineer in-charge besides making an entry in the site order book. A notice in respect of
defective work shall be given to the contractor by the Divisional Engineer in-charge in writing during the progress of work
asking the contractor to rectify/replace/remove the substandard item of work and also define time period within which such
rectification/removal/replacement has to be done. After expiry of the notice period, if the contractor fails to
rectify/replace/remove the substandard items, the defects shall be rectified/replaced/removed departmentally or through some
other agency at the risk and cost of the contractor.

14.2.3 Non-reporting of the substandard work in time on the part of Site In charge (s) shall not in any way entitle the
contractor to claim that the defects were not pointed out during execution and as such the contractor cannot be absolved of the
responsibility for substandard work and associated liabilities.
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14.2.4 Authority and Procedure to accept substandard work and payment thereof: There may be certain items of work
pointed out as substandard which may be difficult to rectify and in the opinion of the Tender Issuing Authority, the items in
question will not materially deteriorate the quality of service provided by the construction, Tender Issuing Authority shall
appoint committee to work out the reduced rates payable to the contractor for such substandard work. The committee shall
constitute one Divisional Engineer other than the one who is directly in-charge of Cable Construction involving substandard
items of work, as Chairman and one SDE and an Accounts Officer as members. The committee shall take into account the
approximate cost of material/work pointed out as substandard and recommend the rates payable for substandard work which
shall not exceed 60% of the approved rates of the item in question.

14.2.5 Record of substandard work: The items adjudged as substandard shall be entered into the measurement book with red
ink.

14.3 No claim for delayed payment due to dispute etc: No claim for interest or damage will be entertained or be payable
by the BSNL in respect of any amount or balance which may be lying with the BSNL owing to any dispute, difference or
misunderstanding between the parties or in respect of any delay or omission on the part of the Engineer in charge in making
intermediate or final payments or in any other respect whatsoever.

144  DELAYS IN THE CONTRACTOR’S PERFORMANCE:
Delay in performance of services shall attract penalty for the Contractor in accordance with the clause 17 below

15. SHORT CLOSURE OF TENDER:
Government OR BSNL’s policy changes OR Any public interest at large is adversely affected

16. DISPOSAL OF EMPTY CABLE DRUMS:

16.1 The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. The competent
authority taking into account the prevailing market rates has fixed the cost of Optical Fiber cable drums. The cost of empty cable
drums will be Rs.400/- per drum, which shall be deducted from the bill, for the work on which the cable along with the drum has
been issued or any other amount due to the contractor or from security deposit.

16.2 Rates fixed for Optical Fiber cable drums are given in the Tender Document. The rates are fixed and there is no
percentage above or below applicable on these rates.

16.3 The contractor shall be responsible for the accounting of the cable drums issued and shall mention the number of cable
drums in the bill so that the amount is deducted from the bills due.

16.4 The contractor shall not be allowed to dump the empty cable drums in Govt. /public place, which may cause
inconvenience to Govt/Public. If the contractor does not dispose off the empty cable drums within 3 days of becoming empty,
the BSNL is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed in this contract for
empty cable drums along with the transportation charges (to be decided by BA Heads/GMTDs from the bill/security deposit/any
other amount due to the contractor.

16.5 The cost of an empty OFC drum will be Rs400/- per drum. Cost of OFC drum to be recovered shall be Rs.400.00.

17. PENALTY CLAUSE:

17.1 Liquidated Damages clause for Delays in the contractor’s performance:

17.1.1 The time allowed for completion of the work as per work order shall be strictly adhered by the contractor and shall be
deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from Seventh day
from issue of work order by the BSNL. The work shall, throughout the stipulated period of contract, be proceeded with all due
diligence to achieve the desired progress uniformly, and the contractor shall pay as LD for delay in execution of the work @ 0.5
% for each week of delay or part thereof, for a period up to ten weeks and thereafter @ 0.7 % for each week of delay or part
thereof for another ten weeks subject to a maximum of 12 % of the cost of the work allotted as per the work order.

17.1.2  On any date, if the LD payable as above, reaches 12 (twelve) percent of the cost of the work order, the competent
authority reserves the right to short-close the work order and get the remaining work done at the risk and cost of the contractor.
17.1.3 The days on which work is not done due to reasons beyond the control of the contractor, such as natural calamities, law
& order situation etc., will not be accounted for in imposing the LD.

17.1.4 LD for delay in completion of the work shall be recoverable from the bills of the contractor and/or by adjustment from
the security deposit or from the bills of any other contract. However, adjustment from security deposit will be made only when
the contract has been terminated or at the time of final settlement of bills on completion of work.

17.1.5 In case of slow progress of the work in a section which has been awarded to a particular contractor, if the public interest
does not permit extension of time limit for completion of the work, then Tender Issuing Authority will have the full right to order
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that the scope of the contract may be restricted to such fraction of the work and get the balance work executed at the risk and
cost of the contractor. The details are given in Rescission of the contract clause of the bid document. All such payments shall be
recovered from the contractor’s pending bills or security deposit.

17.1.6  The Tender Issuing Authority reserves the right to cancel the contract and forfeit the security deposit if the contractor
fails to commence the work within 7 days after issue of the work order or as the time permitted by the competent authority.

17.2 Penalty for causing inconvenience to the Public in case of OFC improvement work:

17.2.1

T
o ensure progress during the execution of work and to cause minimum inconvenience to the public, he shall cause to lay cable
and close such trenches expeditiously. The contractor shall not leave the trenches open for more than 24 hours at a stretch in a
route at a time and should take due precautions to avoid any mishap. In case of any accident, the contractor shall be fully
responsible for the same and any penalty imposed on this account by any statutory authority shall be paid by the contractor. In
case of failure to pay the same by the contractor it shall be recovered from his pending payment/security deposit.

17.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt./public place, which may
cause inconvenience to Govt./Public. If the contractor does not dispose off the empty cable drums/waste materials within 3 days
of becoming empty, the BSNL is at liberty to dispose off the drum in any manner deemed fit, also recover the amount fixed in
this contract for empty cable drums/waste materials from the bill/security deposit/ along with the costs incurred by the BSNL in
disposing off such materials. The BSNL may also levy a penalty up to Rupees One thousand only for each such default/incident.

17.3 Penalty for cutting / damaging the old cable:

17.3.1 Penalty for cutting/damaging the old cable:

During excavation of trench utmost care is to be taken by the contractor, so that the existing underground cables are not damaged
or cut. In-case any damage/cut is done to the existing cables, a penalty as per the schedule given below will be charged from the
contractor or the amount will be deducted from his final bill.

Size of existing UG cable Cut /damaged Account of penalty per cut/damage
Upto100 pairs cable Rs 3000.00 (Three thousand)
Above 100 pairs cable & up to 400 pairs Rs 5000.00 ( Five thousand)
Above 400 pairs Rs 10000.00 ( Ten thousand)

For OF Cable Penalty for cutting/damaging will be as below:

Type of cable Cut /damaged Charges per fault for penalty and compensation
OF Cable of any size IRs 25000.00 (Twenty Five thousand)

Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged cable free of charge. The
cost of jointing kit, shall also be borne by the contractor. If contractor fails to repair the damage, the cost of repair (including cost
of Labour + Jointing kit) shall be recovered from the contractor

17.3.2 Penalty to damage stores/materials supplied by the BSNL while laving:

The contractor while taking delivery of materials supplied by the BSNL at the designated place shall thoroughly inspect all items
before taking them over. In case of execution of the work, if any material is found damaged/working unsatisfactorily, then a
penalty equivalent to the cost of material + 10% as penalty shall be recovered from the contractor’s payments/securities.
However, contractor will not be penalized for any defect in workmanship of the materials, which shall be taken up separately
with the supplier of the stores.

17.3.3 Penalty to damage the underground installation of other agencies:
While trenching, the contractor should not cause damage to any underground installations belonging to other agencies and any

damage caused should be made good at his own cost and expenses.

17.3.4 Penalty for achieving lower depth : In no case the statutory depth of boring should be (i) less than 2 mtr. from the
road / ground surface and (ii) less than 1.65 mtrs at the pits. In order to encourage the contractor to achieve required depth in the
face of site constraints, the following payment schedule with penalty are to be adhered to for boring at lesser depths subject to
condition that relaxation has been granted by the competent authority for lesser depths.

6] For ground surfaces (other than pits) :
IActual Micro-tunneling (HDD) depth between IPenalty
2 Mtr. to > 1.50 Mtr 10% of approved rate
<1.5 Mtr INo payment. To be treated as non-standard work

(ii) For pits :

|Actual Micro-tunneling (HDD) depth between [Penalty
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1.65 Mtr. to > 1.50 Mtr 10% of approved rate

<1.5 Mtr INo payment. To be treated as non-standard work.

18. Rescission / Termination of Contract:

18.1 Circumstances for rescission of contract: Under the following conditions the Tender Issuing Authority may rescind
the contract:

(i) If the contractor commits breach of any item of terms and conditions of the contract.

(i) If the contractor suspends or abandons the execution of work and the engineer in-charge of the work comes to
conclusion that work could not be completed by due date for completion or the contractor had already failed to complete the
work by that date.

(iii) If the contractor had been given by the officer-in-charge of work a notice in writing to rectify/replace any defective
work and he/she fails to comply with the requirement within the specified period.

18.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of the BSNL as under:

18.2.1 Measurement of works executed since the date of last measurement and up to the date of rescission of contract shall be
taken in the presence of the contractor or his authorized representative who shall sign the same in the MB. If the contractor or his
authorized representative do not turn up for joint measurement, the measurement shall be taken by the officer authorized for this
purpose after expiry of due date given for joint measurement. The measurement taken by the officer so authorized shall be final
and no further request for joint measurement shall be entertained.

18.2.1.1 The unused material (Supplied by the BSNL) available at site, shall be transported back by the BSNL to the Telecom
Store at the risk and cost of the contractor. If any such material is found damaged/lost then the penalty shall also be recovered
from the contractor as per conditions in tender documents/bid.

18.2.2 The un-executed work shall be got executed through the qualified bidder from amongst the bidders, who
participated in the bidding process, by giving them offers in their order of ranking (L2, L3...) at their quoted rates. If the work
was awarded on single tender basis then the BSNL shall get the unexecuted work completed through any other contractor
approved in the area of Tender Issuing Authority at the approved rates of that particular section or to execute the work
departmentally, as is convenient or expedient to the BSNL at the risk and cost of the contractor. In such a event no compensation
shall be payable by the BSNL to the contractor towards any inconvenience/loss that he may be subjected to as a result of such an
action by the BSNL. In this regard the decision of Tender Approving Authority shall be final and binding. In all these cases,
expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work
had been executed by him shall be borne and paid by the original contractor and shall be deducted from any money due to him
by the BSNL under the contract or his any other account whatsoever anywhere in the BSNL or from a security deposit.

18.2.3 The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be final and
conclusive against the contractor, provided always that action shall only be taken after giving notice in writing to the contractor.
18.3 Termination for Insolvency:

18.3.1 The BSNL may at any time terminate the Contract by giving written notice to the Contractor, without

compensation to contractor, if the contractor becomes bankrupt or otherwise insolvent as declared by the competent court
provided that such termination will not prejudice or affect any right or action or remedy which has accrued or will accrue
thereafter to the BSNL.

18.3.2 Optional Termination by BSNL (other than due default of the contractor):

18.3.3 The BSNL may, at any time, at its option cancel and terminate this contract by written notice to the contractor, in
which event the contractor shall be entitled to payment for the work done up to the time of such cancellation.

18.3.4 In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractor’s
materials, machinery and equipments and hand over possession of the work / operations concerned to the BSNL or as the BSNL
may direct.

18.3.5 The BSNL may, at its option, cancel or omit the execution of one or more items of work under this contract or any part
of such items without any compensation, whatsoever, to the contractor.

18.3.6 Issuance of Notice:

18.3.7 The Divisional Engineer in-charge of work shall issue show cause notice giving details of lapses, violation of terms and
conditions of the contract, wrongful delays or suspension of work or slow progress to the contractor directing the contractor to
take corrective action. A definite time schedule for corrective action shall be mentioned in the show cause notice. If the
contractor fails to take corrective action within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft
of final notice along with a detailed report to the competent authority who had accepted the contract for approval.

18.3.8 The final notice for rescission of contract to the contractor shall expressly state the precise date and time from which
the rescission would become effective. The following safe guards shall be taken while issuing the final notice.

a) During the period of service of notice and its effectiveness, the contractor should not be allowed to remove from the
site any material/equipment belonging to the BSNL.
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b) The contractor shall give in writing the tools and plants he would like to take away/remove from the site. Such of the
materials as belong to him and which may not be required for future execution of balance work may be allowed by the
Divisional Engineer in-charge of work to be removed with proper records.

c) No new construction beneficial to the contractor shall be allowed.

d) Adequate BSNL security arrangement in replacement of the contractor watch and ward shall be made forthwith.
Expenses on this account are recoverable from the security deposit or any amount due to the contractor.

19 TERMINATION FOR INSOLVENCY:

BSNL may at any time terminate the Contract by giving written notice to the Contractor, without compensation to Contractor, if
the Contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will
not prejudice or affect any right or action or remedy which has accrued or will accrue thereafter to BSNL.

20. INDEMNITIES :

1. The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and against all action, suits,
proceedings, works, cost, damages, charges claim and demands of every nature and descriptions, brought or procured against the
BSNL, its officers and employees and forthwith upon demand and without protest or demur to pay to the BSNL any and all
losses and damages and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any other
indemnity or security which the BSNL may now or at any time have relative to the work or the contractors obligation or in
protecting or endorsing its right in any suit on other legal proceeding, charges and expense and liabilities resulting from or
incidental or in connection with injury, damages of the contractor or damage to property resulting from or arising out of or in any
way connected with or incidental to the operations caused by the contract documents. In addition, the contractor shall reimburse
the BSNL or pay to the BSNL forthwith on demand without protest or demur all cost, charges and expenses and losses and
damages otherwise incurred by it in consequences of any claim, damages and actions which may be brought against the BSNL
arising out of or incidental to or in connection with the operation covered by the contractor.

2. The contractor shall at his own cost at the BSNL’s request defend any suit or other proceeding asserting a claim covered
by this indemnity, but shall not settle, compound or compromise any suit or other finding without first consulting the BSNL.
3. Contractor shall either pay to third parties all expenditure incurred for restoring services which are damaged

by Contractor while carrying out the work or the same amount will be deducted from his bills. Such expenditure shall
be intimated to Contractor either by Engineer- in-charge or concerned third parties in writing. The amount deducted
by the Contractor from his bill shall be paid to concerned third parties by Divisional Engineer or Accounts Officer

21. FORCE MAJEURE:-

1. If any time, during the continuance of this contract, the performance in whole or in part by either party or
any obligation under this contract shall be prevented or delayed be reason of any war, or hostility, acts of the public
enemy, civil commotion sabotage, fires, floods explosions, epidemics, quarantine restrictions, strikes, lockouts or act
of God (Herein after referred to as events) provided notice of happenings, of any such eventuality is given by either
party to the other within 21 days from the date of occurrence thereof, neither party shall be reason of such event be
entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect
of such non-performance and work under the contract shall be resumed as soon as practicable after such event may
come to an end or cease to exist, and the decision of the BSNL as to whether the work have been so resumed or not
shall be final and conclusive, provided further that if the performance in whole or part of any obligation under this
contract is prevent or delayed by reason of any such event for a period exceeding 60 days either party may, at his
obtain terminate the contract.

2. Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to take over
from the contractor at a price to be fixed by the BSNL which shall be final, all unused, undamaged and acceptable
materials, bought out components and stores in the course of execution of the contract, in possession of the
contractor at the time of such termination of such portions thereof as the BSNL may deem fit excepting such
materials bought out components and stores as the contracts may with the concurrence of the BSNL elect to retain.

22 ARBITRATION:
1. ARBITRATION (Applicable in case of supply orders/Contracts with company’s, other than Public Sector
Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs)
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Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or disagreement arises
between the parties hereto or their respective representatives or assignees, in connection with construction, meaning,
operation, effect, interpretation of the contract or breach thereof which parties unable to settle mutually, the same
shall be referred to Arbitration as provided hereunder:

(a) A party wishing to commence arbitration proceeding shall invoke Arbitration Clause by giving 60 days’
notice to the designated officer of the other party. The notice invoking arbitration shall specify all the points of
disputes with details of the amount claimed to be referred to arbitration at the time of invocation of arbitration and
not thereafter. If the claim is in foreign currency, the claimant shall indicate its value in Indian Rupee for the purpose
of constitution of the arbitral tribunal.

(b) The number of the arbitrators and the appointing authority will be as under:

Claim amount Numberof arbitrator Appointing Authority
(excluding claim for
counterclaim, if any)

IAbove Rs. 5 lakhs to [Sole Arbitrator to be appointed BSNL

Rs. 5 crores from a panel of arbitrators of (Note: BSNL will forward a list containing names
BSNL. of three empanelled arbitrators to the other party
for selecting one from the list who will be
appointed as sole arbitrator by BSNL)

IAbove Rs. 5 crores 3 Arbitrators One arbitrator by each party and the 3rd arbitrator,
who shall be the presiding arbitrator, by the two
arbitrators. BSNL will appoint its arbitrator from

its panel.
(¢) Neither party shall appoint its serving employee as arbitrator.
(d) If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any reason from

the proceedings, it shall be lawful for the concerned party/arbitrators to appoint another person in his place in the
same manner as aforesaid. Such person shall proceed with the reference from the stage where his predecessor had
left it both parties consent for the same; otherwise, he shall proceed de novo.

(e) Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest on its claims.
Parties agree that any claim for such interest made by any party shall be void.

(2) Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B of the
Arbitration Conciliation Act, 1996 for resolution of all disputes shall be followed, where the claim
amount is uptoRs. 5 crores

Fast track procedure:

(1) Notwithstanding anything contained in this Act, the parties to an arbitration agreement, may, at any stage
either before or at the time of appointment of the arbitral tribunal, agree in writing to have their dispute resolved by
fast track procedure specified in sub-section (3).

(i1) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast track procedure, may
agree that the arbitral tribunal shall consist of a sole arbitrator who shall be chosen by the parties.

(iii))  The arbitral tribunal shall follow the following procedure while conducting arbitration proceedings under
sub-section (1):-

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, documents and submissions
filed by the parties without oral hearing;

(b) The arbitral tribunal shall have power to call for any further information or clarification from the parties in
addition to the pleadings and documents filed by them;

(c) An oral hearing may be held only, if, all the parties make a request or if the arbitral tribunal considers it
necessary to have oral hearing for clarifying certain issues;

(d) The arbitral tribunal may dispense with any technical formalities, if an oral hearing is held, and adopt such
procedure as deemed appropriate for expeditious disposal of the case.
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(iv) The award under this section shall be made within a period of six months from the date the arbitral tribunal
enters upon the reference.

) If the award is not made within the period specified in sub-section (4), the provisions of sub- sections (3) to
(9) of Section 29 A shall apply to the proceedings.

(vi) The fees payable to the arbitrator and the manner of payment of the fees shall be such as may be agreed
between the arbitrator and the parties.]

(h) The arbitral tribunal shall make and publish the award within time stipulated as under:

Amount of Claims and Period for making and publishing of the award (counted from the
Counter Claims date the arbitral tribunal enters upon the reference)
Up to Rs. 5 crores \Within 6 months (Fast Track procedure)
IAbove Rs. 5 crores \Within 12 months

However, the above time limit can be extended by the Arbitrator for reasons to be recorded in writing with the
consent of parties and in terms of provisions of the Act.

(1) In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make arrangements for the
travel and stay, etc. of the arbitrator appointed by it. Claimant shall also be responsible for making arrangements for

travel/stay arrangements for the Presiding Arbitrator and the expenses incurred shall be shared equally by the parties.

In case of sole arbitrator, BSNL shall make all necessary arrangements for his travel/stay and the expenses incurred
shall be shared equally by the parties.

) The Arbitration proceeding shall be held at Lucknow.

(k) Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any
statutory modifications or re-enactment thereof shall apply to the arbitration proceedings under this clause.
IL. In the event of any dispute or difference relating to the interpretation and application of the provisions of commercial

contracts between Central Public Sector Enterprises(CPSEs)/Port Trusts inter se and also between CPSEs and Government
Department(s)/organisations(s)(excluding disputes concerning Railways, Income Tax, Customs & Excise departments). Such
dispute or difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE OM no. 4(1) 2013-
DPE(GM)/FTS-1835 dt.22.5.2018.

APPLICABLE LAW AND JURISDICTION

(a) The supply order for Goods ‘or” Services, including all matters connected with this supply order shall be governed by the
Indian law both substantive and procedural, for the time being in force and shall be subject to the exclusive jurisdiction of Indian
Courts at the place from where the Purchase Order has been placed.

(b) Foreign companies, operating in India or entering into Joint Ventures in India, shall have to obey the law of land and there
shall be no compromise or excuse for the ignorance of the Indian legal system in any way.

23 SET OFF:

Any sum of money due and payable to the supplier (including security deposit refundable to him) under this contract
may be appropriated by the purchaser or the BSNL or any other person(s) contracting through the BSNL and set off
the same against any claim of the Purchaser or BSNL or such other person or person(s) for payment of a sum of
money arising out of this contract or under any other contract made by the supplier with the Purchaser or BSNL or
such other person(s) contracting through the BSNL.

In case of set off of the security deposit against any claim of the purchaser or BSNL or such other person or person(s)
for payment of a sum of money arising out of this contract or under any other contract made by the supplier with the
Purchaser or BSNL or such other person(s) contracting through the BSNL, the GST on such set off will be borne by
the supplier.
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GST would not be liable on security deposit. But if supplier set off the security deposit against any claim of the
purchaser or BSNL or such other person or person(s) for payment of a sum of money arising out of this contract or
under any other contract made by the supplier with the Purchaser or BSNL or such other person(s) contracting
through the BSNL, then GST would be levied0.

24 COURT JURISDICTION

Any dispute arising out of the tender/ bid document/ evaluation of bids/ issue of WO shall be subject to the jurisdiction of the
competent court at the place from where the NIT/ tender has been issued.

25. LIEN:

1. Notwithstanding anything contrary contained in this Agreement, BSNL shall have the first lien on all amounts due to
the Contractor in the event of the Contractor failing to comply with the terms and conditions of this Agreement.

2. BSNL shall have the right to retain and hold in its custody all requisite equipment, materials and/or machinery

belonging to the Contractor in the event that the Contractor does not perform or fails to perform its obligations under this
Agreement without prejudice to its other rights and remedies available under this Agreement. BSNL shall further be at liberty to
sell such materials belonging to the Contractor if in the opinion of BSNL, it is necessary to avoid any loss / hardship / damages
that may be incurred by BSNL on account of the Contractor’s failure to execute the work to the satisfaction of BSNL

26. INDEMNIFICATIONS:

1. The Contractor shall indemnify and keep BSNL indemnified from and against all claims, losses, costs, damages,
expenses, action suits and other proceedings (including reasonable attorney fees) relating to or resulting directly or indirectly
from; (a) an act or omission of the Contractor, its employees, agents, or any third party in the performance of the Services under
this Agreement; and/or

(b) breach of any terms of this agreement; and/or

(c) breach of any representations or warranties given by the Contractor under this Agreement; and/or

(d) infringement of any intellectual property rights or any third party intellectual property rights; and/or (¢) non-compliance of
statutory provisions, laws and rules; and/or (f) breach of insurance liabilities in respect of Services provided under this
Agreement; and/or (g) breach of insurance liabilities in respect of equipments, tools and all other materials supplied by BSNL to
Contractor (h) non-payment of taxes which are the obligations of the Contractor under this Agreement. The Contractor shall
further indemnify, defend and hold BSNL harm less and their officers, employees and assignees and authorized representatives
against any and all suits, actions, legal or administrative proceedings, claims, demands, damages, liabilities, interests, costs and
expenses of whatsoever kind or nature, including those arising out of damage to property (including but not limited to property
of third parties), accident, injury to or death of workmen/persons (including but not limited to the Contractor’s employees)
whether arising during or after completion of the work hereunder and in any manner directly or indirectly caused, or contributed
to in whole or in part, by reason of any act, omission, fault or negligence whether active or passive of the Contractor or of any
one acting under its direction or control or on its behalf in connection with or incidental to the performance of this Agreement.

2. In the event, BSNL is required to pay any penalty or other sum by whatever name known to any of its contracting
partners or agencies, either on account of delay or the repair and/or maintenance work not being made operational in full by the
Contractor, for reasons not attributable to BSNL, the Contractor agrees and undertakes to indemnify and keep indemnified
BSNL from all such penalties, costs and/or expenses that may be claimed against BSNL.

3. By virtue of the provisions of Workmen’s Compensation Act, 1923, Contract Labour (Abolition) and Regulation Act,
and/or any other applicable Act, if BSNL is obliged to pay compensation to workmen employed by the Contractor and/or on
behalf of the Contractor, for the execution of work or provision of Services, BSNL shall be entitled to recover from the
Contractor the amount of compensation so paid, without any prejudice to the rights of BSNL under the provisions of such Act.

27.0  APPOINTMENT OF OTHER AGENCIES FOR RE-EXECUTION:

In the event of the Contractor failing to perform its obligations as per agreed productivity / quality norms of
works and timelines as mentioned elsewhere in this Agreement and Schedules, BSNL after giving seven (7) days’
notice to the Contractor can get the work executed / re-executed through any other contractor / agencies as BSNL
deems fit and proper at the costs and expenses of the Contractor. However, if the estimated cost for execution of such
work is more than the proportionate Contract Price, the excess amount incurred by BSNL in this connection shall be
recovered from the dues including the bank guarantee payable to the Contractor under this Agreement.
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28.0 NO PUBLICITY:

No party shall publish any press release or otherwise publicly disclose the existence of this Agreement (including
its Schedules, Annexure and any other documents incorporated by reference), without the express prior written
consent of the other Party.

29.0 COMMUNICATION AND REPORTING:

1. Communication:
The Parties must use their reasonable endeavors to communicate and promptly inform each other of any matter likely
to affect the Services and to investigate how to avoid or minimize any adverse effects on the Services.

2. Authorized Representatives:

Each Party must designate an authorized representative (“Authorized Representative”) and insert details of such
Authorized Representative in this clause. A Party may designate a substitute or replacement as their Authorized
Representative on reasonable notice in writing to the other Party.

3. Notices:

Except as specifically provided elsewhere in the Agreement, all notices required or permitted to be given by one
Party to the other under the Agreement shall be in writing and shall be sufficient if made (i) by personal delivery,
(including delivery by any commercial delivery service with acknowledgement received); or (ii) by registered or
certified mail, postage prepaid, return receipt requested; or (iii) by facsimile transmission (“Fax”) to the Parties at the
respective addresses. The date upon which such notice is so actually delivered; or if the notice is given by registered
or certified mail, the date upon which it is received as evidenced by Registered A.D. or other acknowledgement; or if
sent by Fax, the date on which the Fax was sent, provided an original is received by the addressee by any commercial
delivery service within two (2) business days of the Fax, shall be deemed to be the date of such notice, irrespective of
the date appearing therein.

4. Reporting:

(a) Contractor agrees to disclose relevant information in relation to the provision of the Services to
BSNL and, upon request, to give BSNL a true and faithful account of dealings and matters arising in relation to the
provision of the Services, and to furnish explanations when reasonably requested by BSNL.

(b) Each Party must notify the other immediately after becoming aware of:

(N any material breach of legislation relevant to the provision of the Services or the performance

by a Party of its obligations under the Agreement which may amount to violating a material agreement applicable to
it;

()} any matter connected with the performance of the Services which would give rise to an actual
or perceived conflict of interest; or

() any reason why a Party is or may be unable to perform its obligations under the Agreement.
(b) BSNL must notify the Contractor if it appoints, engages or requests any other person to review or

manage the provision of, or any part of, the Services by the Contractor.

30.0 CONFIDENTIALITY:

(a) Neither Party to the Agreement may communicate, release or otherwise disclose confidential
information (“Confidential Information”) to any person concerning the Agreement, Services, information of the other
Party or the business of the other Party without the prior written consent of that Party, provided that this clause shall
not apply:

(i) to the extent that the disclosure is necessary to key persons on a need to know basis for the

provision of the Services Provided that those persons to whom such information is supplied are bound by
confidentiality obligations of the agreement;
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(ii) to comply with the applicable law or regulation;

(iii) to the extent applicable to enable a Party to properly perform its obligations under the
Agreement; or
(iv) to disclosures by the party receiving Confidential Information pursuant to a court order,

administrative contractor and/or other governmental body provided however that the receiving party shall promptly
provide notice of such disclosure to the disclosing party to enable the disclosing party to seek a protective order or
otherwise prevent or restrict such disclosure.

(b) Contractor shall and undertakes to promptly advise BSNL in writing of any misappropriation
or misuse by any person of such Confidential Information, which may come to its attention.

(c) In the event of any breach of this clause, the Contractor shall indemnify BSNL

from any loss, cost or damage or any other claim whatsoever BSNL. Furthermore, nothing in the Agreement shall
prejudice BSNL from initiating appropriate legal proceedings for specific performance and injunctive relief available
under the laws of equity and contract on breach of confidentiality obligations under this clause. The obligations
contained in this clause will be valid for two (2) years from the effective date of termination of the Agreement.

31.0 INTELLECTUAL PROPERTY RIGHTS:

1. Except as provided for in the Agreement, Contractor shall not acquire a right to use, and shall
not use without BSNL’s prior written permission, the names, characters, artwork, designs, trade names, trademarks,
or service marks and shall maintain all copy right, trade mark, service mark of BSNL or other proprietary notice on
BSNL’s products or services (“Intellectual Property Rights”) and otherwise comply with BSNL’s reasonable quality
control requirements.

2. The Contractor accepts for all purposes that any trademarks, logos, service marks, trade names or
identifying slogans affixed or used by BSNL in respect of any of its services, whether registered or not, constitute the
exclusive property of BSNL. The Contractor shall not contest, at any time, the right of BSNL or its affiliated
companies to any trade mark or trade name or any other Intellectual Property used or claimed by BSNL.

3. During the term of the Agreement, the Contractor may be authorized to use BSNL’s trademarks,
logos and trade names, but only in connection with the Scope of Services as set out in the Agreement. The
Contractor’s use of such trademarks, logos and trade names shall be in accordance with the guidelines issued by
BSNL from time to time. Nothing herein shall give the Contractor any interest in such trademarks, logos or trade
names or any other Intellectual Property Rights. In the event of termination of the Agreement, howsoever caused, the
Contractor’s, right to use such Intellectual Property, including but not limited to, trademarks, logos or trade names
shall cease forthwith from the date of termination of the Agreement. The Contractor agrees not to attach any
additional trademarks, logos or trade designations to the trade marks, logos or trade designations of BSNL.

4. Contractor further agrees not to use the Intellectual property, including but not limited to the
trade marks, logos and trade names of BSNL.
5. BSNL reserves the right of prior review and approval of the Contractor’s use of BSNL’s

Intellectual Property including but not limited to any trademarks, logos and trade names as well as all relevant
advertisement material in each instance. The Contractor shall not publish, nor cause to be published any
advertisement, or make any representations oral or written, which might confuse, mislead or deceive the public or
which are detrimental to the name, trademarks, good will or reputation of BSNL. The Contractor shall indemnify and
keep indemnified BSNL against any third party claim arising out of or in relation to such advertisements or oral or
written representations which might confuse, mislead or deceive the public or which are otherwise detrimental to the
name, good will or reputation of BSNL.

32.0 REPRESENTATIONS AND WARRANTIES:
321 Warrants of Contractor
(a) Contractor represents and warrants that:
(i) it has and will continue to have and to use, the skills, qualifications and experience to provide
the Services in an efficient and controlled manner with a high degree of quality and responsiveness and to a standard

that complies with the Agreement;
. it has full corporate power and authority to enter into, perform and observe its obligations
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under the Agreement: and
° that the execution, delivery and performance of the Agreement has been duly and validly
authorized by all necessary corporate action and it does not violate the governing documents or any law or material
agreement applicable to it.

(b) Contractor represents and warrants that it has obtained and will continue to obtain any consents
and/or approvals required by any governmental contractor in relation to the provision of the Services. It shall comply
with all applicable laws and regulations in carrying out the rights and obligations under the Agreement. As of the
date of signing the Agreement, there are no pending threatened legal proceedings that materially adversely affect its
ability to perform its obligations under the Agreement.

(c) While performing its obligations under the Agreement, it is not in violation of any third party
intellectual property rights that may be relevant for the performance of its Services under the Agreement. Any
designs, plans, etc., are the sole and independent creation of the Contractor and are not in breach of copyright and/or
other intellectual rights violation.

33.00 INSURANCE AND LIMITATION OF LIABILITY:

1.The Contractor shall, at all times during the Term, at its sole cost and expense, and thereafter for such period as
BSNL in good faith requests, in consideration of the particular circumstances, carry and maintain the insurance
coverage listed below:

(a) Worker’s Compensation Insurance and Employee’s Liability Coverage equivalent to the
minimum amount required by law;

(b) Professional Indemnity Insurance in respect of legal liability arising from breach of
professional duty by reason of any negligent act, error or omission;

(c) Public Liability insurance covering claims arising out of the performance or failure to perform
the Services in the Agreement in respect of damage to real or personal property and injury to or death of persons;

(d) Appropriate insurance policies to cover third party claims including cross liability;

(e) Appropriate insurance policy to cover the value of equipments, tools and all other material
given by BSNL to Contractor;

f In case of emergency / mishap the Contractor has to release the substantial amount of payment

to the concerned person or his relatives to take care of the emergency situation and recover later through insurance
etc.

2. The Contractor undertakes that wherever applicable, the Contractor shall ensure that the relevant insurance policy
contains a suitable clause whereby BSNL shall be named as ‘co-insured’ or as ‘loss-payee’ under the relevant policy.

3. The Contractor shall ensure the satisfactory payment of premium and other charges payable under these policies
and shall be responsible for satisfactory and expeditious compliance of all procedures, formalities, and other terms
and conditions relating to the initiation and maintenance of the policy including any claims there under. The
Contractor shall submit a copy of the policies as well as receipts for the payment of premium and/or any other
charges in respect of the above policies to BSNL at its request.

4.  Details of these insurance policies along with proof of premium payment and insurance cover notes /
insurance policies must be provided by the Contractor to BSNL within fifteen (15) days from the date of signing of
agreement and / or issuance of the Work Order (wherever applicable).

5. For the avoidance of doubt it is acknowledged and agreed that neither Party shall have any liability to the other
Party in respect of consequential, indirect or special loss or damage including but not limited to loss of profit, and
loss of business, arising out of or from this Agreement.

34.0 DISPUTE RESOLUTION:

(a) The Parties agree to cooperate and conduct in good faith such discussions and negotiations as
may be necessary or desirable to amicably resolve any dispute which may arise between them.

(b) If they are unable to resolve within twenty (20) working days of the relevant meeting of the
Parties’ senior representatives for whatever reason, then either party may refer such dispute to a sole arbitrator as
appointed by BSNL. The arbitration shall be conducted in accordance with the Arbitration and Conciliation Act,
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1996, as amended from time to time. The language used in the arbitral proceedings shall be English. Arbitration shall
be conducted by a sole arbitrator.

The arbitral award shall be in writing and shall be final and binding on each Party and shall be enforceable in any
court of competent jurisdiction. None of the Parties shall be entitled to commence or maintain any action in a court
of law upon any dispute arising out of or relating to or in connection with the Agreement except for the enforcement
of an arbitral award or as permitted under the Arbitration and Conciliation Act, 1996.

35.0 COMPLIANCE WITH LAWS:-

1. The Contractor warrants that Services provided under the Agreement shall conform to all
applicable laws, statutory rules and regulations including the surety and environmental norms as per Government
rules and regulations.

2. Notwithstanding the generality of the foregoing, the Contractor shall comply with the
following but not limited to the Workmen’s Compensation Act, Minimum Wages Act, Employees State Insurance
Act, Employees’ Provident Fund Act, Apprentices Act, Contract Labour Regulations & Abolition Act, and any/all
other applicable statutes and al modifications thereof, in connection with manpower engaged by the Contractor. The
Contractor shall keep intact with him all necessary documents in respect of payments towards Employees Provident
Fund / Employees State Insurance Fund and under all other statutes as above and shall furnish the required
documents to BSNL, within the specified time, as and when required by BSNL.

36.0 INTERPRETATION:

In the Agreement unless the contrary intention appears:

(i) a reference to the Agreement includes any variation or replacement of the Agreement
and includes all Schedules, Annexure attached to the Agreement and any documents that have been incorporated by
reference as on the date of execution of the Agreement, and any new Schedules, Annexure and exhibits that may be
added to the Agreement as mutually agreed upon by the Parties;

(i) a reference to a statute, ordinance, code or other law included regulations and other
instruments made under it an consolidations, amendments, re-enactments or replacements of any of them,;

(iii) the singular includes the plural and vice-versa, words including one gender include
other genders;

(iv) heading and marginal notes have been inserted for guidance only and do not form part
of the context;

(v) a reference to a thing (including, without limitation, any amount) is a reference to the

whole or any part of that thing and a reference to a group of persons is a reference to any two or more of them
collectively and to each of them individually;

(vi) person includes a firm, a company, partnership, joint venture, association, corporation
or other body corporate, a person, an unincorporated association or an authority;

(vii) a reference to a body or authority which has ceased to exist includes the body or
authority which now serves substantially the same objects as the body or authority referred to;

(viii) If a period of time is specified to:

(a) start from a given day or the day of an act or event, it must be calculated including that
day; or

(b) be after a given day or the day of an act or event, it must be calculated excluding that
day; or

(c) be to or until a given day or the day of an act or event, it ends on the day before that
day.
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SECTION -5 Part B

SPECIAL (COMMERCIAL) CONDITIONS OF CONTRACT (SCC)

The special conditions of contract shall supplement the ‘Instruction to the Bidder’ & General (Commercial)
Conditions of the Contract as contained and wherever there is a conflict, the provision herein shall prevail over those
Sections.

A. GENERAL:

1.1 The work shall be accepted only after Acceptance Testing carried out by the BSNL team, designated by the
BSNL, as per prescribed schedule and work/material passing the test successfully.

1.2 The BSNL reserves the right to disqualify such bidders who have a record of not meeting contractual
obligations against earlier contracts entered into with the BSNL.

1.3 The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour his bid
without sufficient grounds.

1.4 The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder.

1.5 Any clarification issued by BSNL, in response to query raised by prospective bidders shall form an integral
part of bid documents and it may amount to amendment of relevant clauses of the bid documents.

1.6 Tender will be evaluated as a single package of all the items given in the price schedule.

1.7 All work to be executed under the contract shall be executed under the direction and subject to the approval

in all respects of the Divisional Engineer or Site Engineer in-charge of the work site who shall be entitled to direct at
what point or points and what manner they are to be commenced.

1.8 The work in each section may be split up between two or more contractors or accept any tender in part and
not entirely if considered expedient by the Tender Approving Authority.
1.9 If the contractor shall desire an extension of time for completion of the work on the grounds of unavoidable

hindrance in execution of work or any other ground he shall apply in writing to the Divisional Engineer on the same
day of occurrence of hindrance on account of which he desires such extension as aforesaid. In this regard the
decision of the TenderApprovingAuthorityshallbe final.

1.10 If at any time after the commencement of the work, the BSNL may feel that execution of whole or part of
work, as specified in the tender is not required to be carried out, then the BSNL shall give notice in writing of the
fact to the contractor who shall have no claim to any payment of compensation whatsoever on account of any profit
or advantage which he might have derived in consequence of the full amount of the work not having been carried out
neither shall he have any claim for compensation by reason of any alterations having been made in the original
specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally
contemplated.

1.11 Whenever any claims against the contractor for the payment of a sum of money arises out of or under the
contract, the BSNL shall be entitled to recover such sum by appropriating in part or whole of the security deposit of
the contractor, and to sell any Government promissory notes etc., forming the whole or part of such security or Final
bill pending against any contract with the BSNL. In the event of the security being insufficient or if no security has
been taken from the contractor, then the balance or the total sum recoverable as the case may be, shall be deducted
from any sum then due or which at any time thereafter may become due to the contractor under this or any other
contract with BSNL. Should this sum be not sufficient to cover the full amount recoverable the contractor shall pay
to BSNL on demand the balance remaining due.

1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative duties in
an Engineering Department or any other Department of the Government of India is allowed to work as a contractor
for a period of two years after his retirement from Government service without the previous permission of
Government of India. This contract is liable to be cancelled if either the contractor or any of his employee is found at
any time to be such a person who had not obtained the permission of Government of India as aforesaid before
submission of the engagement in the contractor’s service as the case may be.

1.13 In the event of the contractor being adjuged insolvent or going voluntarily into liquidation of having
received order or other order insolvency act made against him or in the case of company, of the passing of any
resolution, or making of any order for winding up whether voluntarily or otherwise, or in the event of the contractor
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failing to comply with any of the conditions herein specified, the Tender Approving Authority shall have the
power to terminate the contract without any notice.

1.14 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Tender
Approving Authority on behalf of the BSNL can terminate the contract without compensation to the contractor.
However, the Tender Approving Authority, at his discretion, may permit the contractor's heirs to perform the
duties or engagements of the contractor under the contract, in case of his death. In this regard the decision of the
TenderApprovingAuthorityshallbe the final.

1.15 In the event of the contractor, winding up his company on account of transfer or merger of his company
with any other, the contractor shall make it one of the terms and stipulations of the contract for the transfer of his
properties and business, that such other person or company, shall continue to perform the duties or engagement of the
contractor under this contract and be subject to his liabilities there under.

1.16 Interpretation of the contract document:

1.16.1  The representative of the Tender_Approving Authority and the contractor shall, as far as possible by
mutual consultation, try to decide upon the meaning and intent of the contract document. In case of disagreement, the
matter shall be referred to the Competent Authority whose decision shall be final. Any change in the contract
documents shall be set forth in writing by the representative of the parties hereto. It shall be the contractor’s
responsibility to thoroughly familiarize all of his supervisory personnel with the contents of all the contract
documents.

1.2 Notification:

1.2.1  The contractor shall give in writing to the proper person or authority with a copy to the Divisional Engineer
such notification as may be mandatory or necessary in connection with the commencement, suspension, resumption,
performance and / or completion of the contracted work. All notice shall be given sufficiently in advance of the
proposed operation to permit proper co-relation of activities and the contractor shall keep all proper persons to
authorities involved and advised of the progress of operations throughout the performance of the work and/or with
such other information and /or supporting figure and data as may from time to time as directed or required.

1.3 Shut down on account of weather conditions:

1.3.1 The contractor shall not be entitled to any compensation whatsoever by reason of suspension of
the whole or any part of the work made necessary by the BSNL or deemed advisable on account of bad weather
conditions or other Force majeure conditions.

2. STORES SUPPLIED BY THE BSNL:

At no point of time the contractor shall be issued stores of value more than the contractor’s material security as per
clause number 5 (i) of Section V. If at all, the work requires more amount of materials to be issued to the contractor,
then the material security shall correspondingly be enhanced to an amount equal to cost of the material/stores to be
issued before the issue of the store and the contractor will not have any objection to it.

The contractor shall transport (including loading and unloading) all stores issued to him from District Telecom Store,
to the site of work at his own cost. The BSNL shall not pay any transportation charges to the contractor.

All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL and shall not be
removed from site of the work except for use in the work and shall be at all times open to inspection by the
Representative of Tender Issuing Authority. In case the materials like cable and accessories are taken delivery of by
the contractor and stored at the site office/store of the contractor such site office / store will also be treated “as site”
for this purpose. Any such material remaining unused at the time of the abandonment, completion or determination
of the contract shall be returned to the BSNL at a place informed to him by the BSNL, failing which the cost of the
unused materials shall be deducted from the contractor’s material security or any of his pending bills or from any
other security.

The contractor shall be responsible for the transportation of store, storage and safe custody of all material supplied to
him by the BSNL, which is in the contractor’s custody whether, or not installed in the work. The contractor shall
satisfy himself regularly about the quantity and quality of the materials supplied to him and he will be responsible for
any subsequent deterioration and discrepancy (inclusive of theft) in the quantity/ quality of the materials.

The contractor shall submit a proper account every month of all the materials supplied to him by the BSNL and those
consumed for items of work. Any discrepancy of difference between the materials issued to the contractor and those
consumed in the work as per the “BSNL’s calculation” (which shall be final) will be charged to the contractor or
deducted from his bills at 1.5 times of prevailing standard price including freight, handling charges, storage charges
etc.
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The contractor shall ensure that only the required materials are issued to him. Upon completion of work, the
contractor shall return to the BSNL. at the later designated store in good condition, free of charges, any unused
materials that were supplied by the BSNL.

EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES:

The contractor shall obtain/provide at his own cost all easements, permits and license necessary to do its work e.g.

a. “Right of User” easements and permits.
b. Railway and Highway crossing permits including bridge.
c. Canal / Stream crossing permits.

The successful bidder will be required to prepare route diagram in required format as asked by RoW
authorities free of cost and shall be responsible for obtaining ’Right of User’’ easements & permits (RoW
permission). But, the tendering authority shall make necessary payments towards RoW charges.

The contractor shall be fully responsible for angling and obtaining all necessary easements, permits  and licenses,
for moving all construction equipment, tools, supplied materials and men across Railways and Highways, across
public or private road as well as premises of any public utility within the right of user and for bearing all costs that
may be incurred in respect of the same.

The contractor is to confine his operation to the provided construction “Right of User” unless it has made other
arrangement with the particular property owners and / or tenants such other arrangements shall be entirely at the
responsibility of the contractor as to cost and arrangement as also breach and claim and shall be entitled with a copy
to the Divisional Engineer.

The contractor will not be entitled to extra compensation for hardship and increase in cost by the cable trench being
routed adjacent to or across other pipeline, Highways, Railways, telephones or poser poles and wires or guy wires,
embankments, cliffs, streams or other obstacles which may physically or otherwise in any manner, restrict or limit
the use of the construction “Right of User”. Such construction and such contingency shall be deemed to have been
provided for in the rates.

At location where the OF cable trench is routed across or along railways or roads the contractor shall without extra
cost provide and maintain such detours and road controls as are required by the railways or government or local
agencies having jurisdiction.

Due to any reason, if above mentioned permits etc. could not be arranged in time then the extension of time limit
shall be provided as per EOT clause given in tender document.

3. QUALITY OF WORK:

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in respect thereof set
forth in the contract documents. Laxity or failure to enforce compliance with the contract documents by the BSNL
and / or its representative shall not manifest a change or intent of waiver, the intention being that, notwithstanding
the same, the contractor shall be and remain responsible for complete and proper compliance with the contract
documents and the specification therein. The representative of the Tender Issuing Authority has the right to prohibit
the use of men and any tools, materials and equipment which in his opinion do not produce work or performance to
meet the requirement of the contract documents.

4. TAXES AND DUTIES :

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out of, by virtue of or in
connection with and/or incidental to the contract or any of the obligations of the parties in terms of the contract
documents and / or in respect of the works or operations or any part thereof to be performed by the contractor and the
contractor shall indemnify and keep indemnified the BSNL from and against the same or any default by the
contractor in the payment thereof. However, service tax (GST) shall be paid extra by BSNL as applicable.

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES:

The contractor is fully responsible for taking all possible safety precautions during preparation for and actual
performance of the works and for keeping the construction site in a reasonably safe condition. The contractor shall
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protect all life and property from damage or losses resulting from his construction operations and shall minimize the
disturbance and inconvenience to the public.

If the excavation of trench alters the contours of the ground around road and highway crossing in such locations
become dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect public and
shall comply with all the BSNL regulations as to placing of warning boards (Minimum size 3’ x 2”), traffic signals,
barricades, flags etc. at such location. If the contractor does not put the warning signal as per above directions, then a
penalty of Rs. 500/- per day shall be levied on the contractor, till the directions are compiled by the contractor. The
contractor shall take due precautions to avoid damages to other pipelines, water, mains, sewers, telephones,
telegraphs and power conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or
above ground structure and/or property crossing or adjacent to the cable trench being excavated.

Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along Railways Bridges,
Highways safety precautions while working in Public Street. The contractor in writing shall obtain the detailed
engineering instructions from the Divisional Engineer of the area.

The contractor shall be solely responsible for location through approved non-destructive means and ensuring the
safety of all existing underground pipelines, electrical cables, and or other structures.

The contractor shall be solely liable for all expense for and in respect of repairs and / or damage occasioned by injury
of or damage to such underground and above structures or other properties and undertake to indemnify the BSNL
from and against all actions, cause of actions, damages, claims and demands what- so-ever, either in law or in equity
and all losses and damages and costs (inclusive between attorney and client), charges and expenses in connection
therewith and / or incidental thereto. The contractor shall take all responsibilities and risks in crossing other pipelines
and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables or
other facilities from damage by the contractor’s operation in connection with the work. The contractor without cost
of the BSNL shall promptly repair any damage incurred.

The current market value of any commodities lost as a result of any damage to the aforesaid existing facilities shall
be paid by the contractor together with such additional sums necessary to absolve the personnel of property damages,
resulting therefrom.

6. LABOUR WELFARE MEASUREMENT AND WORKMAN COMPENSATION:

6.1 Obtaining License before commencement of work:

The contractor shall obtain a valid labour license under the contract Labour (R&A) Act 1970 and the contract labour
(Regulation and Abolition) central Rules 1971, before commencement of the work and continue to have a valid
license until the completion of work. The contractor shall also abide by the provisions of the child labour
(Prohibition and Regulation) Act. 1986 any failure to fulfill this requirement shall attract the penal provision of this
contact arising out of the resultant non-execution of work.

6.2 Contractors Labour Regulations:

6.2.1 Working Hours

Normally working hours of an employee should not exceed 8 hours a day. The working day shall be so arranged that
inclusive of interval for rest, if any it shall not spread over more than 12 hours on any day.

When a worker is made to work for more than 8 hours on any day or for more than 48 hours in any week he shall be
paid over time for the extra hours put in by him.

Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of Minimum
Wages (Central) Rules 1960 as amended from time to time, irrespective of whether such workers are governed by the
Minimum Wages Act or not.

Where the minimum wages prescribed by the Government under the minimum wages Act, are not inclusive of the
wages for the weekly day or rest, the worker shall be entitled to rest day wages, the rate applicable to the next
preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 days
Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a normal weekly holiday, he
shall grant a substituted holiday to him for the whole day, on one of the five days, immediately before or after the
normal weekly holiday, and pay wages to such worker for the worker for the performed on the normal weekly
holiday at the overtime rate.

6.2.2 Display of Notice Regarding Wages Etc.
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The Contractor shall, before he commences his work on contract display and correctly maintain and continue to
display and correctly maintain, in a clear and legible condition in conspicuous places on the work, notices in English
and in local India languages spoken by the majority of the workers, giving the minimum rates of the wages fixed
under Minimum Wages Act, the actual wages being paid , the hours of work for which such wage are earned wages
periods, dates of payments of wages and other relevant information.

6.2.3 Payment of Wages:-

1) The
contractor shall fix the wage period in respect of which wages shall be payable.

2) No
wage period exceeds one month.

3) The wages of every person employed as contract labour in an establishment or by a contractor, where less than one

thousand such persons are employed, shall be paid before the expiry of seventh day and in other cases before the expiry of tenth
day after the last day of the wage period in respect of which the wages are payable.

4) Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned by him shall be
paid before the expiry of the second working day from the date on which his employment is terminated.
5) All payment of wages shall be made on a working day at the work premises and during the working time and on a date

notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within
48 hours of the last working day.

6) Wages due to every worker shall be paid to him directly or to another person authorized by him on this behalf.

7) All wages shall be paid in current coin or currency or in both.

8) Wages shall be paid without any deductions of any kind except those specified by the Central government by general or
special order in this behalf or permissible under the payment of wages Act 1956.

9) A notice showing wages period and the place and time of disbursement of wages shall be displayed at the place of work
and copy sent by the contractor to the Engineer-in- charge under acknowledgement.

10) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site Engineer or any other

authorized representative of the Engineer-in-charge who will be required to be present at the place and time of the disbursement
of wages by the contractor to workmen

11) The contractor shall obtain from the site Engineer or any other authorized representative of the engineer - in - Charge,
as the case may be, a certificate under his signature at the end of the entries in the "Register of Wages" or the "Wage-cum-
Muster Roll", as the case may be, in the following form:

12) “Certified that the amount shown in the column No. ........c..cceevrnennns has been paid to the workman concerned in my

2

presence on ..................... at............... .

6.2.4 Fines and deductions which may be made from wages
6.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the following:
a) Fines
I.Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he is
required to work. The amount of deduction shall be in proportion to the period for which he was absent.
II.Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of
money or any other deductions which he is required to account, where such damage or loss is directly attributable to
his neglect or default.
[I1.Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be entered in
a register. Any other deduction, which the Central Government may from time to time allow.
IV.No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been
approved of by the Labour Commissioner.
V.No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the
worker has been given an opportunity of showing cause against such fines or deductions.
VLEvery fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was
imposed.

6.2.5 Labour records

[.The contractor shall maintain a register of persons employed on work on contract in form XIII of the contract Labour
(R&A) Central Rules 1971.

I1.The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work under
Contract in Form XVI of the CL (R&A) Rules 1971.

Page 89 of 123



[I1.The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under
contract in form XVII of the CL (R&A) Rules 1971.

6.2.6 Register of accidents

The contractor shall maintain a register of accidents in such form as may be convenient at the workplace but the
same shall include the following particulars:
Full particulars of the labourers who met with an accident.
Rate of wages
Sex
Age
Nature of accident and cause of accident
Time and date of accident
Date and time when admitted in hospital
Date of discharge from the hospital
Period of treatment and result of treatment.
Percentage of loss of earning capacity and disability as assessed by Medical officer
Claim required to be paid under Workmen's Compensation Act.
Date of payment of compensation.
Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.
Remarks.

eEB IO FTITE@ MO QA0 OR

A. The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules
1971 The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts
and omissions for which fines can be imposed.

B. The contractor shall maintain a Register of deductions for damages or loss in Form XX of
the CL (R&L) Rules 1971.

C. The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&L)
Rules 1971.

D. The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971.

6.2.7 Attendance card-cum wage slip

The contractor shall issue an Attendance card cum wage slip to each workman employed by him.

(a) The card shall be valid for each wage period.

(b) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

(©) The card shall remain in possession of the worker during the wage period under reference.

(d) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior
to the disbursement of wages in respect of the wage period under reference.

(e) The contractor shall obtain the signature of thumb impression of the worker on the wage slip at

the time of disbursement of wages and retain the card with him.

6.2.8 Employment card
The contractor shall issue an Employment Card in the Form XIV of CL (R&L) Central Rules 1971 to each within
three days of the employment of the worker.

6.2.9 Service certificate
On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services
have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central Rules 1971.

6.2.10 Preservation of labour records

The Labour records and records of Files and deductions shall be preserved in original for a period of three years from
the date of last entries made in them and shall be made available for inspection by the Engineer-in-charge or labour
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officer or any other officers authorised by the Ministry of Communication on this behalf.

6.2.11 Power of labour officer to make investigations or enquiry

The labour or any person authorised by the Central Government on their behalf shall have power to make enquiries
with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these
Regulations. He shall investigate any complaint regarding the default made by the contractor in regard to such
provision.

6.2.12 Report of investigating officer and action thereon

The labour officer or other persons authorized as aforesaid shall submit a report of result of his investigation or
enquiry to the Engineer in-charge indicating the extent, if any, to which the default has been committed with a note
that necessary deductions from the contractor's bill be made and the wages and other dues be paid to the labourers
concerned. the Engineer in-charge shall arrange payments to the labour concerned within 45 days from the receipt of
the report from the labour Officer or the authorized officer as the case may be.

6.2.13 Inspection of Books and Slips

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a
convenient time and place after due notice is received or to the Labour Officer or any other person, authorized by the
Central Government on his behalf.

6.2.14 Submission of Returns

The contractor shall submit periodical returns as may be specified from time to time .

6.2.15 Amendments
The Central Government may from time to time add to or amend the regulations and on any question as to the
application/Interpretation or effect of those regulations.

6.2.16 Compliance of Provisions of EPF Act 1952

The contractor will ensure compliance of Employees Provident Fund & Misc. Provisions Act 1952 & Employees
Provident Fund Scheme 1952 in respect of labourers / employees engaged by him for performing the works of BSNL
and ensuring EPF deposit on or before the due date..( Proof of Payment of EPF liberties is compulsory)

6.2.17 Compliance of Provisions of ESI scheme
The contractor will ensure compliance of ESI in respect of labourers/ employees engaged by him for performing the
works of BSNL and ensure ESI deposit on or before due date

6.3 TOOLS AND PLANTS

The contractor shall provide at his own cost all tools, plants appliances, implements, measuring instruments etc. required for
proper execution of works. The contractor shall also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works, counting, weighing and assisting the measurements for examination at
any time and from time to time. The contractor shall be responsible to make all arrangements, at his own cost, for dewatering of
trenches / ducts and de-gasification of the ducts before carrying out the work. The contractor shall also be responsible to make
arrangements at his own cost, for water required for carrying of works at sites including curing of CC/RCC works, failing which
the same may be provided by the Engineer-in-charge at the expense of the contractor and the expenses shall be deducted from
any money due to the contractor under this contract or otherwise.

7.0 INSURANCE :

7.1 Without limiting any of his other obligations or liabilities, the contractor shall at his own expense, take and
keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. brought to the
site and for all the work during the execution. The contractor shall also take out workmen’s compensations insurance
as required by law and undertake to indemnify and keep indemnified the BSNL from and against all manner of
claims and demands and losses and damages and cost (including between attorney and client) charges and expenses
that may arise in regard to same or that the BSNL may suffer or incur with respect to and / or incidental to the same.
The contractor shall have to furnish originals and /or attested copies as required by the BSNL of the policies of
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insurance taken within 15 (fifteen) days of being called upon to do so together with all premium receipts and other
papers related thereto which the department may require

8.0 COMPLIANCE WITH LAWS AND REGULATION:

8.1 During the performance of the work the contractor shall at his own cost and initiative fully comply with all
applicable laws of the land and with any and all applicable by laws rules, regulations and orders and any other
provisions having the force of law made or promulgated or deemed to be made or promulgated by the Government,
Governmental agency or department municipal board, Government of other regulatory or authorized body or persons
and shall provide all certificates of compliance therewith as may be required by such applicable law. By -laws,
Rules, Regulations, orders and / or provisions. The contractor shall assume full responsibility for the payment of all
contributions and pay roll taxes, as to its employees, servants or agencies engaged in the performance of the work
specified in the contractor documents. If the contractor shall require any assignee or sub-contractor to sham any
portion of the work to be performed hereunder may be assigned, sub-leased or sub- contracted to comply with the
provisions of the clause and in this connection the contractor agrees as to undertake to save and hold the Government
harmless and indemnified from and against any/all penalties, actions, suits, losses and damages, claims and demands
and costs (inclusive between attorney and client) charges and expenses whatsoever arising out or occasioned,
indirectly or directly by failure of the contractor or any assignee or sub- contractor to make full and proper
compliance with the said by-laws, Rules, Regulations, laws and order and provisions as aforesaid. SECTION :
GENERAL (COMMERCIAL) CONDITIONS OF CONTRACT

8.2 The contractor shall also comply with the rule and regulation of EPF & ESI as per government rule and
regulation from time to time at his own cost and expenses. The contractor shall indemnify the BSNL from any act or
action in future or during the course of work in this regard at his own cost and expense. Tender Issuing Authority
reserves the right to withhold the contractor amount up to 25% of tender value from the bills of contractor/security
deposit in case of non-compliance of these rules and regulations by the contractor.

9. IMPORTANT INSTRUCTIONS

a. After the work commences the contractor or his authorized representative(s) shall be present at the site. The
representative shall be authorized by the Divisional Engineer incharge based on the contractor’s request.

b. Work shall be recorded in the site register by the site Engineer. The contractor or his authorized
representative shall sign in the site register held by the site Engineer.

c. If the contractor does not provide the barricades, warning cones, warning tapes and work notice board, 5%
additional penalty shall be levied. The same shall be provided by BSNL and 150% of the cost of the items shall be
recovered from the contractor.

d. Due to underground utilities, if the manhole cannot be constructed at the site shown, the decision of the site
engineer shall be final and binding on the contractor. If it is decided to shift the manhole within the neighborhood,
the contractor shall construct at the place shown by the site engineer.

e. The right of way (RoW) shall be obtained by the successful contractor on behalf of BSNL, including various
permission from authorities like water, power, utilities, traffic police .The RoW charges shall be paid by BSNL. The
work shall be carried out as per terms and conditions and timelines mentioned in the RoW permission. The
contractor shall deploy adequate men and machine so as to complete the work within permitted time.

f. If the work is not progressing as per the schedule, the work may be either restricted or terminated.

g. After the ducts are laid by either Open trenching method or by HDD, the duct integrity test shall be carried
out by the contractor on the next day. This is to facilitate the Manhole contractor to commence the manhole work.

h. If any one or more number of ducts is found to fail the duct integrity test, additional laying/ HDD of pipe/s

shall be carried out by the contractor at no extra cost. The cost of the damaged pipe(s) shall be recovered from the
contractor with additional 17.5% towards Overhead charges.

. After the re-laying of additional pipe(s), duct integrity test shall be performed in the failed segment, on all
the ducts once again.
] After the ducts are laid by either Open trenching method or by HDD, if duct integrity test is not carried out

by the contractor, the test shall be carried out by BSNL and only 50% of the actual payment shall be made to the
contractor for PLB pipe laying.

k. For any unfinished work BSNL shall not effect any payment.
L. The material abandoned shall be the property of BSNL. No claim in this regard from the contractor shall be
entertained.
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m. Rate should be quoted in figures as well as in words and corrections should be attested, otherwise tender
shall be rejected.

n. The contractor shall restore the cut portions of BT/Concrete roads to their original conditions immediately on
completion of the pipe laying works. If the restoration work is not satisfactory with reference to the standards
prescribed by the Corporation / Highways, the amount equal to the charges as claimed by the Corporation/Highways
will be recovered from the contractor.

o. The fact that the contractor is working simultaneously in one or more sections in the same Division/other
Divisions, will not absolve him from the responsibility of completing the work in time.

p. Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as measured on the road
surface.

q. In case of wastage of PLB pipes beyond 5%, the cost of PLB pipe will be recovered from the contractor.

hT

10.
Ty er-33004/99 REGD.No.D.L.-
33004/99
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Section3—Sub-section(i)

SRR
PUBLISHEDBYAUTHORITY

&0l T eeeNHTaRsaadT 3,2023/hyl 3,1944
No.05] NEWDELHLTUESDAY,JANUARY3,2023/PAUSHA13,1944

MINISTRYOF COMMUNICATIONS
(Department of Telecommunications)
NOTIFICATION
New Delhi, the 3rdJanuary, 2023

G.S.R. 06(E).—Inexerciseofthepowersconferredbysection7oftheIndianTelegraphAct, 1885
(130f1885),theCentralGovernmentherebymakesthefollowingrules,namely:-

1. Short title and commencement.—(1) These rules may be called the Indian Telegraph
(Infrastructure Safety) Rules, 2022.
2 TheyshallcomeintoforceonthedateoftheirpublicationintheOfficial Gazette.

[amar!l—gog3(0)] HRATISTI - 3FATENROT

2. Definitions.-(1) In these rules, unless the context otherwise requires,-

(a) “Act’meansthelndianTelegraphAct,1885(130f1885);

d) “commonportal’meansaportalormobilephoneapplicationdevelopedandnotifiedbytheCe

ntral Government for the purposes of these rules;

(c) “Licensee”meansanypersonholdingalicenseundersub-section (1)ofsection4ofthe act.

(d) “Notice”meanspriorinformationofdiggingorexcavationsubmittedthroughcommonportal.

(e) “telegraphinfrastructure”includesatelegraphoratelegraphlineandpost;

(2)WordsandexpressionsusedandnotdefinedhereinbutdefinedintheActshallhave themeaning assigned to them
in the Act.
3. Procedure for exercising of legal right to dig or excavate any property. — (1) Any
person desiring todig or excavate in the legal exercise of a right with any property in such a
manner as is likely to cause damage to a telegraph infrastructure or to interrupt or interfere with
telegraphic communication which has been duly placed in accordance with the provisions of the
Act, shall give notice to licensee through common portal, by submitting the information of such
digging or excavation, prior to the commencement of such exercise.
2 The notice under sub-rule (1) shall include the name and address of the person
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exercising the legal right, agency details, contact details, date and time of start of the exercise,

description and location of the exercise, and the reasons for such digging or excavation.

3) The licensee shall, on submission of notice by the person under sub-rule (1), as

expeditiously as possible provide through the common portal, the details of telegraph

infrastructure owned or control or managed by such licensee, fallingunderorover

oralongthepropertywithwhichthepersonintendstodealinlegalexerciseofthe  right, along with

precautionary measures for coordination in avoiding damages to the telegraph infrastructure.

“ The person exercising legal right to dig or excavate shall take appropriate action on

precautionary measures provided by the licensee as per sub-rule (3).

®)) In case no licensee provides details within the prescribed time as per section 19(A) of

the Act, the person having legal right to dig or excavate shall be free to dig or excavate the

property thereafter.

4. Damage charges for breach of provisions of the rule. — (1) Any person, who in

exercise of legal right has dug or has excavated any property in such a manner causing damage to

a telegraph infrastructure duly placed in accordance with the provisions of the Act shall be liable

to pay the damage charges to the telegraph authority:

2) The damage charges under sub-rule (1) shall be computed based on such expenses as
may be incurred in restoring damages.

[F.No.2-16/2022-Policy]
ANAND SINGH, Jt. Secy.

Uploaded by Dte. Of Printingat Government of India Press, RingRoad,Mayapuri,NewDelhi-110064
DigitallysignedbyAL OKKUMAR
and Published by the Controller of Publications, Delhi-110054. ALOKKUMAR DA D3585
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SECTION-6
UNDERTAKING & DECLARATION

6(A) - For understanding the terms & condition of Tender & Spec. of work

a) Certified that:

1. I/ We oo have read, understood and agree with all the terms and conditions,
specifications included in the tender documents & offer to execute the work at the rates quoted by us in the tender
form.

2. If I/ We fail to enter into the agreement & commence the work in time, the EMD/ SD deposited by us will
stand forfeited to the BSNL.

b) The tenderer hereby covenants and declares that:

1. All the information, Documents, Photo copies of the Documents/ Certificates enclosed along with the Tender
offer are correct.

2. If anything is found false and/or incorrect and/or reveals any suppression of fact at any time, BSNL reserves
the right to debar our tender offer/ cancel the LOA/ Purchase/ work order if issued and forfeit the EMD/ SD/ Bill
amount pending with BSNL. In addition, BSNL may debar the contractor from participation in its future tenders.

3. No addition / deletion / corrections have been made in the downloaded tender document being submitted and
it is identical to the tender document appearing on the website.

In case of any correction/ addition/ alteration/ omission in the tender document, the tender bid shall be treated as non-
responsive and shall be rejected summarily

Date:
Signature of Tenderer
Place: ............... Name of Tenderer ............coovvviiiiiiiiinnn...

Along with date & Seal
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6 (B) -NEAR-RELATIONSHIP CERTIFICATE:

(Format of the Certificate to be given as per the clause 34.3 of Section-4 Part-A by the bidder in respect of status
of employment of his/ her near relation in BSNL)

T, S/0uiiiannnn, /0. i, hereby certify that none of my relative(s) as defined in the tender
document is/are employed in any BSNL unit as defined in the clause in the tender Enquiry, on Near
relationship.

OR

*Following are the details of near relative working with the BSNL.

S.No Name of the Relative Designation Name of the Unit (Office & section of
BSNL) where working

In case at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have the
absolute right to take any action as deemed fit/without any prior intimation to me.

Signature of the Proprietor / Partners/ Directors of the tenderer entity

with date and seal

6 (D) PAYMENT INSULATION UNDERTAKING

I/We undertake that I have sufficient capital resources to execute the scope of this tender and will make due payment
to our firms labour / employees assigned to execution of this tender ,as per laws every month, insulating it with the
payments from BSNL. I/We also undertake to perform in faithful & efficient manner the work of this tender without
linking it to payments from BSNL.

Signature of bidder with Seal
Name of the bidder

Station:

Date:
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6 (E) EMD RETENTION OPTION

I/We undertake that I am giving option to BSNL to retain my EMD as long as the project continues or to a maximum
time period of 24 months whichever is earlier, for unexecuted work executed if the approved bidder fails to execute
their work.

Signature of bidder with Seal
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SECTION- 7
PROFORMAS
7(A.1) For the BID SECURITY/ EMD Guarantee
(To be typed on Rs.100/- non-judicial stamp paper)
Sub: Bid Security/EMD guarantee.

Whereas M/S o RO oo

............................................. (Hereafter referred to as Bidder) has approached us for giving Bank Guarantee of
Rs. oo /- (hereafter known as the “B. G. Amount”) valid up to ..... [, / 20..... (Hereafter known as
the “Validity date”) in favour of , BSNL, (Hereafter referred to as BSNL------------ ) for participation in
the tender of work of

............... (Hereinafter called ‘the Bank™) agrees to give this guarantee as hereinafter contained:

2. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee without any demur,
merely on a demand from the BSNL-------- stating that the amount claimed is due by way of loss or damage caused to
or would be caused to or suffered by the BSNL------- reason of breach by the said bidder(s) of any of terms or
conditions contained in the said Agreement or by reason of the bidder (s) failure to perform the said Agreement. Any
such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee where the decision of the BSNL------ in these counts shall be final and binding on the bank. However, our
liability under this guarantee shall be restricted to an amount not exceeding the “B. G. Amount”.

3. We undertake to pay to the BSNL-------- any money so demanded notwithstanding any dispute or disputes
raised by the bidder(s) in any suit or proceeding before any court or tribunal relating thereto our liability under this
present being absolute and unequivocal. The Payment so made by us under this bond shall be valid discharge of our
liability for payment there under and the bidder(s) shall have no claim against us for making such payment.

4. We the Bank further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said agreement and that it shall continue to be enforceable till all
the dues of the BSNL---------- under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till BSNL------------ Certifies that the terms and conditions of the said Agreement have been fully and
properly carried out by the said bidder(s) and accordingly discharge this guarantee. Unless a demand or claim under this
guarantee is made on us in writing or before the expiry of Validity date from the date hereof, we shall be discharged
from all liability under this guarantee thereafter.

5. We the Bank further agree with the BSNL---------- that the BSNL---------- shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of
the said Agreement or to extend time of performance by the said bidder(s) from time to time or to postpone for any time
or from time to time any of the powers exercisable by the BSNL-------- against the said bidder(s) and to forbear or
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enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation, or extension being granted to the said Bidder(s) or for any forbearance, act or omission on
the part of the BSNL-------- or any indulgence by the BSNL------- to the said bidder(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us.

6. Notwithstanding anything herein contained ;

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it will remain in force up
to its Validity date specified above.

(b) The guarantee shall stand completely discharged and all rights of the BSNLUPE under this Guarantee shall be
extinguished if no claim or demand is made on us in writing on or before its validity date.

7. In case BSNL---------- demands for any money under this bank guarantee, the same shall be paid through
banker’s Cheque in favour of .
8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank have authority

to give this guarantee under its delegated power.

Place: oo

Date: ..c.oovvviiiiiiii, (Signature of the Bank Officer) Rubber stamp of the bank
Authorized Power of Attorney Number: .........................

Name of the Bank officer: ...............ooooiiiiiii

DeSigNation: ... ....vveiiiit it

Complete Postal address of Bank: .......................oc.ee

Telephone NUmbers .........ccooeviiiiiiiiiiiiiiiiiieeieee,
Fax numbers. ........ooiiii i
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7(A.2) BID SECURITY IN FORM OF INSURANCE SURETY BOND
FORMAT FOR BID SECURITY IN FORM OF INSURANCE SURETY BOND
(To be submitted on non-judicial stamp paper of appropriate value)
Insurance Surety Bond for Bid Security
Whereas M/S  ..ooooiiiiiiiiiiiiiiiii RIO
(Hereafter referred to as Principal) has approached us for giving a Surety of Rs. ........................ /- (hereafter known

as the “Surety Amount”) valid up to ..... [ / 20..... (hereafter known as the “Validity date”) in favour of
................ (CGMT, UP(E) Telecom Circle HazratganjLucknow)(Hereafter referred to as BSNL) for participation in

the tender of work of...........cooiiiiii videtender no. ...........oooeiiiiiiiiiii
Now at the request of the Principal, We ...................... Insurance Company Limited, registered under the Insurance Act,
1938, with its Corporate office, ......cooveiiiiiiiiiiiii and Registered/Head Office

................................................................................................ (the “Surety”) to transact the business
of Surety Insurance under the powers conferred under Section 14 (2) (i) of IRDA Act, 1999 & IRDA Guidelines
issuedvide IRDAI/NL/GDL/SIC/01/01/2022 3rd January, 2022, agreed to give this Surety Bond by way of
performance guarantee as hereinafter contained:

2. We, the Surety, do hereby undertake to pay the amounts due and payable under this Surety without any demur,
merely on a demand from the BSNL stating that the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the BSNL by reason of breach by the said Principal of any of terms or conditions
contained in the said tender Agreement or by reason of the Principal’s failure to honour its bid submitted to perform the
said works. Any such demand made on the Surety shall be conclusive as regards the amount due and payable by the
Surety under this Surety where the decision of the BSNL in these counts shall be final and binding on the Surety.
However, our liability under this Surety shall be restricted to an amount not exceeding the “Surety Amount”.

3. We, the Surety, undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the Principal in any suit or proceeding before any court or tribunal relating thereto our liability under this
present being absolute and unequivocal. The Payment so made by us under this bond shall be valid discharge of our
liability for payment there under and the Principal shall have no claim against us for making such payment.

4. We the Surety, further agree that the Surety herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said tender agreement and that it shall continue to be enforceable
till all the dues of the BSNL under or by virtue of the said tender Agreement have been fully paid and its claims
satisfied or discharged or till BSNL Certifies that the terms and conditions of the said tender Agreement have been fully
and properly carried out by the said Principal and accordingly discharge this Surety. Unless a demand or claim under
this Surety is made on us in writing or before the expiry of Validity date from the date hereof, we shall be discharged
from all liability under this Surety thereafter.

5. We the Surety further agree with the BSNL that the BSNL shall have the fullest liberty, without our consent
and without affecting in any manner our obligations hereunder, to vary any of the terms and conditions of the said
tender Agreement or to extend time of performance by the said Principal from time to time or to postpone for any time
or from time to time, any of the powers exercisable by the BSNL against the said Principal and to forbear or enforce
any of the terms and conditions relating to the said tender agreement and we shall not be relieved from our liability by
reason of any such variation, or extension being granted to the said Principal or for any forbearance, act or omission on
the part of the BSNL or any indulgence by the BSNL to the said Principal or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving us.

6. Notwithstanding anything herein contained:

(a) The liability of the Surety under this Surety bond is restricted to the “Surety Amount” and it will remain in
force up to its Validity date specified above.

(b) The Surety shall stand completely discharged and all rights of the BSNL under this Surety shall be extinguished
if no claim or demand is made on us in writing on or before its validity date.
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7. In case BSNL demands for any money under this Surety Bond, the same shall be paid through Banker’s Cheque
in favour of “AO (Claim) O/o0 CGMT, UP(E) Telecom Circle Lucknow” payable at Lucknow or by any other mode
such as NEFT/RTGS, etc., as indicated by BSNL in its demand letter.

8. The Surety declares that the below mentioned officers who have signed it on behalf of the Surety, have
authority to give this Surety under its delegated power.

Date: ... (Signature of the Insurance Company Officer)

Rubber stamp of the Insurance Company

Authorized Power of Attorney Number: .................ccoevinine.
Name of the officer: .....................
Designation: ..........cooeiiiiiiiiiiiiiiiiiee

Complete Postal address of Insurance COmMPanY: .........o.oueuiiiriniititit ettt ee e eaeeeaeans
Telephone Numbers .............cooevivviiniinnnn.
Faxnumbers ...

Name, Address, Contact number and official Email ID of the Controlling Office of the Surety Issuing Branch or any
web portal link, from whom / where the Surety Bond can be confirmed by BSNL.
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7(B.1) For the Performance Guarantee

(To be typed on Rs.100/- non-judicial stamp paper)

Sub: Performance guarantee.

Whereas BA  R/O e
................................................................... (hereafter referred to as BSNL---) has issued an APO no.
........................ Dated ....../....../20..... awarding the work of ...............
......................................... B0 MI/S o
..................................................... R/O e ie e eeee ... (Hereafter
referred to as “Bidder”) and BSNL---- has asked him to submit a performance guarantee in favour of ------------- BA of
Rs. v, /- (hereafter referred to as “P.G. Amount”) valid up to ...... [ooin.. /20......... (hereafter referred to as
“Validity Date”)

Now at the request of the Bidder, We ..., Bank ...

2. We, “the Bank” do hereby undertake and assure to the BSNL------ that if in the opinion of the BSNL------ , the
Bidder has in any way failed to observe or perform the terms and conditions of the said agreement or has committed
any breach of its obligations there-under, the Bank shall on demand and without any objection or demur pay to the

BSNL------ the said sum limited to P.G. Amount or such lesser amount as BSNL------ may demand without requiring
BSNL------ to have recourse to any legal remedy that may be available to it to compel the Bank to pay the same.
3. Any such demand from the BSNL------ shall be conclusive as regards the liability of Bidder to pay to BSNL----

-- or as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled to withhold
payment on the ground that the Bidder had disputed its liability to pay or has disputed the quantum of the amount or
that any arbitration proceeding or legal proceeding is pending between Bidder and BSNL------ regarding the claim.

4. We, the Bank further agree that the guarantee shall come into force from the date of its issue and shall remain
in full force and effect up to its Validity date.

5. The Bank further agrees that the BSNL---- shall have the fullest liberty without the consent of the Bank and
without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said agreement or
to extend the time for performance of the said agreement from any of the powers exercisable by BSNL----- against the
Bidder and to forebear to enforce any of the terms and conditions relating to the said agreement and the Bank shall not
be relieved from its liability by reason of such failure or extension being granted to Bidder or through any forbearance,
act or omission on the part of BSNL----- or any indulgence by BSNL---- to Bidder or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect of relieving or
discharging the guarantor.

6. Notwithstanding anything herein contained ;
(a) The liability of the Bank under this guarantee is restricted to the P.G. Amount and it will remain in force up to
its Validity date.
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(b) The guarantee shall stand completely discharged and all rights of the BSNL----- under this Guarantee shall be
extinguished if no claim or demand is made on us in writing on or before its validity date.

7. In case BSNL----- demands for any money under this bank guarantee, the same shall be paid through banker’s
Cheque in favour of “AO (Claim) ---------------- ” payable at ----- .
8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank have authority

to give this guarantee under its delegated power.

Place: .o

Date: .oooovviiiii (Signature of the Bank Officer)
Rubber stamp of the bank

Authorized Power of Attorney Number: ...................

Name of the Bank officer: ..................coco

Designation: .........cevviiiiiiiiiiiiiiieieean

Complete Postal address of Bank: ........................

Telephone Numbers ............cevviviiiienininnnnn

Fax numbers
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7(B.2) for Performance Guarantee Surety Bond
(To be submitted on non-judicial stamp paper of appropriate value)

To,

Surety Bond No T
Surety Bond Issue dt @ .....................

Bond Valid up to S
Bond Claim Period R

Dear Sir / Madam,

Whereas .......cooiiiiiiiiin (hereafter referred to as BSNL) has issued an APO/AWO no.
......................................... Dated awarding the work of
......... (the “Agreement”) t0 M/S ......coiiviiiiiiiiiiiiiiinnnny, RIO o
(hereafter referred to as “Principal”) and BSNL has asked Principal to submit a performance guarantee in favour of
........................... (e.g. CGMT, UP(E) Telecom Circle Hazratganj, Lucknow) of INR ..............................
(hereafter referred to as “Bond Amount”) valid up to dd.mm.yyyy (hereafter referred to as “Validity Date”)

Now at the request of the Principal, We ...................... Insurance Company Limited, registered under the Insurance Act,
1938, with its Corporate office, ......ooovviiiiiiiiiiii and Registered/Head Office
................................................................................................ (the “Surety”) to transact the business
of Surety Insurance under the powers conferred under Section 14 (2) (i) of IRDA Act, 1999 & IRDA Guidelines issued
vide IRDAI/NL/GDL/SIC/01/01/2022 3rd January, 2022, agreed to give this Surety Bond by way of performance
guarantee as hereinafter contained:

2. The Surety do hereby undertake and assure to the BSNL that, if in opinion of BSNL the Principal in any way
fails to observe or perform the terms and conditions of the Agreement or commits any breach of its obligations there-
under, the Surety shall on demand and without any objection or demur pay to the BSNL such sum or sums up to an
aggregate sum of the Bond Amount or such lesser amount as BSNL may demand without requiring BSNL to have
recourse to any legal remedy that may be available to it to compel the Surety to pay the same.

3. Any such demand from the BSNL shall be conclusive as regards the liability of Principal to pay to BSNL or as
regards the amount payable by the Surety under this Surety Bond. The Surety shall not be entitled to withhold payment
on the ground that the Principal had disputed its liability to pay or has disputed the quantum of the amount or that any
arbitration proceeding or legal proceeding is pending between Principal and BSNL regarding the claim.

4. The liability of the Surety under this Surety Bond is restricted to the Bond Amount and this Surety Bond shall
come into force from the date of its issue and shall remain in full force and effect up to its Validity date.

5. The Surety further agrees that the BSNL shall have the fullest liberty without the consent of the Surety and
without affecting in any way the liability of the Surety under this Surety Bond to vary any of the terms and conditions
of the Agreement or to extend the time for the performance contained in the Agreement from any of the powers
exercisable by BSNL against the Principal and to forebear from enforcing any of the terms and conditions relating to
the Agreement and the Surety shall not be relieved from its liability by reason of such failure or extension being
granted to Principal or through any forbearance, act or omission on the part of BSNL or any indulgence by BSNL to
Principal or any other matter or thing whatsoever which under the law relating to sureties would but for this provision
have the effect of relieving or discharging the Surety.
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6. In case BSNL demands for any money under this Surety Bond, the same shall be paid through banker’s Cheque
in favour of “AO (Claim) O/o CGMT UP(E) Telecom Circle Lucknow” payable at Lucknow or by any other mode such
as NEFT/RTGS, etc., as indicated by BSNL in its demand letter.

7. The Surety guarantees that the below mentioned officers who have signed it on behalf of the Surety have
authority to give this Surety Bond under its delegated power.

Notwithstanding anything contained herein above:

1. Our Liability under this Surety Bond shall not exceed INR ................. (Rupees:
................................................................ Only).

2. This Surety Bond shall be validupto ..................... (Validity date)

3. Further a claim period of 3( three)months from the Validity date of the Surety Bond is available to make a
demand under this Surety Bond. We are liable to pay the Bond Amount or any part thereof under this Surety Bond only
and only if you serve upon us a written claim or demand on or before .................... (Date of claim period if any).

4. At the end of expiry of the Validity Date (including claim period), unless an action to enforce the claim under

this Surety Bond is initiated before the Court or Tribunal on or before 12 months after the expiry of the Validity Date
(including claim period), all your rights under this Surety Bond shall stand extinguished and we shall be relieved and
discharged from all our liabilities and obligations under this Surety Bond irrespective of return of original Surety Bond

Place: .o

Date: ..coooviviiiiiii (Signature of the Surety)
Rubber stamp of the Surety

Authorized Power of Attorney Number: ....................
Name of the Surety officer: ...................oooii.
Designation: ......c.ooeiiiiiiitii i
Complete Postal address of Surety: .........................

Telephone Numbers ............cevvieiiiiinennnnnnn.
Fax numbers ...,
Email ID ( only official Email ID).............c.cooeiiiiiinnn
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7 (C) For Letter of Authorization for attending Bid Opening Event.

(To be typed preferably on letter head of the company)

Subject: Authorization for attending Bid opening

I/ We ML /MS. i have submitted our bid for the tender no.

We hereby authorize Mr. / Ms. ......ccovvviiiiiiiiiiiiinennnn, EMI. [ MS.ooiiiiiiiiiiiiiia (alternative) whose
signatures are attested below, to attend the bid opening for the tender mentioned above on our behalf.

........................................... Signature of Bidder/ Officer authorized to sign

Name of the Representative on behalf of the Bidder

Name of the alternative Representative

Above Signatures Attested

Note 1: Only one representative will be permitted to attend the Bid opening

2. Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above
is not received.
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7(D) SUMMARY OF EXPERIENCE CERTIFICATE IN EXCEL FORMAT

S. No. [Type of Work aiBSNL, MTNL, DOT, or |PO No and |Details of Succe§ Amount of  |Year (Period) of

specified under|State/Central Date full completion |Work (in Rs) |completion of work
clause 4.10 of |Government certificate by en
Section-1 Part Adepartments/PSUs/Pr| user /client

ate Telecom

Operators/Telecom
Infra Provider Name,
Place and Address

Signature of the Bidder
With date and seal

7(E) - MATERIAL SECURITY BOND FORM
Whereas ....... (hereinafter called "the contractor") has been awarded the contract of cable rehabilitation work as per
tender number know all men by these
presents that We......of......having our registered office at (hereinafter called the "the contractor")
are bound unto (hereinafter called ‘the BSNL”) in the sum of- for which

payment will and truly to be made of the said BSNL, the bank binds itself; its successors and assigns by these presents.
THE CONDITIONS of the obligation are:

1) If the contractor is unable to keep stores issued to him, properly, i.e. the store provided to the contractor, by the
BSNL are damaged or

2) The stores issued to the contractor by the BSNL are stolen or

3) The contractor is not able to provide a proper account of the stores issued to him/her/them by the BSNL.

We undertake to pay to the BSNL up to the above amount upon receipt of its first witting demand without the BSNL
having to substantiate its demand, provided that in its demand, the BSNL will note that the amount claimed by it is due
to it owing to the occurrence of one or two or all of three conditions specifying the occurred condition or conditions.
This guarantee will remain in force up to and including one hundred and eighty (180) days after the Period of contract
validity, and any demand in respect thereof should reach the bank not later than the above date.

Signature of the bank
Signature of the Witness
Name of Witness
Address of Witness
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7(F) CLAUSE-BY-CLAUSE COMPLIANCE & NO DEVIATION STATEMENT

Sl. Clauses Clause by Clause No Deviation Statement
compliance
(A) B C D
1 All clauses of “General Commercial Conditions
“of Section-5 Part-A
2 |All clauses of Scope of Work, requirement of
quantity, SOR (Section-3 Part A, B & C)
3 |All clauses of “General Instruction to Bidders”
of Section-4 Part-A
4 |All clauses of “Special Instruction to Bidders” of
Section-4 Part-B
5 J|All clauses of “E-tendering Instruction to
Bidders” of Section-4 Part-C
° The bidder should mention ‘FULLY COMPLIED’ in the column ‘C’
° and “ No Deviation” in Column “D”,
° If column “C” left blank and the bidder signs this page of the document will be treated as full compliance &
° If column“D” left blank and the bidder signs this page of the document will be treated as No Deviation.
Signature of Bidder
Place:...............
Along with date &Seal
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7(G) Certificate to be submitted by Bidders pursuant to Rule 144(xi) GFR 2017.

(On Company’s Letter Head)

Reference 1: BSNL Tender Enquiry NO. c.ccuciviiuiiiiiiiiiiiiiiiiiiiiiiiiieieiieiienceeeans

Reference 2: Department of Expenditure Office Memorandums (OMs) No. F.7/10/2021-PPD(1) dated
23.02.2023 and its subsequent Clarification/Amendment if any.

I, in the capacity of authorized signatory of M/s.........ccooiiiiiiiiiiiiiiiiiiiiiiienne, having Regd. office at
............................................................................................................ being a participant bidder in
BSNL T.E cited at reference 1 above, hereby declare that I have read and understood the clause under Rule 144(xi) of
the General Financial Rules (GFRs) 2017 regarding restrictions on procurement from a bidder of a country which
shares a land border with India;

I, hereby, further certify that this bidder is not from such a country which shares a land border with India and in light of

conditions & restrictions imposed vide cited OMs, we fulfill all the requirements in this regard to become eligible to be
considered in the subject Tender Enquiry by BSNL.

(Name of the authorized signatory)
Signature
Designation in Company

Seal / Stamp of Company
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7(H)-DECLARATION BY BIDDER ON COMPANY LETTER HEAD IN RESPECT OF BLACKLISTING BY
GST AUTHORITIES

| S/0 /W/0 Of SHIT c.viii and
proprietor/Director/Partner of M/s...........ccovviviiiiiiiinn... do hereby affirm and declare as under:
1. That I, the sole prop./partner/Director of M/S .......c.oiiiiiiiiiiiiiiiii e, (Supplier) has

never been debarred and/or blacklisted by any GST authority and is not having any ongoing litigation or court cases

pending or any other suite related to GST.

2. In case the above declaration is found to be incorrect or wrong, the contract if awarded to the Supplier shall be
terminated immediately and the Supplier shall be liable to be black listed/debarred for future works/contract with

BSNL. Any such action however be without prejudice to BSNL’s rights under the law.

3. In case supplier gets Blacklisted by GST authorities during the tenure of contract with BSNL, supplier
indemnifies BSNL from any monetary loss caused due such blacklisting i.e Loss of input credit claim etc and ensures

that such loss will be paid to BSNL by the supplier.

(Signature with Office Seal)
Date:

Location:

Witnesses:

) Signature-
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7(I): FORMAT of LOI (Letter of Intent)

NO. Dated:

Sub: - Placement of LOI (Letter of Intent), for OFC rehabilitation/Patch Work in BSNL. Ref: -

Dear Sir,

On behalf of BSNL, Letter of Intent is hereby issued for rehabilitation/Patch Work of OF cable route in respect of -------
(--- RKM) in ---- to fulfill the following terms and conditions.

1) The contractor has to submit a performance Bank Guarantee of Rs. valid for a period of

. The said BG shall be furnished by you from a nationalized bank/Scheduled bank within 14 days in accordance with
the BSNL format as per Section 7(A) of the tender document.

2) Unit rate of the item shall be as per annexure; thereby total value of the order shallbe Rs.__ (as per annexure).
The prices are firm, inclusive of all levies and taxes, excepting Service Tax.

3) The services rendered will be strictly in accordance with the specifications laid down by the BSNL in the above
referred tender.

4) The works should commence within days from the date of issue of detailed work order.

5) You are requested to convey your acceptance within 7 days along with PBG as per condition (1) above and enter
into an agreement within 15 days of issue of LOI, failing which this offer is likely to be treated as cancelled.

Yours faithfully,

7(J) NO DEBAR/BLACKLISTED DECLARATION

AT hereby declare that my/our firm has/have
not been Blacklisted / debarred for taking part in tender by State Government/UT/Govt. Of India/ any PSU. I/We also
declared that my/our firm is not under process of debarring by the State Government/UT/Govt. Of India/ any PSU.
[/We am/are aware that any suppression of facts in this regard/breach of this condition/clause would result in immediate
termination of contract/cancellation of the existing contract/contracts and also forfeiting of my/our security deposit
held.

Signature of Tenderer

Name of Tenderer
Capacity in which signing
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7(K) - SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF ACHIEVING LOWER DEPTH

To
The Engineer-in-Charge,

Sub : Approval for lower depth than 200/165/135/90 cms ( depending on the terrain
and method of execution as applicable)

Ref: Work Order No.................o.eee.

Sir,

In the following section lengths the normal depth of ....... (as prescribed) could not be
achieved due to reasons stated against each section vide above reference work order.
Your approval is requested.

SI.LNo  [Section No. Location From|Location To|Length  |Actual DeptReason
Mtrs. Achieved
Mtrs.
1
2
3
Yours faithfully,

Name of the Bidder with address & date.

Recommendation of the Site-in-Charge.
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7(L) - Format for Self-Certification regarding Local Content (LC) for Telecom Product/Service or Works

Certificate to be submitted by Bidders in pursuant toDepartment of Promotion of Industry and Internal Trade, Ministry
of Commerce and Industry letter no. P-45021/2/2017-PP(BE-II) dated 16/09/2020 [Public Procurement (Preference to
Make in India),

(On Company’s Letter Head)

Reference 1: BSNL Tender Enquiry NO. c.ccuciviiuiiiiiiiiiiiiiiiiiiiiiiiiiiiieiieiieneeenaens

Reference 2:  Department of Promotion of Industry and Internal Trade, Ministry of Commerce and Industry letter no.
P-45021/2/2017-PP(BE-II) dated 16/09/2020 [Public Procurement (Preference to Make in India), and its subsequent
Clarification/Amendment if any.

I, in the capacity of authorized signatory of M/s.........ccoiiiiiiiiiiiiiiiiiiiiiiienne, having Regd. office at
............................................................................................................ being a participant bidder in
BSNL T.E cited at reference 1 above, hereby declare that I have read and the bidder is Class-I Local Supplier having
minimum local content of 50% as per Department of Promotion of Industry and Internal Trade, Ministry of
Commerce and Industry letter no. P-45021/2/2017-PP(BE-II) dated 16/09/2020 [Public Procurement (Preference to
Make in India),and its subsequent Clarification/Amendment if any.

Signature of Tenderer

Name of Tenderer

Page 114 of 123



7(M) - Declaration about Genuineness of Documents/Certificates
(to be duly filled, signed, stamped, scanned and submitted with other documents as per clause-7 of Section-IV)

LV . e hereby declare that the information

furnished in the bid in response to the NIT No. is true and correct. I/we verify the genuineness
and correctness of all documents, including experience certificates attached with the bid submitted electronically or as a
hard copy. Further I also declare that 1 have submitted the tender document digitally signed, without any
additions/deletions/modifications, as a token of having read, understood and accepted the terms and conditions therein.
I am also aware that I shall be held responsible in case any document attached is found false/forged/fabricated/
tempered/manipulated at any stage and the BSNL is fully competent to take any action against me/my firm as deemed

fit in accordance with the terms and conditions of the contract and law of the land.

Place: Signature of tenderer / Authorized signatory.............

Date: Name of the tenderer...................coooiiiiin.
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7(N) - PROFORMA OF AGREEMENT

AGREEMENT NoO. ..ttt et ettt et e ens dated ..........
N DB\ LS

APO ValUue & . oo

This agreement made on this .......... day of .......... between
....................................... herein after called “The Contractor” (which expression shall
unless excluded by or repugnant to the context, include its successors, heir, executors,
administrative representative and assignee) of the one part
oo herein after referred to as BSNL, of other part.

Whereas the contractor has offered to enter into contract with the BSNL for OFC
maintenance works for .............. BA of Uttar Pradesh-East Telecom Circle on the
terms and conditions herein contained and the rates approved by the BSNL (copy of
Rates annexed) have been duly accepted and whereas the necessary security deposits, as
mentioned below, have been furnished in accordance with the provisions of the tender
document and whereas no interest will be claimed on the security deposits.

a) PBG/FD No: .oiiiiiiiiiiiiiiiiiiieans dated ......cooeiiiiiiiiii. for Rs......... issued by
(Bank).....c.ceeunenne. valid upto .....cooeveiiiiiiii against Performance Security.

b) PBG/FD NoO: .covviiiiiiiiiiiiiiiienene, dated ......c.cooiiiiiiiiinil, for Rs.......... issued by
(Bank).....c.ceeunennn. valid upto .....cooevviiiiiiiiii against Material Security

Now these presents witness and it is hereby agreed and declared by and between the

parties to these presents as follows.

1. Period of Contract: The period of this Contract will be one year from the date of
signing of this agreement.

2. The contractor shall, during the period of contract or until this contract shall be
determined by such notice as is hereinafter mentioned, safely carryout, by means of
labours employed at his own expenses and by means of tools, implements and
equipment etc. to be supplied by him to his labour at his own expenses, all works as
described in tender documents (annexed to the agreement), when the Tender Issuing
Authority or any other persons authorized by Tender Issuing Authority in that behalf
require. It is understood by the contractor that the quantity of work mentioned on the
schedule is likely to change as per actual requirements as demanded by exigencies of
service.

3. The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of
intent/ APO, approved rates, annexed hereto and such other additional particulars,
instructions, drawings, work orders as may be found requisite to be given during
execution of the work shall be deemed and taken to be an integral part of the contract
and shall also be deemed to be included in the expression “The Agreement” or “The
Contract” wherever herein used.

4. The contractor shall also supply the requisite number of workmen with means &
materials as well as tools, appliances, machines, implements, vehicles for
transportation, cartage etc. required for the proper maintenance of SLA work/
execution of work within the time prescribed in the work orders/ bid document.
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. The contractor hereby declares that nobody connected with or in the employment of

the BSNL is not/shall not ever be admitted as partner in the contract.

. The contractor shall abide by the terms and conditions, rules, guidelines,

construction practices, safety precautions etc. stipulated in the tender document
including any correspondence between the Contractor and the BSNL having bearing
on execution of workand payments of work to be done under the contract.

. The Bidder shall comply with all statutory / legal liabilities towards all the personnel

either employed by itself or in the rolls of its sub-vendors, who have been deployed for
execution of various works against this project that may arise due to various labour
and other laws as specified by central/state from time to time. Further the
engagement and employment of any personnel and payment of wages to them as per
the existing provisions of various labour laws and regulations is the sole
responsibility of the bidder and any breach of such laws or regulation shall be
deemed to be breach of this Agreement. Bidder indemnifies BSNL, for any
damage/loss due to accident.

. This agreement is to abide by all the terms and condition stipulated in the tender

enquiry and their corrigendum’s and amendment if any.

In witness whereof the parties present herein set their respective hands and seals the
day ......... of ...... and year in .......

Above written:

Signed sealed & Delivered for and on behalf Signed sealed & Delivered for and on behalf
of M/s Aerial Telecom Solutions Pvt. Limited, of Bharat Sanchar Nigam Ltd
Mohali

133 7+ T s
£33 7-5 « PN

- 1 + T
- 1+ s

Designation:......cccceeveviinininnnnnes
Designation:.......cccoceveveininnnnnnnes

1 ) s
1 - 1 o s

Place:....ccccceeruruininincecnincenenennnns
Place:....cccoceeruininincncninincncnnnenee
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SECTION- 8
Bidder’s profile & Questionnaire.

Tenderer / Bidder’s Profile & Questionnaire
(To be filled in and submitted by the bidder)

A) Tenderer’s Profile

Telephone NO. ....c.ovvvviiiiiiiiieenn, Mobile NO. ....oveiiiiiiiiiecieas
FA X N O, it

3. Address of place of Works/ Manufacture

Telephone No. .....oovviiiiiiiiiiiina, Mobile NO. ..o
4.  State the Type of Firm: Sole proprietor-ship/partnership firm /
(Tick the correct choice) Private limited company/Joint Venture.
5. Name of the sole proprietor/ partners/ Director(s) of Pvt. Ltd Co.:
S. No. Name Father’s Name Designation
1.
2.
3.
4.
5.
6. Name of the person authorized to enter into and execute contract/ agreement and the capacity in which he is

authorized (in case of partnership/ private Ltd company):

7. Permanent Account NO: ......ouiuiitiiin i

8. Details of the Bidder’s Bank for effecting e-payments:

(a) Beneficiary Bank Name:.................cooco.

(b) Beneficiary branch Name:.....................ooeinne.

(c) IFSC code of beneficiary Branch..........................

(d) Beneficiary account No.o........cooiiiiiiiiiiiiiii

(e) Branch Serial No. (MICR No.):...viiiiiiiiiiiiiie,

9. Whether the firm has Office/ works (i.e. manufacture of the tendered item) in Delhi? If so state its Address :
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10. GSTN Registration Number(s) of all units/business places of the bidder vide which he intends to execute the
contract, if awarded.

GSTN l.iiiiiiiiiin,
GSTN 2.t
GSTN3...ooi, and so on.
B) Questionnaire :
1. Do you think any other detail/ material is required to complete the work specified in the specification? Yes/ No.
1.1 If Yes, Give details:
2. Do you think any other item of work needs to be included in tender form to complete the work specified in the

specification? Yes/ No.

2.1 If Yes, Give details:

3. Kindly indicate the maximum Quantity of tendered material which you are capable of supplying within the
scheduled delivery period.

Name of the tendered Item Qty that can be supplied by the firm Within
the scheduled delivery period.

4. Suggestion for improvement of the tender document.
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SECTION-9 Part-A

BID FORM
To From,
<complete address of the purchaser> <complete address of the Bidder>
Bidder’s Reference Not.c.iueeeeeeeeimmsnesenisesesncensons ses Dated........ccovviniinini,
Ref: Your Tender Enquiry NO. .......c.ovviiiiiiiiiic e dated .........ooeeviieinnil,
1. Having examined the above mentioned tender enquiry document including amendment/ clarification/ addenda
NOS. ot dated .......oooiiiiiiiiiiinn, the receipt of which is hereby duly acknowledged, we, the
undersigned, offer to supply and deliver ...........ccoooevieviecieneiieienieee, in conformity with the said drawings, conditions

of contract and specifications for the sum shown in the schedule of prices attached herewith and made part of the
financial Bid.

2. Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement.
3. We agree to abide by this Bid for a period of 150 (One Hundred Fifty) days from the date fixed for Bid
opening or for subsequently extended period, if any, agreed to by us. This bid shall remain binding upon us up to the
aforesaid period.

4. We understand that you are not bound to accept the lowest or any bid, you may receive.

5. If our Bid is accepted, we will provide you with a performance guarantee from a Scheduled Bank for a sum @
5% or more (as the case may be) as per clause 7 Section-5 Part A of the contract value for the due performance of the
contract.

6. If our Bid is accepted, we undertake to complete delivery of all the items and perform all the services specified
in the contract in accordance with the delivery schedule specified in the Section-2 (Tender Information).
7. Until a formal Purchase Order of Contract is prepared and executed, this Bid together with your written

acceptance thereof in your notification of award shall constitute a binding contract between us.

Dated: ............ day of cevveeieeieens 20......

SIgnature ....ccccceececee e
Witness: NAME oot
Signature......ccoceeveeeeeeevenee e, In the capacity of .....ccceveecvecveecenee,
NAME oo Duly authorized to sign the bid for and on
AdAress ....cveeeeveeeiiee e onbehalf of c.cocvveicie e,
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Intentionally Blank
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SECTION-9 Part-B
Financial Bid

Schedule for Quoting the Rates

Tender Inviting Authority : DGM(NWP-CFA), BSNL, Office of the CGMT, U.P.(East) Telecom Circle, 3™ Floor, Door
Sanchar Sadan, Laplace, Shahnajaf Road, Lucknow-226001.

Name of Work : OFC In-house maintenance work including fault searching & repairing works in All BAs of UPE
Telecom Circle.

Tender No. :TENDER NO: UPE/MM/OFC/In-House Maintenance/BAs/2024-25 Dated: 03-01-2025

BIdder’s NamIe: ... et

Note for bidder :

1) Evaluation of the tender will be on individual package basis estimated quantities as per price offered in the financial bid. Any
bidder may bid in one or more packages or even all the packages.

2) Bidder must mandatorily quote GST as admissible.

3) The bidder who submits the offer with concessional GST shall submit the proof of applicable concessional GST. In case the
concessional GST is not creditable to BSNL it should be included in the price of the goods/services.

4) In case, the dealer is registered under composition scheme or any rule/ notification where the BSNL is not eligible for input tax
credit then the bidder should not disclose any amount in col 09 to 10 & 12.

5) Bidders must mandatorily mention HSN & SAC numbers.

6) Tenderer should quote the rates keeping in view that quoted rates are inclusive of all charges and levies but exclusive of Goods
and Service tax (GST). GST will be paid extra, as applicable

Declaration by bidder :

1.“We hereby declare that in quoting the above price, we have taken into account the entire credit on inputs available under the

GST Act introduced w.e.f 1 July 2017 and further extended on more items till date.”

2. “We hereby certify that HSN/ SAC shown in column 7 are correct & credit of GST for the amount shown in column 12 above
are admissible as per GST Laws.”

SL. No Item | Business | Esti |Unit| Total [HSN/| Basic GST( | GST All [Amo| Unit Total | Total
Descript| Area mat Estimat | SAC Unit IGST [amou [Inclus | unt | Price | price of | Amou
ion Covered | ed ed cost Price of or ntin | ive of of |package| nt
Wor for Package | CGST | Rs. P | Unit | ITC | Packa [inclusive | with
k Package excludin + Cost | to ge ofall | Taxes
Qua excludin g GST In | SGST) inRs. | be |exclud | levies &
ntity g GST Figures | Rate( P |avail |ing ITC| charges
Rs. P To be as % ed | Amou but
HSN/ entered of by [nt(net|excludin
SAC by the | Basic) BSN | unit gITC
Bidder in Lin [costto]| (net
Rs. P Rs. P BSNL) | total
inRs. | cost)
P
10=| 11=| 12= 13= 14= | 15=
1 2 3 4 5 6 7 8 9 9x8 | 8+10( 10| 11-12| 4x13 | 4x11
Name  |QFC In-house maintenance work including fault searching & repairing works in All BAs of UPE Telecom Circle
of work
Package Ayodhya
11 -l BA 1| AU| 2069914
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Package

Gorakhpur

1.2 -l BA AU| 4034650
Package AU

1.3 -1l Jhansi BA 1631664
Package AU

1.4 -V | Kanpur BA 2560694
Package Lucknow AU

1.5 -V BA 875131
Package Prayagraj AU

1.6 -VI BA 1025078
Package AU

1.7 VIl | sitapur BA 3917261
Package Sultanpur AU

1.8 -VIII BA 3155184
Package Varanasi AU

1.9 -IX BA 3806698
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