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                 Tender No. AGM (CC)/4-17/ OFC-Mtce/BGTD Urban /2019-20 
 

 

               Due Date /Time of Receipt:  15:00 Hrs of 11.12.2023 

                                 Due Date /Time of Opening: 15:00 Hrs of 12.12.2023 

 

 
                                                               सहायक महाप्रबधंक (केबल निमााण) का कायाालय 
                                                    O/o AGM (MM),  

                                                                           5th Floor Telephone House          

                                                                          Bangalore 560001                                                 

 

 

 

टेंडर फार्म 

के लिये 

फॉल्ट टर ेल िंग, वर्म 2023-24 के लिए  जीएर् पूवम  र्ें ओएफ ी दोर् और 

बहािी र्ें भाग िेना 

TENDER FORM 

For 

Fault Tracing, attending OFC faults, and Restoration in          
Urban GM East for the Year 2023-24 

                       Cost of Tender Form:  Rs.2, 360/- 
 

 

 
 

BHARAT SANCHAR NIGAM LIMITED  
(A Government of India Enterprise) 

BANGALORE TELECOM DISTRICT 

BANGALORE - 560 001 
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SECTION – I 

                              (Part-A) 

   

DETAILED NOTICE INVITING TENDER 

 

SEALED TENDERS ARE INVITED ON BEHALF OF CHAIRMAN AND MANAGING DIRECTOR, BHARAT 

SANCHAR NIGAM LIMITED BY PGM, BGTD FROM THE ELIGIBLE CONTRACTORS FOR FAULTS 

TRACING & ATTENDING OFC FAULTS IN URBAN GM EAST AREA FOR THE YEAR 2023-24. 

 

1.   Name of the work:  Faults tracing and attending OFC faults in Urban GM East. 

             

 Note 1: The quantities stated above are estimated and BSNL reserves the right to vary the quantity to the extent of - 

 25% to + 25% of the Estimated quantity at the time of award of the contract i.e. LOI without any change 

 in unit price or other terms & conditions. 

Note 2:  The Approved Vendor/Contractor has to arrange the vehicles and Transportation for the Transfer 

of men and material. Vendor should have the necessary splicing machine, Power meter, OTDR, Tool 

Kits for the maintenance of the route OFC. Contractor/Vendor has to arrange as many numbers of 

team with suitable vehicle required as per the instruction of DGM TM. 

Note 3: The Contractor / Vendor has to monitor and follow the CBuD portal and co-ordinate with the local 

government and other private agencies, who are involved in the developmental works. The patrolling 

of the existing working OF cable routes at regular interval to minimize the OFC cable breakdowns 

and in case of breakdown of OFC cable, early restoration is to be ensured that the fault is attended 

within the restoration time as per the tender terms and conditions .Contractor shall record using 

both photo and video of OFC cable breakdown and restoration with lat/long . 

Note 4: If work is done by BSNL, no payment is made. 

2. Accessibility of Tender Document: Tender document (free viewing copy) can be obtained by 

downloading it from the website https://etenders.gov.in. 

The official copy of tender document for participating in e-tender will be available for downloading from 

www.karnataka.bsnl.co.in / (e-tender) / https://etenders.gov.in  

2.1. Cost of Tender document   2,360/- [ 2000/- [+18% GST] (Non Refundable)  

              DD / Bankers cheque of an amount of Rs 2,360/- in favour of “Accounts Officer Cash  (HQ), BSNL, 
Bangalore Telecom District” payable at Bangalore shall have to be submitted towards tender fee along 
with the tender bid failing which the tender bid will be rejected. 

2.2. BSNL has decided to use process of e-tendering for inviting this tender and thus the physical copy of 

the tender would not be sold. 

 

 3. Sale of physical copy of tender Document: Not applicable. 
 

             Note 1: The Tender document shall not be available for download on its submission /closing date.  

 

 4.         Eligibility Criteria for bidders:  

    I. The bidder should be an Indian Firm/ Company registered & eligible to participate in the Bid.  

 

 II  The bidder should have the following documents:- 

Tender 

operating 

Area 

Tender number 

Quantity Projected 
Estimated cost of 

tender(Incl of GST)  

Document Cost Non- 

refundable 

Amount of Bid 

Security 

OFC 

Network 

of Urban 

GM East 

AGM (CC)/T-90 / 

OFC-Mtce /Urban 

GM East/2023-24/02 

dated 18.11.2023          

HDD – 12 KMs 

Trench – 32.26 KMs 

OH laying – 60.50 

KMs 

Rs.  2,75,11,896/- 
Rs.2,360/ 

(Rs. 2000+18% GST) 
Rs. 5.50 Lakhs 

https://etenders.gov.in/
http://www.karnataka.bsnl.co.in/
https://etenders.gov.in/
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                  a) valid  PAN No. 

                  b)Valid Goods  and services Tax Registration No. 

         c)  A self declaration alongwith the evidence that the bidder is not blacklisted by GST              

 authorities . 

          d) In case the supplier /contractor gets black listed during the tenure of BSNL contract then adequate    

indemnity clause should be inserted to ensure that no loss of input tax credit is borne by BSNL duty 

default of supplier. 

     e) In case multiple GST numbers, all the numbers can be provided as annexure. 

              Note: For BSNL users only. It may kindly be noted that 

           i) Procurement should not be made from GST blacklisted supplier as BSNL would not be able to       

avail the input tax credit charged by the supplier in case the supplier is GST blacklisted i.e. poor 

compliance rating 

         ii)   GSTIN registration number(s) which need to be quoted mandatorily. 

 
III.     The bidder should have successfully completed a minimum 30 Km of OFC cable laying works by 

open trenching/ HDD method OR maintenance of 500 RKM OR Laying Overhead OFC cable  

for Minimum of 100 Kms  in BSNL/MTNL/other PSUs /Govt. Department/ Private Telecom 

service providers during the last 5 years ending 31.03.2023.  

  As documentary evidence for having executed a work of same or more volume satisfactorily, 

              the copy of experience certificate issued by the competent authority not below the rank of  

              AGM/DE or equivalent in BSNL/MTNL and duly attested by an officer not below the rank of  

                            SDE/AE/ Gazetted Officer shall be submitted along with bid and in case of certificate issued   

                            by any other government department/PSUs/Private service telecom providers, the same should  

                            be duly attested by Gazetted officer. 

 

              III.        The bidder should have a combined financial turnover of 50 lakhs during the Last 3 Assessment               

                           Years (AY)   of                  i) 2020-21 

                                        ii) 2021-22 

                                       iii) 2022-23 

              The same should be supported by Profit & Loss account statement duly certified by the  

              Auditors /CA. 

 

IV. The bidder should have at least one HDD machine at his disposal, either owned or leased. The 

machine should be at least of minimum 10 tons or above pullback capacity as per the site 

requirement. 

  For establishing ownership of HDD machine, the contractor should submit documents  

  showing. 

a) Make/Model of HDD machine, its Serial No. & capacity. 

b) Bill of lading/custom clearance receipt/Commercial Invoice/Air waybill.  
  Those having HDD machine on lease should enclose lease deed which shall be valid for the said 

 tender for a minimum period of 18 months from the date of submission of Bid, with above 

 supporting documents as per clause IV (a) and (b). 

 

           V. The bidder shall comply with Department of Expenditure, Ministry of Finance order issued vide F.     
No.6/18/2019-PPD dated 23.07.2020 (Preference to Make in India) available at Section VI Part C and 
shall submit necessary registration certificate wherever applicable. 

 

          VI. The bidder shall comply with Ministry of Heavy Industries & Department of Public Enterprises Restriction 
under Rule 144(xi) of the General Financial Rules (GFR’s), 2017-Dept. of Expenditure OM 
No.6/18/2019-PPD dated 23

rd
 July, 2020 on grounds of Defence of India and National Security available 

at Section VI Part B and shall submit necessary registration certificate wherever applicable. 
 
          VII. Date & Time of Online Submission of Tender bid: Up to 15.00 hrs on 11.12.2023 

          (Tender closing date). 
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    VIII. Online Opening of Tender Bids:  At 15:00 Hours of this tender closing date 12.12.2023. 

 

                       IX   Date & Time of Submission of Tender bids & offline Documents: on or before 15.00 Hrs of                       

                    11.12.2023. 

                        X.  Pre-bid meeting is scheduled at 15:00 Hours of 24.11.2023. It is requested to attend the pre-bid meeting 

by all the prospective bidders. 

 

 

  5          Bid Security / EMD:  
   5.1     The bidder shall furnish the bid EMD of Rs.5.50 Lakhs in one of the following ways:- 

  a)   Demand Draft/ Banker’s cheque drawn in favour of “ Accounts Officer – Cash (HQ), BSNL 
Bangalore Telecom District” Payable at Bangalore.    

 b) Bank Guarantee from any scheduled bank drawn in favour of Principal General Manager, 
Bangalore Telecom District, Bangalore, which should be valid for 180 days from the tender 
opening date. 

  c) The MSE units shall be exempted from submission of Bid Security deposit on production of   

requisite proof in respect of valid certification from MSE for the tendered item. 

       d) Concessions to MSME: The guidelines, issued by Ministry of Micro, Small & Medium Enterprise 

(MSME), Government of India regarding concessions for Micro & Small Enterprise Units registered with 

District Industries Centers or Khadi & Village Industries Commission or Khadi & Village Industries 

Board or Coir Board or National Small Industries Corporation(NSIC) or Directorate of Handicrafts & 

Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprise, have been 

considered by the BSNL (Corporate Office) and it has been decided that these units shall be allowed the 

following concessions: 15.1. Supply of Tender Documents: The tender documents shall be issued to 

MSME bidders free of cost provided the tendered item is listed in the Registration Certificate of MSME. 

5.2. Exemption from payment of Earnest Money Deposit (EMD): The MSME units registered with bodies as 

detailed in para 15 above shall be given exemption from payment of Bid Security deposit (EMD) provided the 

tendered item is listed in the registration Certificate of MSME/NSIC. 15.2.1. A proof regarding current registration 

with bodies as detailed in para 5.1.C above for the purpose of exemption tendered items will have to be attached 

along with the bid.  The enlisted certificate issued by bodies as detailed in para 15.1 should be current and valid on 

the date of opening of bid (Chapter-15 of procurement manual). 

 

 

 

 

                                                                                  सहायक महाप्रबंधक  (केबल निमााण) AGM (MM) 

                                                                           बीए एनएि      टीडी ,BSNL, BGTD
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SECTION II  
 

1.   Type of tender: Single stage bidding, Two stage Opening using two-Electronic Envelope System.  

 

      Note: The bids will be evaluated techno-commercially and financial bids of techno-commercially  

                Compliant bidders only shall be opened. 

 

2.   Bid Validity Period: Validity of Bid offer for acceptance by BSNL:  150 days from the tender 

opening date and further extendable for 120 days  

 

3.  The tender offer shall contain two envelopes viz. techno-commercial and financial envelopes which 

      will contain one set of the following documents only:  

  

   4.  Techno-commercial envelope shall contain:  

i. Bid security/EMD - scanned copy of DD or bank guarantee to be uploaded online and original DD/bank 

guarantee to be submitted offline OR valid NSIC/MSME certificate. 

ii.  Valid NSIC certificate if applicable to be submitted offline.  

iii. Cost of the tender document i.e. tender fee . (Scanned copy of the DD to be uploaded on line and original 

to be submitted offline. (Also for web downloaded documents) OR valid NSIC/MSME certificate. 

iv. Certificate(s)/documents showing  fulfillment of the eligibility criteria stated in Clause 4 of the 

Detailed NIT Section- I part A. 

v. Documents stated in clause 9.2 of Section-IV Part A. 

vi. Documents stated in clause 10 of Section-4 Part A. 

vii. Power of Attorney & authorization for executing the power of Attorney in accordance with clause 14.3 

of Section 4 Part as per Section VII Part H.   

viii. Bidder’s Profile & Questionnaire duly filled & signed as per Section VIII. 

ix. No Near Relation Certificate section VII Part G duly filled & signed. 

x. Undertaking &declaration section VI Part A,B & C duly filled & signed 

xi. Tender/ Bid form- Section IX Part A duly filled & signed. 

xii. Tender documents (Electronic Form- Technical).  The tender document has to be downloaded   and the 

completed tender document to be uploaded in the portal with the bidder digital signature with all 

relevant annexure. 

xiii. The bidder shall comply with Ministry of Heavy Industries & Department of Public Enterprises 

Restriction under Rule 144(xi) of the General Financial Rules (GFR’s), 2017-Dept. of Expenditure OM 

No.6/18/2019-PPD dated 23
rd

 July, 2020 on grounds of Defence of India and National Security 

available at Section VI Part B and shall submit necessary registration certificate wherever applicable. 

xiv. The bidder shall comply with Department of Expenditure, Ministry of Finance order issued vides F. No. 

6/18/2019-PPD dated 23.07.2020 (Make in India Preference) available at Section VI Part C and shall 

submit necessary registration certificate wherever applicable. 

xv. Indemnity bond declaration as per Section VII Part D. 

xvi. Letter of authorization for attending bid opening event as per Section VII Part C. 

xvii. DDeeccllaarraattiioonn  ffoorr  nnoott  hhaavviinngg  ddoonnee  aannyy  aaddddiittiioonnss  //  ddeelleettiioonnss  //  mmooddiiffiiccaattiioonnss  ttoo  tteerrmmss  ooff  tthhee  tteennddeerr  ddooccuummeenntt  

aass  ppeerr  SSeeccttiioonn  VII Part K 

xviii. Copy of IT returns for assessment years (2020-21, 2021-22 & 2022-23). 

xix. Declaration with respect to no dues to be paid to law enforcement authorities like ESI / EPF etc as per 

Section VI Part E. 

xx. Sole Proprietorship Firm Document as per section VI Part F. 

xxi. Solvency Certificate in original from the banker of the tenderer for Rs.5 Lakhs. The solvency certificate 

shall not be older than the date of issue of NIT.  
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        Note: EMD/Bid Security original copy, Cost of Tender document, Solvency certificate and Power of 

Attorney will be submitted in physical form.  

 

5.    Financial envelope shall contain:  Electronic Form- financial Bid - Sec. IX Part B.  

6.    Payment terms:  
        Procedure for Preparation and Settlement of Bills 

The work order shall contain one or more OFC fault restoration works. All items of work involved in the 

work order shall be completed in all respects before preparing the bills for the work. 

6a.   BSNL has the right to recover the input tax credit loss suffered by it due to any miss declaration on invoice   

    by the contractor. 

7.     Procedure for Preparation, Processing and Payment of bills:                 
The Contractor shall prepare the bills in triplicate ensuring execution of part work in its completeness as 

envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E. in-charge of 

work. The bills shall be prepared accurately and as per measurements recorded in the measurement book. 

The S.D.E. in-charge shall record the certificate on the bill that the site order books have been consulted 

before signing the bills. This would enable the S.D.E. to ensure whether the defects pointed during 

execution have been rectified or not. The S.D.E. in-charge of work shall scrutinize the bills and accord 

necessary certificates and submit the bills with the documents as mentioned below to the AGM, in-charge 

of work. 

   8.     First copy of bill along with measurement book, depth A/T reports/HDD profile report in case of HDD and  

cable/ fibre termination and /continuity test report (wherever  necessary as per the nature of works) 

Original-payable copy. 

          9.    Second and third copy of bill along with copy of depth A/T report and termination and continuity test of 

the cable (wherever necessary as per the nature of works) for office record - (Not for Payment) 

  10.    The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the bills. 

The AGM shall retain the third copy of the bill along with photocopies of other documents in his estimate   

and send first and second copies of the bills along with all documents to works Section for processing of 

bills and release of payment. 

11.       The bills shall be processed in estimate file of   the   concerned work and scrutinize the bills vis-a-vis     

                 work order issued, sanctioned provisions in the estimate etc. The bill shall be passed, after necessary     

                 Scrutiny by works section, by the officer competent to pass the bill  

 12.       Bill payment through Real Time Gross Settlement (RTGS)  
  The payment of bill will be allowed only for full completion of work as per the work order. For More 

than 2000 mts of work there will be multiple work orders (wherever applicable). 

 All the payments shall be made through Real Time Gross Settlement (RTGS) only.  The contractors 

should submit the mandate form for this purpose along with the agreement while entering into the 

contract.  

  13.       Processing and payment of bill: 

    On submission of the bill by the contractors to the concerned field engineer i.e.SDE Incharge of work, 

the same shall be processed by the concerned SDE in charge of works and shall be forwarded to 

respective DDOs. The contractor shall submit the details of the document along with the bill  

(i) The bill for all the quantities as per Measurements at the Approved Rate. 

  (ii)          Adjustment of amount received against all the work orders for that specific rate. 

(ii)  Adjustment of Performance Security Deposit and Statutory Taxes already   recovered if any. 

      (iv) Store reconciliation statement furnishing account of stores received against the Work Order. 

       (v)   Diagram indicating segment/section in connection with the execution of works in the 

routes/section. 

   

    14.   Paying Authority:   CENTRAL SETTLEMENT CELL, 

     O/o CGMT, KARNATAKA CIRCLE, 

      HALASURU, BANGALORE-560 008. 

 

       

15.  No. of bidders 

Maximum 6 (Six) contractors are required for this tender work.  However BSNL has got the discretion to 

allot additional contractors depending on the actual work requirement. Contractor will be selected from 

the technically qualified list based on their Financial Bid ranking. The successful contractors have to carry 



No.AGM (CC)/T-90 /OFC-Mtce/ Urban GM East/2023-24/02                          dtd.  @ BG - 01, the 18.11.2023 

 

8 / 99 

Read, Understood & Complied 

 

out the works in Urban GM East area.  

 

16. Tender validity period:   
             Validity of Tender is for 1 year from the acceptance/ LOI and may be extended for further period of 6 

months on mutual consent. 

 

 

 

 

सहा.महाप्रबधंक(एम. एम) 

Assistant General Manager (MM) 

BSNL, BGTD, 
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Section III 
 

Part -A 

  SCOPE OF WORKS: 

1. This contract is meant for tracing of the fault in the underground/Over Head OF cables, exact 

fault location by trenching or HDD or Over Head as per the requirement, restoration of the surface 

and making joint pit, helping cable splicing and carrying out the  watch and ward  duty, at work 

spot. The Vendor has to arrange the vehicle /Transportation for the Transfer of men and material. 

Vendor should have the necessary splicing machine, Power meter, OTDR, Tool Kits for the 

maintenance of the route OFC. They have to arrange as many numbers of team required as per the 

instruction of DGM TM. The Contractor / Vendor has to monitor and follow the CBuD portal 

and co-ordinate with the local government and other private agencies, who are involved in the 

developmental works. The patrolling of the existing working OF cable routes at regular 

interval to minimize the OFC cable breakdowns and in case of breakdown of OFC cable, early 

restoration is to be ensured that the fault is attended within the restoration time as per the 

tender terms and conditions .Shall record using both photo and video of OFC cable breakdown 

and restoration with lat/long and to be enclosed along with monthly invoices.  
i) The Work Order to the approved contractor will be issued by the respective AGM (Maintenance) 

in charge of the area indicating the location and identity of the cable with size, after testing the 

faulty cable from Transmission room or OFC termination location at  DLC/BTS 

Site/DSLAM/PVT/ Customer Premises as the case may be. 

ii) The location and fault distance indicated by “OTDR” reading will be approximate and the contractor  

 has to make effort to locate the actual faulty location in the following manner. 

 a) The contractor should make trial pits perpendicular to the cable route to locate the alignment of 

        the cable and after identifying the cable, dig along the cable to locate the actual physical damage 

        to the cable, if any.   

                b) After locating the damage, a jointing pit needs to be made for making splicing of the damaged 

cable. The site Engineer (JTO/SDE) will indicate the location of the fault as per the OTDR 

Reading. While doing the pilot pit and trenching along the cable, all possible care should be 

taken to not to damage the existing cables or any other utilities.  

       c) The Contractor/Supervisor has to ensure the execution of the work as per the instructions given by 

the site Engineer (JTO/SDE). 

d) The damaged /faulty cable portion shall be replaced by laying  new PLB/cable by trenching 

/HDD/Over Head method as per the requirement at the site .After splicing of the cable the joint 

closure and cable should be kept in RCC ”O” ring/RCC  chamber/duct chamber and filled with 

clean sand. 

iii) Contractor has to keep good rapport and co-ordination with the all Government and  Non-

Government bodies/ authorities and also farmers/ land owners to collect their plan of activities for 

the routes, which may prevent damages  to the OF Cables. 

iv) Contractor has to keep a good rapport and effective coordination with local bodies/ agencies 

including those mentioned above, of their proposed activities which may pose a threat to the OFC.  

On receipt of any such information the Contractor must immediately inform the designated officer 

of BSNL and undertake all precautionary measures that will prevent any harm or damage to the 

OFC.  

v)      On receipt of information of OFC fault the Fault repair team (FRT) shall move immediately for locating 

and   rectifying the fault as per the response time specified at clause 18.0, of section V Part A under 

SLA. The working fibres shall be restored first, followed by others. Sufficient labour shall be 

engaged for speedy restoration. 

vi)   Response time is the time taken by the Contractor to mobilize (set in motion) all the necessary resources 

(like materials, labour and equipment) required for attending the fault. It shall be maximum half-an-hour 

from the time BSNL so advises and intimation will be through SMS/E-mail/fax/telephone to the 

contractor. 
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vii)     Restoration of all systems / fibers in the OF cable shall be ensured within 4 hours and in extreme cases 

only  where the permanent restoration is not possible  immediately, temporary  restoration  shall  be 

made  within 4 hours  with the  approval  of BSNL. However, permanent restoration shall be done during 

night hours after getting maintenance shut down within 7 days of temporary restoration. The contractor 

has to submit a detailed report regarding the cause of fault, restoration details within 24 hrs to the 

designated officer of BSNL. 

2. The PLB Pipes shall be properly joined with collars at all the entry and exit pits. Three dimensional 

diagram shall be prepared by the contractor indicating the cable route, joint locations, coil locations 

etc with all landmarks, roads, streets etc.  

 

a) The labourers should not use crow bars for digging but  use only shovels to excavate the mud   

 or a small pick-axe to excavate the soil to expose cables.  

b) The pilot pit normally should be of 1’ (one foot) width and 2’ to 3’ length perpendicular to the 

cable route.   

 c)   The contractor should provide manpower to assist the cable splicer while carrying the splicing to 

         restore the faulty cable.  

       d)     If jointing pit and cables are exposed without closing overnight, then the contractor has to          

provide a watch and ward staff throughout the night to prevent theft and thus safeguard the 

cables.  

  e)     All the dug up area should be restored by refilling the mud and ramming by stages if it is  

         unpaved foot path; if it is paved foot path, with cobble stone or concreted, then the same has to   

                       be  restored as per the specification of B.M.P/Municipal authorities.  

 f)     All the excess debris and soil should be removed from the work spot and to be disposed off.  

  g)    While carrying out the restoration job, the area should be suitably barricaded and warning       

                        lamps/ flags/ Barricades, should be deployed.  A display board indicating that it is BSNL work 

         mentioning the name of the Contractor and the SDE in-charge with telephone numbers shall be   

                      kept at work spot. 

 i)     The stores required for restoration like cables, jointing kits, will be issued at the store depot.         

                       Necessary transportation to the site has to be organized by the contractor.  The balance stores  

                       after completion of the work should be returned to the store in-charge under acknowledgment. 

j)    In case of planned digging in a particular route by other agencies and the   SDE in-charge would    

       like to deploy the patrolling men for this route on 24 hours basis to prevent accidental damages   

       by other agencies as well as to prevent theft and pilferage, the contractor should provide  

       patrolling party.  

k)  The Patrolling unit is of 8 Hrs duty and rate is of Unskilled labour Charge of OF Urban unit of     

Minimum wages act and for this contractor has to quote separately in the price bid. 

J)   If a length of cable is to be replaced, the same has to be collected from stores depot and to be laid   

       in the trenches at a standard depth.  

 

3.         Overhead works specifications 
 

The detailed scope of contract is as under:- 

Maintenance of OFC Overhead Network with Allied works  

 

3.1            Restoration of Overhead faults ( Replacing /relaying of faulty section by cable with splicing work) 

3.2 Overhead alignment/Laying  of low count fibre (4F to 48F) by using natural means 

3.3 4F to 48F  Cable Straight Joint 

3.4 Contractor has to keep good rapport and co-ordination with the all Government and  Non-

Government bodies/ authorities and also farmers/ land owners to collect their plan of activities for 

the routes, which may prevent damages  to the OF Cables. 

3.5 Contractor has to keep a good rapport and effective coordination with   local bodies/ agencies 

including those mentioned above, of their proposed activities which may pose a threat to the OFC.  

On receipt of any such information the Contractor must immediately inform the designated officer 

of BSNL and undertake all precautionary measures that will prevent any harm or damage to the 

OFC.  
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4. PERMITS AND LICENCES 

1. The scope of work includes obtaining permission from the local authorities.  For this 

purpose BGTD will sign the application form in the format detailing the routes, number of 

pits to be made, etc, to the contractor for submission to BBMP or local authorities. The 

contractor in turn has to submit and obtain the demand note from the local authorities for 

effecting the prescribed payment to BBMP or local authorities towards road cutting 

permissions. 

 2. In case there is complete ban or restrictions in carrying out the work imposed by BBMP,  

                then extension of time will be granted on getting written intimation from the contractor. 

 3. HDD works can be carried out on all days 

              4. The pits made for carrying out the work are to be restored to the original level to the 

satisfaction of the local authorities. 

 

 The Contractors shall have a local establishment with office address at Bangalore after 

finalization of the tender to have better coordination with BSNL and local authorities.  

 

5.  EXCAVATION OF TRENCHES: 
            Trenches for fault tracing and restoration of fault will depend upon the requirements and number  of 

cables to be laid.  The width may be increased as per BSNL requirement. Standard size of trench for 

purpose of calculation for OFC cable fault tracing /restoration will be’  depth   1.65 meters, top 

width 0.45 meters & bottom width 0.30 meters’. The payment for final reinstatement will be done 

strictly as per the   type of surface & width of the trenches and/or size of manholes, hand holes 

mentioned in the permission letter of BBMP and work order of BGTD. Payment for road 

reinstatement will be allowed, strictly, as per these measurements and no deviation will be 

permitted.               

 

6.  ROAD CROSSING PIPE LAYING:   RCC Pipes of 250 mm diameter shall be laid in the road      

                crossing trenches.  In some cases GI Pipes 50 mm sizes to 100 mm sizes dia may have to be laid.  Pipe   

                laying work involves jointing of collars and lowering the same in the trench and filling up the trenches     

                and leveling the road and making it road-worthy without any humps or depressions in the outer   

                surface. 

   The cable/PLB will be laid by HDD method where manual trenching cannot be done. 

 

7.          ASSOCIATED WORKS  
The associated   works are given below which is to be supervised by either contractor or Supervisor 

appointed by contractor. 

 Digging pilot / Test pits to locate the cable alignment. 

 Digging carefully along the alignment of the faulty cable to expose the cable in order to 

locate the damaged faulty spot. The depth and width of the trench are to be as per field 

requirement. 

 Making joint pit of suitable size to carry out jointing and restoration of pit. 

 Replacing a section of the cable/PLB. 

 Restoration of the trenches as per BMP/CMC Specification. 

 Permanent restoration of fault by trenching/HDD 

 Digging pit for placing RCC ‘O’ ring and filling with sand. 

 

For the above works the rates as approved in the tender on volume basis will be applicable on prorate 

basis to the depth which is as per site requirement / existing cable depth.  For fault tracing, A/T is not 

applicable since it is a fault tracing and restoration work. 

Work Order will be issued by DEs concerned and approved by the AMs / DGMs. 
 

a) The contractor should respond to the call immediately and commence the work within the    

specified time limits. The nature of work covered by this tender includes excavating and reinstating 

pits suitable for the type of cables. No tools will be supplied by the BSNL for excavating pits and 

reinstatement. The work also includes assisting the jointer for jointing the cable.  If required, cable 

tent also is to be erected at work spot. 
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b) Necessary arrangement for watch and ward / security should be arranged by the tenderer 

whenever required. Necessary arrangement for watch and ward should be provided in case faults are 

carried over. 

c)   The successful tenderer will be engaged as “WORK CONTRACTOR” “ON WORK CONTRACT 

BASIS” It is purely a work contract based on the principles of “Law of Contract”. 

d)    This award of work contract does not confer any right to appointment in BSNL. 

 

8. VOLUME OF WORK:     The estimated cost of work is as mentioned in the Notice Inviting Tenders 

which has been worked out based on standard schedule of rates mentioned in this tender document. 

The actual value of work may vary based on the actual requirement, limited to +/- 25% of the 

estimated value. 

 

Name of the SDCA/SSA 

Urban GM East 

 

9.         DAMAGES TO THE EXISTING INSTALLATION AND TRIAL PITS: 
The contractor shall take all precautionary methods to avoid any damage to the existing installation in 

the places where the trenches are to be made.  The contractors are responsible for any or all damages 

caused to the existing cables or the pipe lines of BESCOM,   Bangalore Water Supply and Sewerage 

Systems.  The contractors will have to make good the damage at his own expense.  If the contractors 

fail to do so, the AGM will arrange to repair and the cost of such repairs will be deducted from the 

contractor's bill. The AGM as a sole judge will decide the cost of such repair.  In order to avoid such 

damages, it is necessary to dig "TRIAL PITS" before start of trenching work.  These trial pits will be 

of the size of approximately 45 cm wide and 1 m length (at right angles to the route of the cables) with 

a depth of 165 cm at a suitable interval of cable route.   If it is a slab surface, two slabs may be 

removed and trial pits may be made.  The payments for trial pits will be made as per measurement at 

the approved rate. 

 

10.          TOOLS AND OTHER AMENITIES OF LABOURERS:  
The contractor shall provide at his cost all tools, caution boards & barricades, danger lights and flags 

and other requirements for efficient and speedy progress of the work.  For safety purposes, it is 

recommended to use pick axe for the below surface of the soil so that damages to existing cables can 

be avoided.  It is the responsibility of the contractor to provide tents, lights and water for their 

labourers in the area where tents will be pitched for work.  The contractors are responsible for the 

movement of their crew from one place to another place. 

 

11.       SUPERVISION: 
The contractor shall provide sufficient and suitable labourers and supervisors to ensure that all the 

instructions are properly and promptly carried out.  The work is to be carried out with due diligence 

and in the professional manner. The contractor will organise his labour and supervision in such a 

manner as excavation, cable laying and reinstatement works are carried out without interruption on 

each day.  No cable trenches are to be left open normally, after the day's work is completed.  If in the 

event of, a length of open trench, the contractor shall be responsible for the provision at his expense of 

proper guarding and danger lighting of the trenches to avoid accidents and damage to third parties. 

 

 12.        PROCEDURE TO CARRYOUT WORK, ITS COMPLETION & PRECAUTIONS: 

Contractor has to get road cutting permissions from local authorities viz BDA, BBMP, CMC. . 

BSNL BGTD will apply for Road permission to the concerned authorities and payment shall be 

made against the form demand note from the concerned authorities for each. The contractor has to 

liaison with the local authorities for getting these permissions. Contractor has to survey the route for 

buried utilities, liaison with other agencies for locating their utilities and should get their clearance 

before execution of the work. , The trial pits shall be made invariably for clearance of the other 

underground utilities and the SDE/JTO in charge supervisors will mark the required area of 

trenching.  For each works of trenching/pipe laying /cable pulling /pit for O” ring placing, the 

SDE/JTO in charge shall take the measurement of each work and enter in the approved measurement 

book and signature of representative/ contractor shall be obtained for having accepted the 
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measurements/records. 

  

13.         CONCRETING OF TOP PIPES: 

 

 In some cases cement concreting in the proportion 1:2:4 (Cement + Sand + Jelly) is to be done of the   

 size of 25cm thickX25cm width on top pipes  for extra protection to cables.  The work will involve   

 carriage of materials to site, concreting and curing  to the satisfaction of the supervisory officer.           

 A sketch for the work carried out should accompany the bill. 

 

14. Scope of work for Optical Fibre Cable laying by HDD method. 

 Horizontal Boring and Insertion of Casing Pipe/ PLB: The scope of this work includes 
Horizontal Boring and Inserting Casing Pipe with rope (material–HDPE of pressure rating 4 Kg/cm²) 

along road and under railway/road/canals/streams crossing in all type of soils at prescribed depth, 

including all civil works & reinstatement as per BMP standards.  Supply of all tested lifting tools and 

tackles, other required equipment and consumable, labour etc., and making all such necessary 

arrangements are also under the scope.  Total job has to be completed within time schedule 

mentioned in work order. The work includes different sizes of boring:  

i. Boring up to 150 mm diameter, for laying 1 to 4 PLB pipes. 

ii. Boring above 150 mm diameter, for laying 7 PLB Pipes. 

 

For laying multiple HDPE pipes/OFC cables in the same route, the site engineer will decide  

               the diameter of the boring to be executed, based on the physical diameter of the proposed    

               no’s of HDPE pipes/cables. 

15.         In this system of cable laying, following job specifications should be maintained: 
   

 1.    Guided boring/drilling technology is to be used. 

 2.  Radar or any other detection system should be used for avoiding damage to existing underground 

 utilities. 

 3.   The depth of boring should be such as to clear any underground utilities/obstacles.  However, in no 

 case the depth of boring be less than 1.7m from the road surface for OFC PLB pipe. 

        4.   In Horizontal and Vertical boring, the machine should be capable of going up to 3 meter below the 

ground level. 

 5.    In a shift of 8 hours at least 200 meters of drilling longitudinal or 3 to 4 road crossings should be 

              possible. 

                6.  The span of HDD (shot length) will be decided by the Engineer-in –charge as per the site 

 requirement. 

  7. The Contractor should provide sufficient Metal Barricades, Warning Lamps, Display boards 

 indicating, the Name of the Contractor , Organization : BSNL, Contact Number at the work site. 

      8. Bangalore City Strata comprises of around 3% of Hard rock. In case of any route, rock is 

 encountered during HDD operations, and there is no alternate route available, the HDD  machine 

  must be capable of drilling through the rock and the route must be completed. If the contractor is              

             failing to complete the work order on such routes, no payment will be made for the partially     

              completed work. 

 

16. Ground Penetrating Radar Survey and damage to Telephone Cable and other 

 underground   services: 
  The contractor should collect all available information regarding underground services and take 

 necessary   care to protect them.  He should also have sufficient arrangements to identify and protect 

 such underground     services. The contractor shall carry out Ground Penetrating radar survey along 

 the proposed cable route at his   own cost to identify the underground services and for setting out the 

 routes as directed by Construction   Officer.  The Construction Officer shall provide route map to the 

 contractor if available for plotting the existing utilities and setting the route for horizontal drilling. 

 

17    SCOPE OF THE WORK FOR SPLICING WORKS  
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The contract is meant for carrying out Conventional/ ribbon splicing of 4F/12F/24F/48F/96F/144F/288F 

fiber OF cables laid in Bangalore Telecom District.  The scope and description of the works including the 

responsibility of BSNL and the contractor is enumerated in the following paragraphs: 

The contractor has to supply Conventional / ribbon  Splicing machine, backup generator, 

associated  meters such as OTDRs, Source Meter, Power Meter, Splicing tools and the skilled 

splicer to operate the splicing machine and carry out the fiber splicing.  

1. The Contractor has to carryout jointing/splicing work as per the approved  rate list and he should arrange 

tools/meters/machines and Vehicle required for OF Cable Splicing and transportation of men and 

material, etc for splicing work at his own cost  only. 

2. If the Jointing/Splicing work is done by BSNL Staff no payment will be made to the contractor. 

3. The  operation of the splicing machine, associated works like preparing the cable, cutting the fibre for 

splicing, placing the spliced ribbons properly in trays, testing the quality of splice, placing the enclosures 

suitably in joint pit,  acceptance testing, preparation of documents are all jobs of the contractor. 

4. The routes/section for which the contractor has executed the OFC cable laying works, the splicing/ 

termination of cable at terminal end shall be carried out by the same contractor and ensure the end to end 

connectivity.  

5. The Contractor has to collect the store materials at his own cost such as FDMS Outdoor Kit/ FDMS Exge 

Rack/C Channel / Runways etc from Divisional Cable Stores situated at WMS compound, Bangalore.  

6. The splicing should achieve standard acceptable results for the joints.  For this purpose, the measurements 

by OTDR will be carried out from the both ends of the cable in 1310 and 1550 wavelengths. The 

attenuation of the OF Cable will be checked by sending the light source from one end of the cable and 

received at the other end. The result should be within the permissible limits as per the standard practice 

and Engineering Instructions available with BSNL. In case the results are not meeting, the iteration of 

splicing operation to be repeated till a satisfactory result is achieved.  For this purpose the splicing 

machine should be maintained to a proper level of satisfactory operation which does not need repeated 

iteration. 

7. Forming the ribbons suitably after splicing inside the enclosure, sealing the enclosure as per the standard 

procedure laid in the EIs shall be the job of the contractor.  

8. The contractor, on completion of the OFC laying works should be ready with the Splicing Machine, 

OTDR, Source Meter, Power Meter, Splicing Tools, Skilled Splicer and Engineer to carry out the splicing 

works. The number days allowed for execution of OFC works shall also include the splicing/termination 

&end to end continuity of cable. 

9. The SDE, Cable Construction will coordinate to execute the job.  

10. These splicing may be either for straight joint, branch joint or for terminations at FDMS in the exchange 

premises. 

11. Acceptance Testing will be done by T&D Circle / DE A/T BGTD. SDE Cable Construction will 

coordinate to execute the job if the HDD/Trenching done continuously for more than 300 mtrs.    

12. Payment terms: The payment for the completed works will be released route-wise or Work Order-wise 

after successful completion of the splicing.  

13. For claiming the payment, the contractor has to submit the bill along with satisfactory Completion 

Report.   

14. Normally the work will be offered in such a way that the contractor is engaged for full day or continuous 

days for completing the job.  However, in case of contingencies, if this continuous working is not 

maintained, the contractor shall not have any claim for continuous job.   

 

ALLIED ACTIVITES: 
 

18.         Transportation of materials: 
     The materials required for executing the work entrusted to the Contractors against a work order shall    

     be made available at District Stores Depot at  BGTD  In some cases the materials may be available at      

     Sub - Divisional Cable Store.  The Contractor shall be responsible for transporting the materials, to be    

     supplied by BSNL or otherwise to execute the work under contract, to site at his/their own cost.  The    

 costs of transportation are subsumed in the Standard Schedule of Rates and therefore no separate 

charges   are payable on this account. 

 

19.         Disposal of Empty Cable Drums: 
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     The Contractor shall be responsible to dispose of the empty cable drums after laying of the cables. The   

     cost of various sizes of empty cable drums recoverable from the Contractor has been fixed taking into   

     account the prevailing market rates as mentioned in this document. 

 

19.1       It shall be obligatory on part of the contractor to dispose of the empty cable drums at his / their level  

              and the  amount fixed for various  empty  cable drums shall be recovered from the bill for the work for   

              which the   drum (s) was / were issued or from any other amount due to the contractor or the Security   

              Deposit. 

19.2       The Contractor shall not be allowed to dump the empty cable drums in Govt. / Public place which may   

              cause inconvenience to the department / Public.  If the Contractor does not dispose of the empty cable 

              drums within 3 days of becoming empty,  BSNL shall be at liberty to dispose off the drums in any   

              manner deemed fit and also recover  double the  amount of cost of empty cable drum from the bill /    

              security deposit / any other amount due to the contractor. 
 

20.        Supply of Material: There are some materials required to be supplied by the contractor for execution  

              of works under this contract like Bricks, Cement, Wire mesh and Steel for protection, etc, besides   

              using other consumables which do/don’t become the part of the asset.  The Contractor shall ensure  

              that the materials  supplied are of best quality and workmanship and shall be strictly in accordance   

              with the  specifications. 
              

21.          JURISDICTION OF CONTRACT:    The jurisdiction of the contract shall be the area covered by   

               Exchanges in Urban GM East area.  If any additional telephone exchange is planned, the same shall    

be included in the zone in the vicinity of concerned exchange keeping in view the logistics of carrying 

out the work. Scope of work includes jobs relating to road cutting, excavation in trenches, laying 

required cables/pipes  through trenches, placing of bricks for identification and safety, refilling the 

trenched area as per specification and to the satisfaction of the AGM. The excavation may have to be 

carried out in different type of soils for which rates would remain the same.  It may be required to lay 

either RCC or GI Pipes in road crosses or at other required places as per the requirements of BSNL and 

draw the cables through the pipes.   For OF cable, HDPE/PLB pipes will have to be laid.  

              The scope of work also includes the road reinstatement works under the jurisdiction of Bruhat    

              Bangalore Mahanagara Palike (BBMP)/BDA to be carried out as per Technical Specifications of   

              BBMP/BDA/CMC. The acceptance of such works completely rests with BBMP/BDA/CMC   

              authorities. The works are required to be carried out within the areas served by Bangalore Telecom     

              District covering Urban   BBMP BGTD, from time to time. The contractor(s) shall execute the work(s)   

              entrusted to them   within the period, either stipulated in the work order issued by the AGM or  

              stipulated in the road cutting permits issued by BBMP/BDA/CMC. It is the responsibility of the  

              contractor to employ sufficient men for the works ordered so that the targets, for completion of work as   

              prescribed shall be met.  

 

22. SOIL/ Surface of earth and rates:  
 Rate offered for road cutting, trenching & refilling with excavated earth is common for all types of 

soil. Rate offered for refilling with sand, brought from outside, shall be as per specifications of 

BBMP/BDA/CMC. The tenderers must note that the quantum of the work in BBMP limits largely 

depends upon the permission given by BBMP for the road cutting and hence no fixed quantum /regular 

flow of work can be guaranteed and some of the items may not be required to be performed.  For 

example, the tenderer may be asked to carry out only laying of the cable in the trenches. 

.    

23. SAFETY PRECAUTIONS:  

  Safety Precautions when excavating or working in excavations close to electric cables 

The Engineer-in-charge of the work should get full information from Electricity undertaking regarding 

any electric cables, which are known or suspected to exist near the proposed excavation and unless this 

is done, excavation should not be carried out in the section concerned. The electricity undertaking 

should be asked to send a representative and work should be proceeded with close consultation with 

them. Only wooden handled hand tools should be used until the electric cables have been completely 

exposed. Power cables, not laid in conduits, are usually protected from top by a cover slab of   concrete, 

brick or stone. They may or may not be protected on the sides. It is safer, therefore, always drive the 

point of the pickaxe downwards then uncovering a cable, so that there is less chance of missing such 
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warning slabs. No workman should be permitted to work alone where there are electric cables involved. 

At least one more man should be working near by so that help can be given quickly in case of an 

accident. If disconnection of power could be arranged in that section it will be better. No electric cables 

shall be moved or altered without the consent of the electric Authority and they should be contacted to 

do the needful. If an electric cable is damaged even slightly, it should be reported to the electric 

Authority and any warning bricks disturbed during excavation should be replaced while back filling the 

trench. Before driving a spike into the ground, the presence of other underground properties should be 

checked. Information on plans regarding the location of power cables need not to be assumed as wholly 

accurate. Full precautions should be taken in the Vicinity until the power cable is uncovered. All electric 

cables should be regarded as being live and consequently dangerous. Any power is generally dangerous, 

even low voltage proving fatal in several cases. 

Electric shock – Action and treatment:  Free the victim from the contact as quickly as possible. He 

should be jerked away from the live conductors by dry timber, dry rope or dry clothing. Care should be 

taken not to touch with bare hands .Artificial respiration should begin immediately   to restore breathing 

even if life appears to be extinct. Every moment of delay is serious, so a doctor should be called for 

immediately. 

Safety precautions while working in Public Street and along railway lines: Where a road or 

footpath is to be opened up in the course of work, special care should be taken to see that proper 

protection is provided to prevent any accidents from occurring. Excavation work should be done in such 

a manner that it will not unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 

road traffic. Suitable bridges over open trenches should be so planned that these are required for the 

minimum possible time. Where bridges are constructed to accommodate vehicular traffic and is done 

near or on railway property, it should be with the full consent and knowledge of the competent railway 

authorities. 

Danger from falling material: Care should be taken to see that apparatus, tools or other excavating 

implements or excavated    materials are not left in a dangerous or insecure position so as to fall or be  

knocked into the trench  there  by injuring any workman who may be working inside the trench.  

Care when working in Excavations:    Jumping into a trench is dangerous. If it is deep, workmen 

should be encouraged to lower themselves. Workers should work at safe distance so as to avoid striking 

each other accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp 

objects they should be removed carefully. If an obstruction is encountered, it should be carefully 

uncovered and protected   if necessary. Care must be taken to see that excavated material is not left in 

such a position that it is likely to cause any accident or obstruction to a roadway or waterway. If 

possible the excavated   material should be put between the workmen and the traffic without 

encroaching too much on the road. 

Danger of cave in: When working in deep trenches in loose soil, timbering up/ shoring the sides will 

prevent soil subsidence. The excavated material should be kept at sufficient distance from the edge of 

the trench or pit, vehicles or heavy equipment must not be permitted to approach too close to the 

Excavation. When making tunneled opening, it should be ensured that the soil is compact enough to 

prevent cave in even under adverse conditions of traffic. Extra care should be taken while excavating 

near the foundations of buildings or retaining walls. In such cases, excavation should be done gradually 

and as far as possible in the presence of the owners of the property. 

Protection of Excavations :  Excavations in populated areas, which are not likely to be filled up on the 

same day should be  protected by barriers or other effective means of preventing accidents and the 

location  of all such openings must in any event be indicated by red flag or other suitable warning signs. 

During the hours from dusk to dawn adequate number of red warming lamps should be displayed.  

Supervisory officers should ensure that all excavations are adequately protected in this manner as 

serious risk and responsibility is involved. Notwithstanding adoption of the above mentioned 

precautions, works involving excavations should be so arranged as to keep the extent of opened ground 

and the time to open it to a minimum. 

Precautions while working on roads :The period between half an hour after sun-set and half an hour 

before sunrise, and any period of abnormal darkness may also be considered as night for the purpose of 

these instructions, for the purpose of providing the warning signs. Excavation liable to cause danger to 

vehicles or the public must at all times be protected with fencing of rope tied to strong upright or 

bamboo poles at a suitable height or by some other effective means. Any such temporary erection which   

is likely to cause obstructions and which is not readily visible should be marked by posts   carrying red 

flags or boards with a red background by day and by continuously lighted lamps at night. The flags and 
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the lamps should be placed in conspicuous positions so as to indicate the    pedestrians and drivers of 

vehicles the full expanse i.e. both width and length of the obstruction. The distance between lamps or 

between floors should   not generally exceed 1.25m along the width and 6m along length of the 

obstruction in non-congested areas, but 4 meters along the length in congested areas. If the excavation is 

extensive, sufficient notice to give adequate warning of the danger should be displayed conspicuously 

not less than 1.25m above   the ground and closed to the excavation. Where any excavation is not 

clearly visible for a distance of 25m to traffic approaching from any direction or any part of the carriage 

way of the road in which the excavation exists, a warning notice should be placed on the kerb or edge of 

all such roads from which the excavation or as near the distance as is practicable but not less than 10m 

from the junction of an entering or intersecting road in which the excavation exists. All warnings, in 

these should have a red background and should be clearly visible and legible. All warning   lamps 

should exhibit a red light, but white lights may be used in addition to facilitate working at night. 

Wherever required a passage for pedestrians with footbridge should be provided. At excavations, cable 

drums, tools and all materials likely to offer obstructions should be properly folded round and protected. 

This applies to jointer’s tents as well. Leads, hoses etc. stretched and across the carriageway should be 

guarded adequately for their own protection and also that of the public. 

Traffic Control:   The police authorities are normally responsible for the control of traffic and may 

require the setting up of traffic controls to reduce the inconvenience occasioned by establishment of a 

single line of traffic due to restriction in road width or any other form of obstruction caused by the 

work. As far as possible, such arrangements should be settled in advance. If there are any specific 

regulations imposed by the local authorities, these should be followed. 

 

Work along Railway Lines: Normally all works at Railway crossing is to be done under supervision of the 

railway authorities concerned, but it is to be borne in mind that use of white, red or green flags by BSNL staff is 

positively forbidden   to be used when working along a railway line as this practice may cause an accident 

through engine drivers mistaking them for railway signals. When working along a double line of railway, the 

men should be warned to keep a sharp look on both the “UP” And “DOWN” lines to avoid the possibility of any 

accident when trains pass or happen to cross one another near the work spot. 

Procedure and Safety precautions for use of explosives during blasting for trenching:  In areas where the 

cable trench cannot be done manually on account of boulders and rocks, it is necessary to blast the rocks by 

using suitable explosives. The quality of explosive to be used depends on the nature of the rocks and the kind of 

boulders. A few types of explosives fuses and detonators normally used for making trenches for cable works are 

detailed below: Gun power, Nitrate Mixture. Gelatin, Safety fuse. Electric Detonator, Ordinary Detonator.      

Procedure: A detailed survey of the route is to be done to assess the length of the section where trenching is to 

be done with the help of blasting. A route diagram of the rocky section may be prepared   indicating the length of 

the route where the explosives are to be used. For the purpose of obtaining License, a longer length of route 

should be given in the application as in many cases, after digging, rocks appear were blasting was not initially 

anticipated. Next a license will have to be obtained for use and storing of explosive in that section. If the area   

falls under a police commissioner, the authority for granting such license is the police commissioner   of the 

concerned area. When the route does not fall in the jurisdiction of a police commissioner, the authority for 

issuing license is the District Magistrate.  The concerned authority should be applied in prescribed form with a 

route map. The concerned Authority will make an inquiry and issue a license for using/ storing explosives for 

cables trenching work. Such license will be valid for 15 days only. The license should be got renewed if the 

blasting   operation need to be extended. Once the license is granted, it is the responsibility of the holders of the 

license for the proper use of explosives, its transportation and storing. 

Method of using: The safest explosive is the gelatin and electric detonator. Gelatin is in the form of stick. 

Electric Detonator is a type of fuse used for firing the explosive electrically. Holes are made at suitable Intervals 

on rocky terrain or boulders either by air compressor or by manual chipping. The depth of the holes should be 2 

to 3 ft. Fill up the holes with small quantity of sand for about 6”. First the electric detonator is to be inserted into 

the gelatin and the gelatin is to be inserted into the holes keeping the +ve and –ve wirings of electric detonators 

outside the holes. Again refill the holes with sand. These +ve  and –ve insulated wires of detonator are then 

extended and finally connected  to an EXPLODER kept at a distance of not less than  100m. 

Now the explosive is ready for blasting. But, before connecting wires to exploder for blasting, all necessary 

precautions for stopping the traffic, use of red flags, exchange of caution signals, etc. should be completed and 

only then Exploder should be connected and operated. 

Operation of exploder (IDL Schaffer type 350 type exploder): The type 350 blasting machine consists of a 

bearing block with blasting machine system and the Explosion proof light – alloy injection moulded housing. 
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The exploder is held with the left hand. The twist handle is applied to the drive pin, clapped with the right hand 

turned in the clockwise direction in continuous measurements at the highest speed from the initial position until 

it reached to a stop. At this stage an indication lamp will glow. When the indication lamp glows “press button 

switch” should be pressed. This will extend the electric current to detonator and the gelatin will be detonated. 

The rock will be blasted out of trench. Number of holes can be blasted in a single stroke by connecting all such 

detonators in series connection and finally to the exploder. After blasting again mazdoors are engaged on the 

work to clear the debris. If the result of the first blasting is not satisfactory, it should be repeated again on the 

same place.  

Warning: There may be two reasons for unsatisfactory results of the blasting. Misfire of gelatin due to leakage 

of current from detonator overloading because of overburdens. Never pull the broken wire pieces from the holes 

in such case.  Attempt should not be made to re-blast the misfired gelatin.  The safest way is to make a fresh hole 

by its side and put fresh gelatin in that hole and blast it. 

Precautions: The abstract of Explosives Rules 1983 which are relevant to our work is given below. 

Restriction of delivery and dispatch of explosives: No person shall deliver or dispatch any explosives to 

anyone other than a person who is the holder of a licence to possess the explosives or the agent of a holder of   

such a licence duly authorized by him in writing on his behalf.  Or is entitled under these rules to possess the 

explosives without license. The explosives so delivered or dispatched shall in no case exceed the quantity, 

which the person to whom they are delivered or dispatched is authorized to possess with or without a licence 

under these rules. No person shall receive explosives from any person other than the holder of a licence granted  

Under these rules.  No person shall receive from or transfer explosives to any person for a temporary storage or 

safe custody in a licensed premise unless prior approval is obtained from the Chief Controller. Person holding 

license for possession of explosives granted under these rules shall store the explosives only in the premises 

specified in the license.  

 

Protection from lightening during storing: Every magazine shall have attached there to one or more efficient 

lightening conductors designed and erected in accordance with the specification laid down in Indian Standard 

Specifications No. 2309 as amended from time to time.  The connections to various parts of earth resistance of 

the lightening conductor terminal on the building to the earth shall be tested at least once in every year by a 

qualified electrical engineer or any other competent person holding a certificate of competency in this behalf 

from the State Electricity Department.  A certificate showing the results of such tests and the date of the last test 

shall be hung in conspicuous place in the building. 

Precaution during thunder-storm: When a thunder – storm appears to be imminent in the vicinity of a 

magazine or store house every person engaged in or around such magazine and store house shall be withdrawn 

to a safe distance from such magazine or store house and the magazine and the store house shall be kept closed 

and locked until the thunder storm has ceased or the threat of it has passed. 

Maintenance of records: Every person holding a license granted under these rules for possession, sale or use of 

explosives shall maintain records in the prescribed forms and shall produce such record on demand to an 

Inspection Officer. 

Explosives not to be kept in damaged boxes: The licensee of every magazine or store house shall ensure that, 

the explosives are always kept in their original outer package. In case, the outer package gets damaged so that 

the explosive contained therein cannot be stored or transported, such explosives shall be repacked only after the 

same are examined by controller of explosives. 

Storage of explosives in excess of the licensed quantity: The quantity of any kind of explosives kept in any 

licensed magazine or store house shall not exceed the quantity entered in the license against such kind of 

explosives.  No explosives in excess of the licensed quantity shall be stored in the magazine or store house 

unless a permit in this behalf is obtained from the licensing authority by a letter or telegram. 

Precautions to be observed at Site:   The Electric power at the blasting site shall be discontinued as far as 

practicable before charging the explosives.  No work other than that associated with the charging operations 

shall be carried out within 10 meters of the holes unless otherwise specified to the contrary by the licensing 

authority. 

When charging is completed, any surplus explosives detonators and fuses shall be removed from the vicinity of 

the holes and stores at a distance which should prevent accidental detonation in the event of a charge detonating 

prematurely in any hole.  The holes which have been charged with explosives shall not be left unattended till the 

blasting is completed.  Care shall be taken to ensure that fuse or wires connected to the detonation are not 

damaged during the placing of stemming materials and tamping. 

Suitable warning procedure to be maintained: The licensee or a person appointed by the licensee to be in 

charge of the use of explosives at the site shall lay down a clear warning procedure consisting of warning signs 
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and suitable signals and all persons employed in the area shall be made fully conversant with such signs and 

signals. 

Precautions to be observed while firing: The end of the safety fuse (if used in place of a detonator should be 

freshly cut before being lighted.  The exploders shall be regularly tested and maintained in a fit condition for 

use in firing.  An exploder shall not be used for firing a circuit above its rated capacity.  The electric circuits 

shall be tested for continuity before firing.  All persons other than the shot-firer and his assistant, if any, shall be 

withdrawn from the site before testing the continuity. For the purpose of jointing, the ends of all wires and 

cables should have the insulation  removed for a maximum length of 5 cms and  should, then be made clear and 

bright for a minimum length of 2.5 cms  and the ends to be joined should be twisted together so as to  have a 

positive metal contact.  Then these should be taped with insulation to avoid leakage when in contact with earth. 

In case of blasting with dynamite or any other high explosive, the position of all the bore holes to be drilled 

shall be marked in circles with white paint.  These shall be inspected by the Contractor’s agent.  Bore holes 

shall be of a size that the cartridge can easily pass down.  After the drilling operation, the agent shall inspect the 

holes to ensure that drilling has been done only at the marked locations and no extra hole has been drilled. The 

agent shall then prepare the necessary charge separately for each bore hole.  The bore holes shall be thoroughly 

cleaned before a cartridge is inserted.  Only cylindrical wooden tamping rods shall be used for tamping.  Metal  

rods or rods having pointed ends shall never be used for tamping.  Metal rods or rods having pointed ends shall 

never be used for tamping.  One cartridge shall be placed in the bore hole and gently pressed but not rammed 

down.  Other cartridges shall then be added as may be required to make up the necessary charge for the bore 

holes.  The top most cartridges shall be connected to the detonator which shall in turn be connected to the safety 

fuses of required length.  All fuses shall be cut to the length required before being inserted into the holes.  Joints 

in fuses shall be avoided. Where joints are unavoidable, a semi circular niche shall be cut in one piece inserted 

in to the niche.  The two pieces shall then be wrapped together with string.  All joints exposed to dampness shall 

be wrapped with rubber tape. The maximum of eight bore holes shall be loaded and fired at one occasion. The 

charges shall be fired successively and not simultaneously.   Immediately before firing, warning shall be given 

and the agent shall see that all persons have retired to a place of safety.   The safety fuses of the charged holes 

shall be lignite in the presence of the agent, who shall see that all the fuses are properly in ignited.  Careful 

count shall be kept by the agent and others of each blast as it explodes.,  In case all the charged bore holes have 

exploded, the agent shall inspect the site soon after the blast  but in case of misfire the agent shall inspect the 

site after half an hour and mark red crosser( X ) over the holes which have not exploded.  During his interval of 

half and hour, nobody shall approach the misfired holes.  No driller shall work near such bore until either of the 

following operations have been done by the agent for the misfired boreholes. 

a. The Contractor’s agent shall very carefully (when the tamping is damp dry extract the tamping with a 

wooden scraper and withdraw the primer and detonator. 

b. The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in the 

hole.  Another hole shall then be drilled 15 cm away and parallel to it.  This hole shall be charged and fired.  

This misfired hole shall also explode along with the new one. Before leaving the site of work, the agent of one 

shift shall inform the another agent relieving him for the next shift, of any case of misfire and each such 

location shall be jointly inspected and the action to be taken in the matter shall be explained to the relieving 

agent. 

The Engineer-In-Charge shall also be informed by the agent of all cases of misfire, their causes and steps taken 

in that connection. 

General Precautions:  For the safety of persons red flags shall be prominently displayed around the area where 

blasting operations are to be carried out.  All the workers at site, except those who actually lignite the fuse, shall 

with draw to a safe distance of at least 200 meter for the blasting site.  Audio warning by blowing whistle shall 

be given before igniting the fuse. Blasting work shall be done under careful supervision and trained personnel 

shall be employed.  Blasting shall not be done within 200 meters of an existing structure, unless specifically 

permitted by the Engineer-in-Chief in writing. 

Precautions against misfire: The safety fuse shall be cut in an oblige direction with a knife.  All saw dust shall 

be cleaned from inside of the detonator.  This can be done by blowing down the detonator and tapping the one 

end.  No tools shall be inserted into the detonator for this purpose.  If there is water present or if the borehole is 

damp, the junction of the fuse and detonator shall be made water tight by means of tough grease or any other 

suitable material.  The detonator shall be inserted into the cartridge so that about one-third of the copper tube is 

left exposed outside the explosive.  The safety fuse just above the detonator shall be securely   tied in position in 

the cartridge.  Waste proof fuse only shall be used in the damp borehole or when water is present in the 

borehole.  If a misfire has been found to be due to defective fuse, detonator or dynamite , the entire consignment 

from which the fuse, detonator or dynamite was taken shall be got inspected by the Engineer-in-chief or his 
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authorized representative before resuming the blasting or returning the consignment. 

 

Precaution against stray currents: Where electrically operated equipments is used in locations having 

conductive ground or continuous metal objects, tests shall be made for stray current to ensure that electrical 

firing can proceed safely. 

 

 

 

24. SPECIAL NOTE & PRECAUTIONS  
i. The rates quoted shall be inclusive of providing barricades, putting up danger signs/lights, 

watchman etc., till completion of work. 

ii. Caution Board, red flags and Road barricades should be used liberally.  In addition 

flickering lamps or red lamps should be provided during night along with number of cone 

reflectors.  Necessary wooden/steel plates may be provided at intervals across the trench for 

public to cross conveniently. 

iii. Restrict the use of crowbars only to the removal of hard upper crust of the earth and for 

levering stones. 

iv. Use pick axes and pharaohs for further trenching. 

v. Take care not to damage the existing underground plant/services while trenching. 

vi. Intimate to the concerned utilities if any of their plant/services are damaged while trenching. 

vii. Power cables should be avoided. 

viii. Trench should be straight as far as possible and stack the excavated earth properly.          

 ix. Providing flicker lamps, continuously lighted lamps and red flags while working 

 on roads. 

ix. In case of broad roads, complete the pipe laying for the first half of the road and then the 

second half to allow smooth flow of traffic. 

x. Put soft earth for 6 inches over the cable. 

xi. Replace the warning bricks of other utility services if they got disturbed while trenching. 

xii. Measurements should be taken and entries made in the Measurement Book by Construction 

Officer. The contractor or his representative should sign in the Measurement Book having 

accepted the measurement. 

xiii. Do not locate equipment where it is likely to cause interference or injury to   the public. 

xiv. Use the correct key to lift manhole covers.  Obtain assistance to lift heavy covers. 

xv. Place manhole guards or barricades around all open manholes. 

 

25. SCOPE OF WORK FOR OVERHEAD LAYING:- 
 
The detailed scope of contract is as under 

Maintenance of OFC Overhead Network with Allied works  

 

a) Restoration of Overhead faults ( Replacing /relaying of faulty section by cable with splicing work) 

b) Overhead alignment/Laying  of low count fibre (4F to 48F) by using natural means 

c) 4F to 48F  Cable Straight Joint 

d) Contractor has to keep good rapport and co-ordination with the all Government and  Non-

Government bodies/ authorities and also farmers/ land owners to collect their plan of activities for 

the routes, which may prevent damages  to the OF Cables. 

e) Contractor has to keep a good rapport and effective coordination with   local bodies/ agencies 

including those mentioned above, of their proposed activities which may pose a threat to the OFC.  

On receipt of any such information the Contractor must immediately inform the designated officer of 

BSNL and undertake all precautionary measures that will prevent any harm or damage to the OFC.  
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SECTION III 

Part B 
 

          TECHNICAL SPECIFICATION AND REQUIREMENTS 

1.       OPTICAL FIBRE CABLE   

               The guidelines in the form of engineering instructions (E.Is.) on Construction Practices of Optical Fibre      

               Cables are issued by T& D wing of BSNL from time to time.  However, the present practices are 

summarized here under, from the point of view of describing scope of work under various items of work    

               and to strictly follow the guidelines for fault restoration Activities.  

1.1    General  
         The Optical Fibre Cable is planned considering the following objects of the scheme. 

1.2     Minimum possible route length Vis-a vis route having maximum number of towns with potential 

          telecom growth. 

1.3   Linking of small exchanges off main road by leading in OFC vis- a vis routing the main cable itself via 

such exchanges. After deciding above mentioned issues, a detailed measurement of lengths of cable route along 

with details of rail/road crossings, culverts, causeways with detailed survey register. The locations of joints, 

terminations and re-generators were marked on the route map. On the basis of surveys, general permission from 

road and rail authorities for laying the Optical Fibre Cable along the decided routes and permission for rail /road 

crossings have been obtained.  Generally, OFC is laid straight as far as possible along the road near the 

boundaries, away from the burrow pits.  The OFC is laid along the roads at a minimum distance of 15 meters 

from the center line of the road or in accordance with the permission from the concerned road authorities in 

view of their road-widening plan. As the OFC carries high capacity traffic and is planned for 40 years of life, it 

is imperative that the cable is laid after obtaining due permission from all the concerned authorities to avoid any 

damage/shifting at a later stage and also disruption of service/revenue loss. In special cases, where it may be 

necessary to avoid burrow pits or low laying areas, the cable might have run underneath the shoulders at a 

distance of 0.6 meter from the outer edge of the road embankment provided the same is located at least 4.5 

meters away from central line of road and 1.2 meter below the road surface. The Optical Fibre Cable is laid 

through HDPE/PLB pipes buried at a nominal depth of 165 cms. 

The steps involved in OF Cable fault tracing and restoration are as under: 

 

i)  Excavation of trench upto a nominal depth of 165 cms and 45 cm width, according to Construction 

specifications is to be dug at the fault location and either side of the fault location 5meter to 10 meter a way as 

mentioned in the notice inviting tender. 

ii)  If the trench is continuous in nature depending on actual requirement at site, HDPE/PLB, as per   

specifications is to be laid for replacing of faulty OF cable. 

        iii)   Providing of mechanical protection by RCC Pipes/GI pipes and /or concreting/chambering according to       

construction Specifications, wherever required. 

iv)     Fixing of GI pipes/ troughs with clamps at culverts/bridges and/or chambering or concreting of G.I.pipes /         

         troughs, wherever necessary. 

v)      Back filling and dressing of the excavated trenches according to construction specifications. 

vi)     Optical Fibre Cable with proper tools and accessories as per construction specifications.                             

vii)    Digging of pit of size 2 meter X 2 meter X 1.8 meter (depth) for construction of jointing chamber at  

          approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x1.2 meter using bricks and     

          mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 meter filling of jointing chamber  

          with clean sand, placing either pre-cast RCC cover or stone of suitable size on jointing chamber to    

          protect the  joint and back filling of jointing chamber with excavated soil. 

viii)   Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 60 cms. 

 ix)    Fixing of route indicator /joint indicator, concreting and back filling of pits. Painting of route indicator        

          with yellow colour and joint indicator with by red colour and sign writing denoting route / joint  

          indicator number, as per construction specifications. 
 

2.      Specifications of Materials used 
2.1      MATERIALS FOR MECHANICAL PROTECTION 
            For lesser depths requiring mechanical protection as per specifications and in built up areas, in towns 

and cities falling within the municipal limits, suitable mechanical protection is provided to HDPE pipes/ 

coils using RCC full round Pipes or GI pipes or concreting of size 25cms X 25 cms reinforced with MS 
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weld mesh or a combination of any of these as per the written instructions of the Engineer in charge. 

2.2      HALF ROUND RCC PIPES:   After laying of PLB/ HDPE Pipes it is covered by a consolidated layer   

           of soft earth (or sand in special cases where excavated material contains sharp stones/ objects) which            

           would be  free from stones  or other sharp objects, carefully pressed and lightly tamped. On this layer of  

           soft earth, a  layer of half round RCC pipes 1m long,  is placed as a warning layer and also a mechanical   

           protection, as   telecom cables are vulnerable to damages due  to  excavations by other agencies.)   

     2.3       RCC FULL ROUND PIPES: Reinforced cement concrete pipes (Spun type) coupled with RCC    

                 collars sealed with cement mortar are used to provide mechanical protection to HDPE / Coils. The RCC    

                 pipes/ collars should be of NP-2 class for 100 mm / 150 mm  (internal diameter) full round, The pipes   

                 should have a nominal length of 2 meters.  The RCC collars should be properly sealed using cement   

                 mortar 1: 3 (1: 53 grade cement of reputed brand, 3: fine sand without impurities).  If the mechanical  

                 protection is provided by RCC pipes, every third joint will be embedded in a concrete block of size 

                 60 cms (L) X 40 cms (W) X 25 cms (H) of 1:2:4 cement concrete mix 1:2:4 (1: cement, 2: coarse sand   

                 4: stone aggregate of 20 mm nominal size) so that the alignment of RCC pipes remain firm and intact.   

                 Both ends of RCC/GI pipes  will be sealed by providing concrete block of size 40cm (L) X 40cm (W)    

X 25cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents. 

2.4      G.I. PIPES 
G.I. Pipes should be of medium duty class having diameter of 65 mm./40mm.  Wherever protection by 

G.I. Pipe is provided, it is preferable to use HDPE coils. As space on parapet wall on Bridges/culverts is 

limited, 40 mm GI pipes may be used with 32 mm HDPE coil drawn inside. 

2.5       M.S. Weld Mesh Item code – PCCT 
               The HDPE/GI Pipe can also be protected by embedding it in concrete of size of 25 cms X 25 cms   

                reinforced with MS weld mesh. The MS weld mesh used should be of 50 mm X 100 mm size, 

                12 SWG, 120 cms in width in rolls of 50 m each.  One meter of MS weld mesh caters to approx. 

                3 meters of concreting The strength of RCC /CC is dependent on proper curing, therefore, it is   

                imperative that water content of CC /RCC mix does not drain out into the surrounding soil. In order to   

                ensure this, the RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of  

                weight of not less than 1 KG per 8 sq. m. to avoid seepage of water into the soil. 

3           Joint chamber/’O’ Ring protection chamber 
 The joint chamber is provided at every joint  to keep the OFC joint well  protected and also to keep    

 extra length of cable which may be required in the event of faults at a later date.   The joint chambers   

 are made at site  using i) brick / mortar or ii) pre cast RCC type. 

4            Construction of brick chamber at site 
               For constructing brick chamber, first a pit of size 2 m x 2m x 1.8 m depth is required to be dug.  Then 

base   of the chamber is made using concrete mix of 1:5:10(1:1.7m x 1.7 m x 0.15 m (thickness).  

Walls of brick chamber having internal dimensions of 1.2 m x 1.2 m x 1.2 m x 1m(H) should be 

constructed on this base having wall thickness of 9” using cement mortar mix of 1:5(1: cement, 5: fine 

sand).  The bricks to be used for this purpose should be of size 9”x 4.5”x 3”, best quality available 

and should have smooth rectangular shape with sharp corners and shall be uniform in colour and emit 

clear ringing sound when struck.  The joint chamber should be so constructed that HDPE pipe ends 

remain protruding minimum 5 cms inside the chamber on completion of plastering.   The HDPE pipes 

should be embedded in wall in such a way so that, the bottom brick should support the pipe and upper 

brick should be provided in a manner that HDPE pipe remains free from the weight of the 

construction.  The joint chamber should be plastered on all internal surfaces and top edges with 

cement mortar of 1:3 (1: Cement, 3: Coarse sand) 12 mm thick finished with a floating coat of 

complete cement as per standard.  Pre cast RCC slab with two handles to facilitate easy lifting of size  

                0.7 m x 1.4 m and of thickness of 5 cm having one handle for each half in centre and word  ‘OFC’ 

engraved on it are to be used t cover the joint chamber.  Two numbers of such slabs are required for one 

joint chamber.  This pre-cast slab should be made of cement concrete mix of 1:2:4 (1: cement, 2:coarse 

sand, 4:stone aggregate 6 mm nominal size) reinforced with steel wire fabric 75 x 25 mm mesh of 

weight not less than 7.75 Kg per sq. meter.  The joint chamber is filled with clean sand before closing.  

Lastly, back filling of joint chamber pit with excavated soil is carried out. 

5.         Pre cast RCC Chamber 
            The pre cast slab should be made of cement concrete mix of 1:2:4 (1: cement 2: coarse and 4: stone of 

aggregated 6 mm nominal size) Reinforced with steel rod of 10 mm at a spacing 4 inch between two 

rods.   For fixing pre cast RCC chamber, first a pit of size 1.2m X 1.2m X 0.6 m depth is required to 

be dug. Pre cast RCC chamber consists of two points.  (i) Full round RCC joint chamber  with dia of 
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120 cm and height of 60 cm and  thickness of  7.5 cm. (ii) Round top cover will be with  dia of 120 

cm and thickness of 7.55 cm having one  handle in centre and word ‘BSNL OFC’ engraved on it. The 

precast RCC ‘O’ ring should be placed in such a way that the top surface is visible on the foot path.   

 

6.       RUBBER BUSH: To prevent entry of rodents in to HDPE pipes, the ends of HDPE are sealed at every 

manhole and joint using rodents resistant hard rubber bush (Cap) after optical fibre cable is pulled.  

The rubber bush should be manufactured from hard rubber with grooves and holes to fit into 50 mm 

HDPE Pipe (class V), so that it should be able to prevent entry of insects, rodents, mud and rainwater 

in to the HDPE pipe.  It should weigh150 gms (with a tolerance of +/- 5%).  It should conform to 

specification No. G/CDS-05/01 dated December, 1994 and revised up to date.   

7.         Route /Joint indicator: The route / joint indicator are co- located with each manhole/joint chamber.  

In addition, route indicators are also to be placed where route changes direction like road crossing etc.  

The route/joint indicators made OF pre cast RCC using 4 no’s of 6mm dia MS rode and by proving 6 

ring with suitable   spacing between two rings. The top portion of RCC slab shall have the dimensions: 

9” length X 4 ”width X 39” height and the bottom portion of RCC slab shall have the dimension of 

11.34” length X 5” width X 39.37” height. The indicator shall be secured in upright position by 

ranmming with stone and murrum up to 60cm,   concreting the remaining portion 15cm, in the ratio of 

1:2:4.   The word ‘BSNL OFC’ should be engraved on the route/joint indicators. 

            The route indicators are painted yellow and the same are placed at 2 ft. away from the centre of the 

trench towards jungle side.  The joint indicators are placed at OFC joints and placed 1 ft.  away from 

wall of the joint chamber facing jungle side and are painted red. The engraved Word ‘BSNL OFC’ 

should be painted in white .On route as well as joint indicators. Numbering of route indicators/ joint 

indicators should also be done in white paint. The number scheme for route indicator will be joint No. 

/route indicator No. for that joint.  

For example:- 2/6 marking on a route indicator means 6
th

 route indicator after 2
nd

 joint. Additional 

joints on account of Faults at a later date should be given number of preceding joint with suffix A, B, 

C, and D. For example sign writing 2A on a joint indicator means, additional joint between Joint No. 2 

and 3. The numbering of existing route/ joint indicator should not be disturbed on account of additional 

Joints. Enamel paints of reputed brand should be used for painting and sign writing of route as well 

joint indicators. 

 

8.          EXCAVATION OF TRENCHES  

8.1        Trenching -Item code – OFCT   

           Location and Alignment of the Trench: In city areas, the trench will normally follow the foot path 

              of the  road except where it may have   to come to the edge of the carriage way when cutting across  

road with specific permission from the concerned authorities maintaining the road (such permissions 

shall be obtained by the contractor). Outside the city limits the trench will normally follow the 

boundary of the roadside land. However, where the road side land is full of burrow pits or a 

forestation or when the cable has to cross culverts/bridges or streams, the trench may come closer to 

the road Edge or in some cases, over the embankment or shoulder of the Road (Permissions for such 

deviations for cutting the embankment as well as shoulder of the road shall be obtained by the 

department). The alignment of the trench will be decided by a responsible department official not 

below the rank of a Junior Telecom Officer. Once the alignment is marked no deviation from the 

alignment   is permissible except with the approval of Engineer-in-charge. While marking the 

alignment   only the centre line will be marked and the contractor shall set out all other work to ensure 

that, the excavated trench is as straight as possible. The contractor shall provide all necessary 

assistance and labour, at his own cost for marking the alignment. Contractor shall remove all bushes, 

undergrowth, stumps, rocks and other obstacles to facilitate marking the centre line without any extra 

charges. It is to be ensured that minimum amount of bushes and shrubs shall   be removed to clear the 

way and the contractor shall give all consideration to the preservation of the trees.(This nature of 

works is primarily applicable while TM Unit is carrying out shifting works of original  OFC routes) 

8.2         Back Filling and Compacting of the Excavated Trenches:   

              After laying the cables and providing warning/ protection layer as per specification, the remaining    

portion of the  trench shall be filled in and well tamped in steps. The trench should be back filled in layers 

not exceeding 20 cms. Each at a time and rammed. The contractor shall remove the excess earth from the 

site and leave only a crown of earth rising approximately 5 cms in the centre. This allows for   natural 

subsidence.  When digging on footpaths, along roads and road crossings, care should be taken   to see that 
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the road is made motor-able as soon as the work is completed. The permanent reinstatement of roads and 

pavement shall be done by the contractor at the rate approved for the different surface reinstatement.  

Splicing of cables and End to End testing. The splicing of cable shall be done by departmental/      

outsourced contractor.  “A chain is as strong as its weakest link “, hence the quality of external plant 

depends upon quality of jointing work to a large extent. As mentioned, the OFC network Cables entails 

huge investment. If some fibre are lost in one joint, it is not only loss of capital but also the department 

looses the potential revenue   by not able to provide the connections. In view   of these facts, the quality 

of jointing work is of immense importance and therefore, the jointing work should be done by 

experienced jointers using    standard tools and accessories. 

The work of OFC cable jointing involves jointing of fibres by splicing method. The quality of joint is 

vital for overall Optical characteristics and quality of transmission of the data signals and therefore, the 

same has to be done meticulously. There are two different types of joints; 

             1)     Straight joint: for connecting all the fibres of two cables. 

2)     Branch joint: for connecting fibres of one cable to two or more different cables branching out at  

        the joint. 

The items of work involved in jointing are as under: 

             Straight and   Branch Joints: 
   Digging the pit for the joint 

Preparation of cable ends for jointing. 

                           Jointing of cable by splicing machine using modular connectors. 

                    Closing the joint & flooding of the joint 

                              Providing protection to the joint with pre cast RCC’O’ ring or RCC/brick chamber. 

                             Back filling and compacting. 

                             Providing joint indicators and noting distances from three permanent points for future  

                             reference to locate the joints. 

8.3 End-To-End Testing: 

 The cables are to be tested for continuity of fibres and electrical/optical and transmission 

 characteristics of the cable pairs as per standards of BSNL issued by T & D circle.   

8.4  Line-Up: 
The line-up of the trench must be such that HDPE /PLB pipe(s) shall be laid in a straight line except 

at location where it has to necessarily take a bend because of change in the alignment or gradient of 

the trench, subject to the restrictions mentioned elsewhere. 

 

9. Method of Excavation:   

Excavating trenches of required width including excavation for sockets and dressing of sides and  

ramming of bottoms depth up to 1.65 m including getting out excavated soil and then returning the 

soil as required in layers not exceeding 20 cm in depth including consolidating each deposited layer 

by ramming, watering etc., and disposing of surplus excavated soil.  Filling available excavated earth  

         in trenches in layers not exceeding 20 cm in depth consolidating each deposited layer by ramming      

               and watering and lift up to  1.65 m. In city limits as well as in built up areas, the contractor shall   

resort to use of manual labour only to ensure no damage is caused to any underground or surface 

installation belonging to other Public utility services and/or private parties However, along the 

Highways and cross country there shall be no objection the contractor resorting to mechanical means 

of excavation, provided that no underground installations exist  in the path of excavation, if any, are 

damaged. There shall be no objection to resort to horizontal boring to bore a hole of required size and 

to push through G.I. pipe (65mm/40mm dia) through horizontal bore at road crossing or rail crossing 

or small hillocks etc. All excavation operations shall include excavation and getting out.’ Getting out 

‘shall include throwing the excavated materials at a distance of at least one meter or half the depth of 

excavation, whichever is more, clear off the edge of excavation. In all other cases ‘getting out ‘shall 

include depositing the excavated materials as specified.  In rocky strata excavation shall be carried out 

by use of electro mechanical means like breakers or by blasting wherever permissible with express 

permission from the competent authority. If blasting operations are prohibited or not practicable, 

excavation in hard rock shall be done by   chiseling.  Trenching shall as far as possible be kept ahead 

of the laying of pipes. Contractor shall exercise  due care that the soil from trenching intended to be 

loose for back filling is not mixed with loose  debris. While trenching, the Contractor should not 

cause damage to any underground installation belonging to other agencies and any damage caused 

should be made good at his own cost and expense.  
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         Necessary barricades, night lamps, warning boards and required watchman shall be provided   by the    

     contractor to prevent any accident to pedestrians or vehicles. While carrying out the blasting operations,   

the contractor shall ensure adequate safety by cautioning the vehicular and other traffic. The contractor 

shall employ sufficient man-power for this with caution boards, flags, sign writing etc. 

The contractor should provide sufficient width at the trench at all such places, where it is likely to cave in 

due to soil conditions without any extra payment.  A minimum free clearance of 15 cms should be 

maintained above or below any existing underground installations. No extra  payment will be made  

towards this .In order to prevent damage HDPE/PLB  pipes over a period of time, due to the growth of 

trees, roots, bushes, etc,  the contractor shall cut them when encountered in the path of alignment of 

trench without any additional charges. 

         In large burrow pits, excavation may be required to be carried out for more than 165 cms in depth to keep    

         gradient of bed less  than  15 degrees with horizontal. If not possible as stated above, alignment of trench    

         shall be changed to avoid burrow pit completely.  

 

10.    Depth and size of the Trench:  The depth of the trench from top of the surface shall not be less than       

165 cms unless otherwise relaxation is granted by competent authority under genuine circumstances.  However 

Engineer-in- charge in exceptional cases due to adverse site conditions encountered, may allow to lay 

HDPE/PLB pipes at a lesser depth with additional protection.  In all cases, the slope of the trench shall not be 

less than 15 degrees with the horizontal surface. The width of the trench shall normally be 45 cms at the top 

and 30 cms at the bottom. In case, additional pipes (HDPE/CI/RCC pipes) are to be laid in some stretches, the 

same shall be accommodated in this normal size trench. When trenches are excavated in slopes, underground, 

inclined portion the lower edge shall be treated, as top surface of land and depth of trench will be measured 

accordingly. In certain locations , such as uneven ground, hilly areas and all other places, due to any reasons 

what so ever  it can be ordered to excavate beyond standard depth of  165 cms to keep  the bed of the  trench as 

smooth as possible.  Near the culverts, both ends of the culverts shall be excavated more than 165 cms to keep 

the gradient less than 15 degrees with horizontal.  

De-watering: The contractor shall be responsible for all necessary arrangements to remove or pump out water 

from trench. The contractor should survey the soil conditions encountered in the section and make his own 

assessment about de-watering arrangements that may be necessary. No extra payment shall be admissible for 

this. 

Wetting:     Wherever the soil is hard due to dry weather conditions, if watering is to be done for  wetting the 

soil to make it loose, the same shall be done by the contractor. No extra payment shall be  admissible for this. 

Blasting: For excavation in hard rock, where blasting operations are considered necessary, the contractor 

shall obtain approval of the Engineer-in-charge in writing for resorting to blasting operation. 

The contractor shall obtain license from the competent authority for undertaking blasting work as well as for 

obtaining and storing the explosive as per the Explosive Act, 1884 as amended   upto date and the explosive  

Rules, 1983, the contractor shall purchase the explosives fuses detonators, etc. only from a licensed dealer.   

Transportation and storage of explosive at site shall conform to the aforesaid Explosive Act and Explosive 

Rules. The contractor shall be   responsible for the safe custody and proper accounting of the explosive 

materials. Fuses and detonators shall be stored separately and away from the explosives. The Engineer-in-

charge   or his authorized representative shall have the right to check the contractor’s store and account   of 

explosives. The contractor shall provide necessary facilities for this. The contractor shall be responsible for 

any damage arising out of accident to workmen, public or property due to storage, transportation and use of 

explosive during blasting operation. 

Blasting operations shall be carried out under the supervision of a responsible authorized agent of the 

contractor (referred subsequently as agent only), during specified hour as approved in   writing by the 

Engineer-in-charge. The agent shall be conversant with the rules of blasting. All procedures and safety 

precautions for the use of explosives drilling and loading of explosives before and after shot firing and disposal 

of explosives shall be taken by the contractor as detailed In IS: 4081 safety code for blasting and related 

drilling operation. 

Trenching Near Culverts/ Bridges:   The HDPE/PLB pipes shall be laid in the bed of culvert at the depth not 

less than 165 cms protected by G.I pipes and concreting as decided by Engineer-in-charge. Both ends of 

culverts shall be excavated more than 165 cms in depth to keep the gradient of not less than 15 degree with 

horizontal. The bed of trench should be as smooth as possible. While carrying out the work on bridge and 

culverts, adequate arrangement for cautioning and the traffic by way of caution boards during day time and 

danger lights at night shall be provided. In case of small bridges and culverts, where there is a likelihood of 

their subsequent expansion and remodeling, the cable should be laid with some curve on both sides of the 
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culvert or the bridge to make some extra length available for readjustment of the cable at the time of 

reconstruction of culvert or the bridge. 

 

 11.   LAYING OF H.D.P.E. / PLB PIPES:     Item code – HDPE 
After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all stones or 

pieces of rock and leveled up properly. A layer of soft soil/or sand (in case the excavated material contains 

sharp pieces of rock/stones) of not less than 5cms is required for leveling the trench to ensure that the cable 

when laid will follow a straight alignment. Adequate care shall be exercised while laying so that the OF cables 

are not put to undue tension / pressure after being laid as this may adversely affect    the  optical characteristics 

of cables with passage  of time. The contractor shall ensure that trenching and pipe laying activities are 

continuous, without leaving patches or portions incomplete in between. In case intermediate patches are left, 

measurement of the completed portions will be taken only after work in such left over patches are also 

completed in all respects.  

 

12. Item code WPL1 After laying of PLB/ HDPE Pipes it is covered by a consolidated layer of soft earth 

(or sand in special cases where excavated material contains sharp stones/ objects) which   would   be   free 

from stones or other sharp objects, carefully presses and lightly tamped. On this layer of soft earth long a layer 

of half round RCC pipes( 150mm or 250mmdia,1m long)  should be  placed for PLB pipes as a warning layer 

and also a mechanical protection, as telecom cables are vulnerable to damages due to  excavations by other  

agencies. Preparatory to aligning the pipe for jointing, each length of the HDPE/ PLB pipe shall be thoroughly  

cleaned to remove all sand , dust or any other debris that may clog, disturb or damage the   Optical Fibre cable  

when  it’s pulled at a later stage. The ends of each pipe and inside of each HDPE socket shall be thoroughly 

cleaned of any dirt or other foreign materials. After the trench is cleaned the HDPE /PLB Pipes / Coil shall be  

laid in the cleaned trench,  jointed with “O” ring type HDPE sockets  & 6 mm PP rope should be drawn 

through the HDPE/PLB pipes at the   time  of laying the pipes to facilitate cable pulling at a later stage. At 

every manhole approximately at every 200m or at bends or turns the PP rope will be tied to the HDPE end 

caps used for sealing the HDPE pipes, to avoid entry of rodents / mud etc. At the end of each day work, the 

open ends of the pipes sections shall be tightly closed with end caps to prevent the entry of dirt/mud, water or 

any foreign matter into HDPE/PLB pipes until the work is resumed. In City, Town, Urban area falling within 

Municipal / Corporation limits, the HDPE/PLB pipes shall be laid with protection using RCC/G.I Pipes/ 

Concreting reinforced with weld mesh. Moreover in cross country routes, if depth is less than 1.2 meters, 

protection by using RCC/G.I Pipes/Concreting reinforced with weld mesh shall be provided. Engineer-in-

charge shall decide about such stretches and type of protection to be provided in view of the site requirements. 

Normally 100 mm RCC Pipes shall be used for protecting HDPE/PLB Pipe but if more than one HDPE/PLB 

Pipe is to be laid and protected, RCC Pipe of suitable size to accommodate the required number of HDPE/PLB 

Pipes shall be used. 

 

13. Item code – GIPT/ RCC the HDPE/PLB Pipes shall be laid in RCC Full Round spun Pipes/GI Pipes 

as required at road crossings. The RCC pipes/ GI pipes shall extend at least 3 meters on either side of the road 

at road crossings. At road crossings, extra GI/ HDPE Pipes may be laid as per the direction of the Engineer-in-

charge. On Rail bridges and crossings, the HDPE/PLB Pipes shall be encased in suitable cast iron as 

prescribed by the Railway Authorities. Wherever RCC pipes are used for protection, the gaps between the 

RCC collars and the RCC  Pipes shall be sealed using cement mortar  1:3 (1 :53 grade cement of reputed 

brand, 3 : fine sand without impurities) to bar entry of rodents. Every third collar of RCC pipes (normally of 2 

meters Length) and also both ends of RCC pipes will be embedded in a concrete block of size 40 cms (W) X 

25 cms (H) of 1:2:1 cement concrete mix (1: 53 grade cement of reputed brand, 2: coarse sand, 3: stone 

aggregate of nominal size of 20mm) so that the alignment of RCC pipes remain firm and intact and to avoid 

entry of rodents. Wherever GI pipes are used, special care should be taken to ensure that G.I Pipes are coupled  

properly with the sockets so as to avoid damage to HDPE/PLB Pipe and eventually the OF cable in  the event 

of pressure coming on the joint  and  G.I. pipe joint giving its way.  Rubber   bushes shall be used at either 

ends of G.I. / Pipe to protect HDPE/PLB pipe.  Both the ends of G.I. pipes will be   embedded in a concrete 

block of size 40 cms (L) x 40 cm (W) x 25 cms (H) of 1:2:4    cement concrete mix (1:53 grade cement   of 

reputed brand, 2: coarse sand, 3: stone aggregate   of   nominal size of 20 mm) so that the alignment of G.I. 

pipes remain firm and intact and to avoid entry of rodents. In case of protection by concreting at site, the 

nominal dimension of concreting shall be 250 mm x 250 mm section.  Cement Concrete Mixture used shall be 

of 1:2:4 composition i.e. 1:53   grade Cement of a reputed company, 2: Coarse Sand, 4:  Graded Coarse Stone 

aggregate of   20 mm nominal size, reinforced with  MS weld mesh.  As the RCC is cast at site, it is imperative   
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to ensure that special care is taken to see that proper curing arrangements are made with adequate supply of 

water.  The contractor shall invariably use mechanical mixer at site for providing RCC protection to ensure 

consistency of the mix. For carrying out concreting work in trenches, yellow PVC sheets of width not less than 

1.0M and of weight not less than 1Kg. per 8sq. meters shall be spread and nailed on sides of the trench   to 

form trapezoidal section for concreting in the cleaned trench, to avoid seepage of water into the soil. A bed of 

cement concrete mixture of appropriate width and 75 mm thickness shall be laid on the PVC sheet, before 

laying HDPE/PLB pipes. The HDPE/PLB pipes shall then be laid above this bed of concrete. After laying the 

HDPE/PLB pipes, MS weld mesh is wrapped around and tied and concrete mix is poured to form the cross 

sectional dimensions as instructed by the Engineer-in-charge. The strength of RCC is dependent on proper 

curing, therefore, it is imperative that water content of RCC mix does not drain out into the surrounding soil. 

Portions where cement concreting have been carried out shall be cured with sufficient amount of water for 

reasonable time to harden the surface. After curing refilling of the balance depth of the trench has to be carried   

out with excavated soil. The HDPE/PLB pipes RCC/GI pipes shall be laid only in trenches accepted by 

Engineer-in-charge or   his representative. The contractor shall exercise due care to ensure that the HDPE/PLB 

pipes, are not subjected to any damage or strain.  Water present in the trench at the time of laying the 

HDPE/PLB pipes shall be pumped out by the Contractor before laying the pipes in the trench to ensure that no 

mud or water gets into the pipes, thus choking it. In case of  nallahs, which are dry for nine months in a year, 

the HDPE/PLB Pipes shall be laid inside the  RCC  pipes/ or GI Pipes and concrete laid at a minimum depth of 

165cms, as  instructed by the  Engineer-in-charge. The mechanical protection shall extend at least   5 meters 

beyond the bed of Nallah on either side. Notwithstanding anything contained in clauses referred above, the 

Engineer-in-charge may order, based on special site requirements, that the HDPE/PLB Pipes may be encased  

in reinforced cement   Concrete, as detailed, l-bid. While laying the pipes, a gap of 2m is kept at convenient 

locations approx. 200 m apart and at the   bends and turns, which will be used as manholes during OF cable 

pulling. Ends of the HDPE/PLB pipes    at the manholes shall be sealed using HDPE end caps after tying the 

PP rope to the end caps to avoid choking of the pipes. In a similar manner, manholes shall be kept while 

approaching bridges, road crossings etc, as instructed by the Engineer-in-charge. The location of the manholes 

will be decided by the Engineer-in-charge. 

 

14. Laying Protection Pipes On Bridges and Culverts: Item code – GIBC 
In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be laid   over the 

culverts/bridges after getting the due permission from the competent authority. Of late the bridge construction 

authorities are providing ducts below the footpaths on the bridges for various services. The telecom officers 

need to maintain good liaison with the concerned authority to get one side of the duct allotted for Telecom 

Cables. In such ducts, G.I. pipes can be coupled and laid for pulling the cables. It would be pertinent to 

mention here that close liaison with bridge construction authorities would be of immense advantage in 

ensuring provision of ducts on one or both the sides of the bridges as per future requirements. However, for 

laying cables on existing bridges, where duct arrangement does not exist, one of the following methods may be 

adopted. Normally in Bridges / Culverts, where there are no ducts and where the cushion on the top of the 

Arch is 50cms to 100cm or more, G.I. Pipe (Carrying HDPE/PLB pipe and cable) may be buried on the top of  

the Arch  adjourning the parapet wall, by  digging close to the wheel guards. Every precaution shall be taken to 

see that no damage occurs to the arch of the culvert. After burying the G.I. Pipe, the excavated surface on the 

arch shall be restored. Where the thickness of the Arch is less than 50 cms, the pipe must be buried under the 

wheel guard masonry and the wheel guard rebuilt. 

If neither of the two methods is possible, the G.I. Pipes/ GI Troughs must be clamped out side the parapet wall 

with the clamps supplied by the department. If necessary, the pipes may be taken through the parapet wall at 

the ends where the wall diverges away   from the road. In case where the method explained in clauses referred 

above are not possible, the G.I. pipes / s can be fixed on the top of the road kerb close to the inside face of the 

parapet wall by means of clamps supplied, using raw plugs and wood screws or small diameter bolts, without 

damaging the concrete and limiting the external diameter of the bolts to 7.5 mm. The permission for carrying 

out This work will be obtained from the Road Authorities by BSNL. Methods cited in above clauses should be 

carried out under close supervision of Road authorities. The surface to be concreted should be thoroughly 

cleaned and leveled before concreting. At both ends of the Bridges/Culverts, where the GI Pipes/GI Troughs 

slope down and get buried, the concreting should be extended to ensure that no portion of the GI Pipes/GI 

Troughs is exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible damage 

externally caused. Where white wash/colour wash is existing on the Bridges/Culverts, the same should also be 

carried  out on the concreted portion  to ensure uniformity. 
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15. Back Filling and Dressing of the Trench:  
 The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings and rubbish. 

Provided that the HDPE/PLB pipes have been properly laid in the trench at the specified depth, the back filling 

operation shall follow as closely as practicable. The back filling operation shall be performed in such a manner 

so as to provide firm support under and above the pipes and to avoid bend or deformation of the HDPE/PLB 

pipes when the HDPE/PLB pipes get loaded with the back filled earth. At locations where the back filled 

materials contains stones/sharp objects which may cause injury to the HDPE/PLB pipes and where the 

excavated or rock fragments are indented to refill the trench in whole or in part, the trench should be initially 

filled, with a layer of ordinary soil or de rocked loose earth of not less than 10cms above the pipes. Back filling 

on public, private roads, railway crossings, footpaths in city areas shall be performed immediately after laying 

the HDPE/PLB pipes. Back filling at such locations shall be thoroughly rammed so as to ensure original 

condition and made safe for traffic. All excess soil / material left out on road / foot path / railway crossing shall 

be removed by contractor. However along the high ways and cross-country, the dug up material left out should 

be kept as heap above the trench while refilling. In city limits, no part of the trench should be kept open for 

more than 50 meter length at any time and in all places where excavation has been done, no part of the trench 

should be kept open over night to prevent any mishap or accident in darkness. 

 

16. Cable pulling:    Item code – OFCP 
Manholes marked during HDPE / PLB pipe laying of approx. size of 3m length X 1.0 m width X 1.65 m. 

depth shall be excavated for pulling the cables. There may be situations where additional manholes are 

required to be excavated, for some reasons, to facilitate smooth pulling of cable. Excavation of additional 

manholes will be carried out, without any extra cost. De- watering of the manholes, if required, will be carried 

out without any extra cost.  De watering/ De gasification of the ducts, if required, will be carried out without 

any extra cost. 

 

The existing 6mm pp rope shall be replaced by with pp rope of 8mm dia between the two consecutive 

manholes.  This is to ensure that the HDPE / PLB pipes are cleaned for pulling the cable without exerting 

undue tension on the OF cable.  While cleaning, excessive pressure should not be put which may result in 

breaking of pp rope and thus require opening of additional manholes. However, in case the cleaning rope gets 

stuck up during pulling, the location of clogging of HDPE / PLB pipe should be measured and located 

accurately.  The trench at that location should be opened and the HDP pipe should be cleaned properly or if 

not possible it should be changed by a clean new HDPE/PLB pipe to facilitate easy cable pulling at a later 

stage without any breakage. If clogging of HDPE/PLB pipe is in the location where the pipes are protected 

either by RCC pipe or by concreting and the protection is broken for cleaning/changing the HDPE pipe, the 

protection thus removed should be brought back to normal by the contractor without any extra cost. However, 

HDPE / PLB pipes, RCC pipes required for this purpose will be supplied by BSNL. The Optical fibre cables 

are available in drums in length of 2 kms. The cables shall be manually pulled through already laid 

HDPE/PLB pipes by using the 8 mm PP rope. This work is to be carried out under the strict supervision of site 

in-charge. At a time, maximum three persons at every manhole should be deployed to pull the cable as more 

tension to cable may lead to breaking of fibres. Cost of such damages will be recovered from the contractor. 

After pulling of the drum is completed, both ends of the HDPE/PLB pipes in each manhole should be sealed 

by hard rodent resistant rubber bush, to avoid entry of rodents / mud into HDPE / PLB pies. The manholes are 

prepared by providing 65 mm split HDPE pipe of 2.5 to 3 m length and closing the split HDPE pipes by 

providing necessary clamps/adhesive tape as per the directions of Engineer-in-charge. Afterwards, the split / 

cut HDPE pipe are covered with 100 mm split RCC pipe of 2 m length and sealing the ends of RCC pipe with 

lean cement solution for protecting bare cable in the manhole. After fixing of HDPE /RCC split pipes 

necessary back filling/reinstatement and dressing of manholes should be carried out as referred under 

trenching.  The location of the pulling manhole should be recorded for preparation of documentation. 

 

17. Jointing / Splicing: 
The OFC cable drums are usually of 2 kms in length hence optical fibre joints will be approx. at every 2kms. 

The 6/12/24  fibres are to be spliced at every 2 kms  and at both ends (Terminations) in the equipment room as 

directed by the Engineer-in-charge. The infrastructure required for cable splicing i.e. Splicing machine, Air 

Conditioned Van., OTDR, Optical talk set. Tool kit etc will be arranged by the bidder at his own cost and also 

any additional accessories. e.g. engine etc. required  at site for splicing will also be arranged by the bidder  at 

his own cost. 

The optical fibre cable thus jointed end-to-end will be tested by an officer of A/T unit for splice losses and 
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transmission parameters as specified by TCHQ and prevalent at that time. The OF cable should meet all the 

parameters, specified and no relaxation will be granted .It should also be ensured that during jointing no fibre 

are interchanged or broken. The number of joints should not be more than 10% of the theoretical value 

calculated by the department. 

Note: The jointing /Splicing of optical fibre cable is an optional item.  BSNL units which are equipped for this 

works should preferably carry out this work departmentally. 

 

18.   Construction of Jointing Chamber: 

The joint chambers are provided at every joint to keep the OFC joints well protected and also to keep extra 

length of cable, which may be, required to attend the faults at a later date.  Jointing chambers are to be 

prepared normally at a distance of every 2 kms.  Actual location of jointing chamber depends on length of 

cable drum and appropriateness of location for carrying out jointing work. The location is finalized by 

Engineer-in-charge. The jointing chambers are constructed either of brick masonry work at site & pre cast 

RCC slabs for covers or by way of fixing pre cast RCC chambers and covers as per the instructions of 

Engineer-in –charge. 

 

19. Pre Cast RCC chamber Item code - JCPC 

Specification for precast RCC ‘O’ ring for splice protection 

The pre cast slab should be made of  cement concrete mix of 1 : 2 : 4 (1: cement, 2 : coarse and, 4 : stone 

aggregated 6 mm nominal size) re enforced with  steel rod of 10 mm at a spacing of  4 inch between two rods. 

For planting pre cast RCC chamber, first a pit of size 1.2 m x 1.2 m x 1.65 m depth as required to be dug.  Pre 

cast RCC ‘O’ ring consists of two parts ( i)full round RCC joint chamber with dia of  120 cm and height of  

60 cm and thickness of  7.5 cm (ii) round top cover will be in two halves with dia of 120 cm and thickness of 

7.5 cm having one handle at centre and  word ‘BSNL OFC’ engraved on it.  The pre cost RCC ‘O’ ring shall 

be placed in such a way that the top cover is visible on the road surface of foot path. 

 

20.     Construction of RCC Man hole With necessary earthwork excavation. Item Code – RCCMH 
The overall dimension of RCC MH is 190 cm X 130 cm in width & length with 198cm depth.  The internal 

dimension of Manhole should be of 160 cm X 100 cm with a sump of size 30 cm X 30 cm in center for 

cleaning purpose at the bottom. RCC bottom slab of RCC manhole should be casted over a bed of plain 

cement concrete 1:5:10 (1cement: 5course sand: 10 hard stone aggregate of 40 mm nominal size) of thickness 

of 8cm with 10 cm thick in cement concrete mix 1:1.5:3 (1 cement: 1.5 coarse sand: 3 hard stone aggregate of 

20 mm nominal size) with steel reinforcement of 6mm dia rods placed at 10 cm center to center in both 

directions. The floor of manhole shall be finished  with 40 mm thick flooring in cement concrete of mix 1:2:4 

( 1 cement: 2 aggregate : 4 coarse aggregate) with adequate slope so that water if any collected in the Manhole 

will flow into sump provided in the bottom of manhole. The sump shall be covered with GI grating of size 

330 X 330 mm weighing not less10 kgs. The walls of RCCMH shall be 15 cms thick using cement concrete 

mix in the proportion of 1:2:4(1 cement: 2 coarse sand: 4 hard stone aggregate) reinforced with 10 mm CTD 

bars on both sides of wall in two layers (inner layer & outer layer) with 10cms center to center on both 

directions with proper arrangements to fix MS angle of size 150 X100 X 6mm frame to accommodate pre cast 

manhole cover.  2 no’s of GI pipes of length 15cm, of 150 mm diameter should be embedded while concreting 

the shorter walls and 1 no of 150 mm dia of 15cm length GI pipe on longer side of wall and 8 nos (4+4) GI 

pipes of 50 mm dia of 15cm length in shorter walls for cable entry. Cement concrete band around the manhole 

of thickness 10cm and with depth of 25 cm from the top of MH to be cast homogeneously along with RCC 

walls. The internal surface of walls of and all exposed surfaces of pedestals shall be finished smooth with 

cement mortar 1: 3 (1 cement: 3 fine sand) and finished smooth with a floating coat of neat cement. Proper 

arrangements shall be made for fixing 4 nos.( 2 +2 ) round hooks for holding cable coils on shorter walls of 

manhole at a distance 25cm between the hooks. Pre cast RCC manhole covers slab 4 no of dimension 120 X 

40 X15 cm covered with MS ‘U’ channel around of size 150 X 75 X 6mm in cement concrete of 1:1:3 ( 1 

cement : 1 coarse sand : 2 graded stone aggregate of 12.5 min nominal size ) reinforced with a grid of 10 cms 

center to center, of 12 mm bars on both directions over MS sheet of 18 gauge welded to the frame at bottom. 

The each manhole covers should be provided with 1.25 ‘’ (40mm) diameter bolt of length 5.5’’ (45 mm) 

welded at bottom and covered with 1.5 ‘’ diameter MS pipe welded to the bolt at bottom for lifting operations 

of manhole covers. The lifting key of cover slab made of MS rod as per the drawing no.D4 using 25 mm 

diameter MS rod should be supplied to the department.  The above operations are to be carried out as per the 

directions of engineer – in- charge. Payment for this chamber is made based on the actual dimensions. 
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21. Fixing of Route Indicators / Joint indicators Item code – ORJF 
Pits shall be dug 1mtr away from every manhole and jointing chamber for fixing of Route / Joint Indicator. In 

addition, Route Indicators are also required to be placed where O.F Cable changes directions like road 

crossings etc. The pits for fixing the indicator shall be dug for a size of 60cmsX 60cms and 75cms depth. The 

indicator shall be secured in upright position by ramming with stone and murrum up to a depth of  60cms and 

concreting in the ratio of 1 :2 : 4 (1: cement, 2: coarse sand,  4 stone aggregate 20mm nominal size) for the 

remaining portion of 15cms. Necessary curing shall be carried out for the concreted structure. 

The rout and joint indicator shall be painted with primer before painting with oil paint. The Material used 

should bear ISI mark. The size of each written letter should be at least 3.5cms. The colours of painting and 

sign writing is as under: 

1.  For Joint Indicator -Red 

2.  For Route Indicator- Yellow 

3    For Letters- White 

The numbering scheme for route indicators will be Joint No. /Route Indicators No. for that joint. For example 

2/6 Indicator means 6
th

 route indicator after 2nd joint. Additional joints on account of faults at a later date 

should be given number of preceding joint with suffix A, B, C and D. For example sign writing 2A on a joint 

indicator means, additional joint between Joint No. 2 and 3. The numbering existing route / joint indicator 

should not be disturbed on account of additional joints. 

 

22.     Fixing of PLB Pipes on walls,    Item code – PLBG 

PLB Pipes are to be fixed on walls of multistory buildings to pull   OFC   cable   for GSM Towers 

 

23.     Documentation:      

Documentation for OFC, Item code – DOCT 
The documentation consisting of the following shall be prepared exchange to exchange for intra SSA OFC 

links for each section in case of inter SSA/ National Long distance routes. 

i)  OFC Route Index Diagram – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with reference to road. 

The additional joints added in the existing route while carrying out restoration activity shall be incorporated in 

the document This shall be prepared on A-3 sheets of 80 GSM and keep a record along with original 

documents.  

ii)    Route Index Diagrams- Profile:  These diagrams will contain: 

Make and Size of the cable., Offset of the cable from the center of the road at every 10 meters., Depth profile 

of the cable at every 10 meters; Details of protection with type of protection depicted on it; joints locations 

Location of culverts and bridges with their lengths and scheme of laying of HDPE / PLB Pipe thereon; 

Important landmarks to facilitate locating the cable in future; Location of Joints and pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 75 GSM. On one sheet profile of maximum 400 meters 

shall be given to ensure clarity. 

iii)   Joint Location Diagram:   This diagram will show: 

Geographical location of all the joints, Depth of joint Chamber covers from ground level,. Type of Chamber 

(Brick / Pre-cast)., Length O.F. Cable kept inside the joint chamber from either direction.  

This shall be prepared on A-4 sheets of 75 GSM. 

All the diagrams ( i ), (ii),  & (iii) shall bear the signatures of the Contractor, the Engineer-in- charge  as a proof 

of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 

110 GSM and laminated the front cover shall have the following details. 

Name of the SDCA, .Name of the OFC Link, .Name of the Contractor,. Date of Commencement of work, Date 

of completion of work .For each Route/ Section 6 sets of above mentioned document shall be submitted. (This is 

applicable for shift works of original OFC routes) 

Preparation of Documents in general 
The documents should be prepared in the bound sets which will contain the following. 

The route diagram indicating the road, Hand holes, Number of Pipes, Important land marks in one sheet. The 

detailed profile of the Cable Construction route to be drawn in A4 sheet indicating the following details 

The offset – every 10 m interval, .Land marks – minimum one per 30 m,. The depth of the trenching profile – 

every 10 m interval,. Hand holes, Number of Pipes / Cables and colour..Other utilities running parallel or 

crossing the route, and joint locations.  

The documents should be prepared for each route of 1 KM in computer using drawing tools of MS Office and six 
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bound copies as a set should be made over along with a soft copy. The drawings will be accepted by the Engineer 

in charge after verifying the correctness, usability. 

24.   Specification for laying PLB Pipes by Horizontal Directional Drilling 

1.  The contractor is responsible to carry out the Pipe laying / Cable laying for any length from 

     10 meters to 200 meters at a stretch by using suitable machinery like Mole machine and HDD 

     machines. 

   2.  The Machines owned or hired by the contractor should have a serial number with the contractor’s    

        identity. 

3.  The Contractor shall have a local establishment with office address at Bangalore after finalization of    

     the   tender to have better coordination with BSNL and local authorities.  

4.   The scope of work includes taking permission from the local authorities,  for this purpose BGTD will     

      sign the application form in the format detailing the routes, number of pits to be made, etc, to the  

      contractor for submission to BBMP or local authorities. The contractor in turn has to submit and  

      obtain the demand note from the local authorities for effecting the prescribed payment to BBMP or  

      local authorities towards road cutting permissions. 

5.   In case there is complete ban or restrictions in carrying out the work imposed by BBMP, then    

      extension of   time will be granted on getting written intimation from the contractor. 

      6.   HDD works can be carried out on all days including Holidays 

      7.  The pits made for carrying out the work to be restored to the original level to the satisfaction of the 

local   authorities. 

 

24.1  Tools and plants: 

The contractor shall provide at his own cost all tools, plants appliances, implements etc. required for proper 

execution of works.  The contractor shall also supply without charge the requisite number of persons with the 

means and materials necessary for the purpose of setting out works, counting, weighing and assisting the 

measurements for examination at any time and from time to time.  The contractor shall be responsible to make 

all arrangements, at his own cost for de-watering of trenches/ducts and de-gasification of the ducts before 

carrying out the work.  The contractor shall also be responsible to make arrangements, at his own cost, for 

water required for carrying of works at sites including curing of CC/RCC works.  Failing his so doing, the 

same may be provided by the Engineer-in-charge at the expense of the contractor and the expenses shall be 

deducted from any money due to the contractor under this contract or otherwise. 

The contractor may be allotted works in more than one location   simultaneously for which the bidder should 

be capable of organizing additional machines and resources for simultaneous working. 

The contractor has to apprise himself of the laws/rules/regulations of the Bangalore Mahanagar Palike / BDA/ 

CMC and abide by such laws /rules/regulations concerning his work. Any lapses on this account may lead to 

penalize and prosecution for which the contractor will be solely responsible. Contractors have to liaison with 

local authorities in getting permission. 
 

24.2 LAYING OF PIPES/ CABLES:  

General Work Description: 
Laying of OFC cables of different types and sizes, in general including some or all of the following activities: 

Making arrangement for Horizontal Boring for cable only Making Horizontal inserting casing pipe and laying 

cable through it .Lifting of cable from the cable store 

The contractor will remove the empty cable drums from the site of work as soon as cables are laid and dispose 

them off as deemed fit. The cost   of empty cable drums as per the fixed rates   will be deducted. 

The major quantity of the envisaged work under this contract is for laying PLB pipes in a route by HDD / 

Trench less method. However due to practical limitations like other buried utilities, narrow road, route is not 

straight etc Trench less method of laying may not be practical in some stretches in the prescribed route of pipe 

pipes laying. In such cases,  the contractor  should follow  conventional trenching method to lay the PLB 

pipes as required to complete the end to end work in that route.  Such stretches of conventional laying will be 

decided by the Engineer-in- Charge at site. The  construction  practices  and  standards  as  per  engineering  

instructions  are  applicable  to all the works. 

 
24.3 CABLE LAYING STANDARDS 

 Horizontal Boring and Insertion of Casing Pipe/ PLB: 
Horizontal Boring and Inserting Casing Pipe with rope (material – HDPE of pressure rating 4 Kg/cm²) along 

road and under railway/road/canals/streams crossing in all type of soils at prescribed depth, including all civil 
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works & reinstatement as per BBMP standards.  Supply of all tested lifting tools and tackles other required 

equipment and consumable, labour etc., and making all such necessary arrangements are under tenderer’s 

scope.  Total job has to be completed within time schedule mentioned in work order. The work includes 

different sizes of boring:  

 Boring up to 150 mm diameter, for laying  PLB pipes (1 to 4 PLB Pipes) 

 Boring above 150 mm diameter, for laying  PLB pipes (7 PLB Pipes) 

In this system of cable laying, following job specifications should be maintained: 

1.    Guided boring/drilling technology is to be used 

2.    Radar or any other detection system should be used for avoiding damage to existing underground utilities 

3.    The depth of boring should be such as to clear any underground utilities/obstacles.  However, in no case    

       the depth of boring be less than 1.7m  from the road surface for OFC PLB pipe and 1.2m for copper   

       cables. 

4.    In Horizontal and Vertical boring, the machine  should be capable of going up to 10 meter below the   

       ground level. 

5.    In a shift of 8 hours at least 200 meters of drilling longitudinal or 3 to 4 road crossings should be possible. 

6.    The span of HDD (shot length) will be decided by the Engineer-in –charge as per the site requirement. 

7.    The Contractor should provide sufficient Metal Barricades, Warning Lamps, Display boards indicating,  

        the Name of the Contractor, Organization:  BSNL, Contact Number at the work site. 

8   Bangalore City Strata comprises of around 3% of Hard rock. In case of any route, rock is encountered 

during HDD operations, and there is no alternate route available, the HDD machine must be capable of 

drilling through the rock and the route must be completed. If the contractor is failing to complete the work 

order on such routes, no payment will be made for the partially completed work. 

25.   Ground Penetrating Radar Survey and damage to Telephone Cable and other underground  

         services. 
The contractor should collect all available information regarding underground services and take necessary 

care to protect them.  He should also have sufficient arrangements to identify and protect such underground 

services. The contractor shall carry out Ground Penetrating radar survey along the proposed cable route at his 

own cost to identify the underground services and for setting out the routes as directed by Construction 

Officer.  The Construction Officer shall provide route map to the contractor if available for plotting the 

existing utilities and setting the route for horizontal drilling. 

Where ever HDD/Mole operation could not be carried out due to field constraints like narrow roads, very 

short stretches and crossing of bridges and culverts, trenching has to be done and the work has to be 

completed along the entire route without any discontinuity, so that pipes/cables are laid end to end.  On 

Bridges and Culverts Pipe and Cable are laid as per the Specifications given in the tender document. 

 

26.   FINAL REINSTATEMENT ------Under BBMP/BDA Jurisdiction 

For final reinstatement the following are the description and specifications of works for different surfaces as 

per the Bruhat Bangalore Mahanagara Palike requirements which are to be met strictly. 

Note 1: The type of surface, width and length shall invariably be mentioned in the permission granted by 

BBBMP/BDA/CMC and in the work order issued by BGTD. 

Note 2: Whenever refilling with coarse sand is involved, the required quality of sand shall be brought from 

outside.  The work of refilling shall be done in the presence of site engineer only.  

 

              Specifications for back filling of trenches up to slab base: 

26.1 Footpaths 

a.    Using available red earth: The excavated red earth / murrum shall be refilled and well compacted using 

mechanical compactors / pneumatic tampers in layers of 15 cm, watering the layers to optimum moisture 

content. 

b.   Using sand: The trench shall be back filled with sand when the earth met with is not red earth or murrum, 

using coarse sand in the FM range of 2.5 to 3 and well compacted using mechanical compactors in layers of 

15 cm, watering the layers to optimum moisture content etc. complete as per detailed specification.  The 

trench shall be never flooded to achieve compaction of sand. 

c.     Burnt stone slab: Reinstatement of base and super structure for    foot   paths 

Reinstatement of footpath paved with Burnt stone slab including compacting the surface before relaying and 

setting the stones and bringing the surface to grade and line to adjoining surface and pointing the joints with 

1.3 mortar, curing etc.   
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d.    Interlocking blocks : Reinstatement of foot paths paved with interlocking blocks including spreading 

sand to the required thickness compacting and laying the blocks and bringing the surface to grade and line to 

adjoining surface also supplementing  sand and interlocking blocks if required etc. 

e.     Chequered cement concrete  tiles : Reinstatement of footpaths paved with Chequered cement concrete 

Tiles including providing base concrete of 75mm thick compacting and fixing tile in Cement Mortar of 1:3 

proportion and bringing the surface to grade and line to adjoining surface, also supplementing base concrete 

and chequered tiles if required etc.  

 

26.2 Road surfaces : The trench in carriage way shall be back filled with only sand using coarse sand in 

the FM range of 2.5 to 3  and well compacted using mechanical compactors in layers of 15 cm, watering the 

layers to optimum moisture content etc. 

a.   Water bound Macadam surface: Relaying of water bound macadam (WBM) surface by providing, 

laying, spreading and compacting stone aggregates of specific size to water bound macadam specification for 

thickness not less than 20 cm including spreading in uniform thickness and compacting using mechanical 

tamper in layers adding requisite type of screening / binding materials to fill up the interstices of course 

aggregates, watering etc.  

 b.    Mix seal Surfacing : Reinstatement of Mix Seal surfacing by providing, laying, mix seal surfacing with 

specified graded crushed aggregate premixed with bituminous binder of 80/100 grade, in hot mix plant laying 

to the required thickness compacting with mechanical tamper with all material labour etc.  

c.   Bituminous macadam : Reinstatement of Bituminous macadam by providing, laying, Bituminous 

Concrete with specified graded crushed aggregate premixed with bituminous binder of 80/100 grade , in hot 

mix plant, laying to the required thickness compacting with mechanical tamper, with all material labour  

d)   Dense Bituminous Macadam : Reinstatement of Dense Bituminous Macadam by providing, laying, 

Bituminous Concrete  with specified graded crushed aggregate premixed with bituminous binder of 80/100 

grade, in hot mix plant laying to the required thickness compacting with mechanical tamper with all material 

labour etc.  

e)   Bituminous Concrete : Reinstatement of Bituminous Concrete by providing, laying, Bituminous 

Concrete  with specified graded crushed aggregate premixed with bituminous binder of 80/100 grade, in hot 

mix plant laying to the required thickness compacting with mechanical tamper with all material labour. 

  

26.3 CONCRETE: Providing and laying granite or basalt or trap jelly cement concrete using 40 mm and 

down size jelly for foundation laid in 15 cms thick layer and well compacted including curing etc., complete 

in CC 1:2:4. Providing and laying granite or basalt or trap jelly cement concrete using 20 mm and down size 

jelly including mixing, laying, tamping, curing and finished for exposed faces with necessary centering form 

work etc., complete (CC 1:3:6).  Depending upon the area where road crossings have to be done and also 

permission from police authorities to be obtained.  This work may have to be carried out in the night and the 

work has to be completed before next day morning, so as not to disrupt traffic.  In case of very large road 

crossings, it has to be done in portion and the portion that has been done has to be completed before the next 

day morning. 

Layer Thickness for Asphalt Road of various categories 
 

  
Category of road 

A B C D 

1 WMB(mts) 0.232 0.232 0.232 0.150 

2 BM(mts) 0.050 0.050 0.050 -- 

3 DBM(mts) 0.075 0.050 -- -- 

4 BC(mts) 0.040 0.040 0.040 -- 

5 Chip Carpet(mts) -- -- -- 0.025 

 Total Thickness 0.397 0.372 0.322 0.175 
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 Calculations of Reinstatement Charges for different category of roads   

 

Particulars Basic 
Rate in 
cum 

Category of Roads 

   A COST B COST C COST D COST 

WBM(mts) 989.25 0.232 229.506 0.232 229.506 0.232 229.506 0.15 148.3875 

BM(mts) 1861.6 0.05 93.08 0.05 93.08 0.05 93.08 --  

DBM(mts) 8095.65 0.075 607.17375 0.05 404.7825 --  --  

BC(mts) 8881.4 0.04 355.256 0.04 355.256 0.04 355.256 --  

Total 
Thickness 

 0.397 1285.0158 0.372 1082.6245 0.322 677.842 0.175 148.3875 

 

27.    Supply of materials at site, including all charges and taxes  

Bricks (Table molded) of `B’ class 9” x 4.5 “ with ISI No IS-107/76-III Revision with stipulated tolerance and 

RCC Hume pipes and collars and also semi-circular pipes conforming to ISI No 458/1988.  The rates are to be 

quoted by the contractors.  Pipes should be of 2 meters length.  If less, proportionate rates will be paid.  For 

covering joints one meter length semi-circular pipes will be required. 

28.  TRANSPORTATION OF CABLE DRUMS TO WORK SPOT: Transportation of cable drums from 

stores to work site also will be the responsibility of the contractor including loading and unloading.  The 

following operations must be carried out very carefully and it must be ensured that no cable is damaged under 

any circumstances. Use always lorries for transporting the cable drums. Use crane for loading and unloading 

cable drums from lorry. If crane is not available, use ramp/tripod with chain pulley for loading and unloading. 

Do not drop cable drum to the ground under any circumstances. Check the condition of the cable whenever 

any cable drum is received from the stores. If a cable drum is to be transported to a short distance (Say a few 

yards) roll the drum always in the direction of arrow indicated on the drum.                                               

 

29. SPECIAL NOTE & PRECAUTIONS TO CONTR/ACTORS REGARDING CABLE 

CONSTRUCTION/ROAD REINSTATEMENT/REPAIR WORKS TO BE DONE TO THE 

SATISFACTION OF THE RESPECTIVE CORPORATION/MUNICIPALITIES. 
The percentage rate quoted shall be inclusive of clearance of site prior to commencement and after completion 

of the work in all respects and will hold good for the work under all conditions of sites, moisture and weather 

etc. All the works should be carried out in accordance with the standard specification of the Indian Standard 

Institute, National Building Code and other specifications of the corporation/municipality and as per 

directions of the Officer-in-Charge of the work. The contractors at his own cost will supply materials at site. 

The Percentage rates should be inclusive of all leads, lifts, loading, unloading and incidental charges and taxes 

(local or general). All materials should conform to ISI standard specifications and such other standards as may 

be prescribed by the BSNL and or the corporations or municipalities. The percentage rates quoted shall be 

inclusive of providing barricades, putting up danger signs/lights, watchman etc., till completion of work. 

Following guidelines and precautions are to be followed for trenching and cable laying: 

30.   TRENCHING:  After getting the work orders, the work sites/routes should be surveyed along with the 

construction unit personnel, permission from proper concerned authorities should be collected along with 

traffic police permission wherever necessary. Pilot pits should be taken at suitable points. Trench should be 

marked and trenching should be taken to lay cable below all the other installations except power cables and 

care should be taken to identify power cables. Caution Board, red flags and Road barricades should be used 

liberally.  In addition flickering lamps or red lamps should be provided during night along with number of 

cone reflectors.  Necessary wooden/steel plates may be provided at intervals across the trench for public to 

cross conveniently. Restrict the use of crowbars only to the removal of hard upper crust of the earth and for 

levering stones. Use pick axes and pharaohs for further trenching. Take care not to damage the existing 

underground plant/services while trenching. Intimate to the concerned utilities if any of their plant/services are 

damaged while trenching. Power cables should be avoided. Trench should be straight as far as possible and 

stack the excavated earth properly. More than 200 m trench should not be taken at a time in any route and kept 

open. Get the trench acceptance tested.  A/T should be informed 24 hours well in advance. 
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31.   TRENGHING ACROSS ROADS:  PRECAUTIONS:  Use road crossing pipes to lay cables across 

roads and streets. Requirement of RCC pipes should be ascertained and collected in advance. Providing 

flicker lamps, continuously lighted lamps and red flags while working on roads. In case of broad roads, 

complete the pipe laying for the first half of the road and then the second half to allow smooth flow of traffic. 

Bury the pipes sufficiently deep (the axis of the pipe alignment should be 1 meter below the road 

surface).Leave guide wires inside spare pipes. 

32.    PAYING OUT AND LAYING CABLES: Use cable drum jack and spindle for paying out the cables. 

Rotate the cable drums in the direction of the arrow indicated on the flange. See that the mazdoors who pull 

cable do not cluster at one point and that they are distributed throughout the length of the pulling portion of 

the cable. While laying, never bend the cable to a radius smaller than 9 times the overall cross sectional 

diameter of the cable.  Trench should be cleaned for any fallen stones etc., before actual laying. While pulling 

cable through pipe make sure that cable is not damaged at the mouth of the pipe.  Use grease on the cable to 

reduce friction. Put soft earth for 6 inches over the cable. Replace the warning bricks of other utility services 

if they got disturbed while trenching. Measurements should be taken and entries made in the Measurement 

Book by Construction Officer.  The contractor or his representative should sign in the Measurement Book 

having accepted the measurement. Use the correct key to lift manhole covers.  Obtain assistance to lift heavy 

covers. Place manhole guards or barricades around all open manholes.   

    33.     Special conditions of contract: PGM, BGTD reserves the option of awarding the Reinstatement of  

        Road/Foot Path etc. as per BBMP specification to any other agency at the cost of contractor. 

           

 
 
 
 
 
 
 
 

Section III 

Part -C 

Schedule of Requirements 
The schedule of requirement under this tender is for fault tracing, attending OFC faults and restoration in 

Urban GM East networks. The work is to be carried out as per the field requirements. The unit cost w.r.t. each 

component of works will be as per the schedule rate.  
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SECTION IV 

PART-A 

General Instructions to bidders  

A  INTRODUCTION 

1 DEFINITIONS 

a. President of India: The President of India means the President of India and his successors. 

b. Government of India: The Government or Government of India shall mean the President of India 

c. BSNL means BHARAT SANCHAR NIGAM LIMITED, the company with Board of Directors 

and   Chairman & Managing Director, with Head Quarters at New Delhi.  

All references of: 

Department 

Chief General Manager 

Principal General Manager 

General Manager 

Deputy General Manager/Area Manager/Director/Telecom Dist. Manager 

Assistant General Manager 

Sub Divisional Engineer 

Junior Telecom Officer 

Chief Accounts Officer 

Accounts Officer 

Assistant Accounts Officer 

Junior Accounts Officer 

Including other officers in the BSNL, whatever designations assigned to them from time to time, who 

may be the in-charge of direction, supervision, testing, acceptance and maintenance including their 

successor(s) in the office appearing in various clauses shall be taken to mean BSNL, an enterprise 

under the Ministry of Communications, Government of India  

 Department in the document means department of BHARAT SANCHAR NIGAM LIMITED 

d. The SSA Head means the Head of SSA , PGM,   BGTD and his successors 

e. The General  Manager  means the General Manager (NW-CFA),  BSNL,  or  any other GM of 

Bangalore Telecom District and his successors. 

f. The Deputy General Manager means all the Deputy General Managers, Area Managers of         

Bangalore Telecom District         

g. The Assistant General Manager means all the AGMs of Bangalore Telecom District in charge of 

underground cable works and their successors. 

h. Representatives of the AGM mean the Officer and staff for the time being in the Bangalore 

Telecom District deputed by the AGM for supervising the works etc. 

 i. Bangalore Telecom District – Secondary Switching Area covered by  Bangalore  District. 

j. The jurisdiction of PGM, BGTD: The jurisdiction of   PGM, BGTD means full SSA under his 

control for Telecom Administration and service. 

k. Representative of PGM, BGTD: Representative of PGM, BGTD means Officer and staff for the 

time being in “BGTD” deputed by the PGM, BGTD for inspecting or supervising the work or 

testing etc. 

l. Engineer-in-charge: The Engineer-in-charge means the Engineering Officer nominated by PGM, 

BGTD to supervise the work, under the contract (Minimum AGM level Officer). 

m. Site Engineer: Site Engineer shall mean an SDE of BSNL who may be placed by the PGM, BGTD 

as in-charge of the work at site at any particular period. 

n. A/T Unit:  A/T Unit shall be mean Acceptance and Testing Unit of BSNL. 

o. A/T Officer:  An Officer authorised by PGM, BGTD/A/T unit   to conduct A/T. 

p. Contract:  The term contract means, the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the CMD BSNL  and  

       the contractor, together with the documents referred to therein including these conditions, the      

specifications, designs, drawings and instructions issued from time to time, by the engineer in-charge  

       and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one   another.  In the contract, the following expressions shall, unless the context 
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otherwise requires have the meanings, hereby respectively assigned to them.  The expression works 

or work shall unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or by virtue of the contract, contracted to 

be executed whether temporary or permanent, and whether original, altered, substituted or additional. 

q. Contractor:  The contractor shall mean the individual, firm or company, enlisted with BSNL in 

accordance with procedure for enlistment of contractor, whether incorporated or not, undertaking the 

works and shall include the legal personal representative of such individual or the persons composing 

such firm or company, or the successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

r. Works: The expression “Works” shall unless there is something either in the subject or context   

        repugnant to such construction be construed and taken to mean the works by or by virtue of the  

        contract, contracted to be executed whether temporary or permanent and whether original, altered,  

        substituted or additional. 

s. Schedule(s):  Schedule(s) referred to in these conditions shall mean the   relevant schedule(s) or the 

standard schedule of rates mentioned in the document. 

t. Site: The site shall mean the land/ or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which, the work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract.       

u. Normal Time or Stipulated Time:  Normal time or stipulated time means time specified in the work 

order to complete the work. 

v. Extension of Time: Extension of Time means the time granted by BSNL to complete the work 

beyond the normal time or stipulated time. 

w. Date of Commencement of Work:   Date of commencement of work means the date of actual 

commencement of work   from the date of issue of work order. 

x. Due date of completion:  Due date of completion shall be the date by which the work shall be 

completed at site including clearance of site. 

y. Duration of completion of work:  The duration of completion of work or completion time shall be 

time specified in the work order plus extension of time granted, if any. 

z. Excepted risk:  Excepted risk are risks due to war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection,  military or usurped power, any acts 

of Government damages from aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods and other causes over which, the contractor has no control and the same having been accepted 

as such, by the Accepting Authority or causes solely due to use or occupation by the government of 

the part of the work, in respected of which a certificate of completion has been issued. 

 

B.  ELIGIBILITY OF BIDDERS:  

 

2. The bidders are eligible to bid as per clause No.4 “Eligibility Criteria for bidders” of NIT Section I 

Part A. 

2.1 EMD: The bidder shall furnish the bid EMD of Rs. 5.46 Lakhs in one of the following forms: 

a) Demand Draft/ Banker’s cheque drawn in favour of “Accounts Officer - Cash (HQ), BSNL 

Bangalore Telecom District” payable at Bangalore. 

b) Bank Guarantee from any scheduled bank drawn in favour of Principal General Manager, Bangalore 

Telecom District, Bangalore, which should be valid for 180 days from the tender opening date. 

             c) The MSE units shall be exempted from submission of Bid Security deposit on production of 

requisite proof in respect of valid certification from MSE for the tendered item. 

 

 Note: In case the date of submission (opening) of bid is declared to be a holiday, the date of 

submission (opening) of bid will get shifted automatically to next working day at the same 

scheduled time. Any change in bid opening date due to any other unavoidable reason will be 

intimated to all the bidders separately. 

 

 2.2 Place of opening of Tender bids: 

BSNL has  adopted  e-tendering  process  which  offers  a  unique  facility  for‘ Public  Online  

Tender  Opening  Event  (TOE)’.  BSNL’s Tender Opening Officers as well as authorized 
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representatives of bidders can attend the Public Online Tender Opening Event (TOE) from the 

comfort of their offices.  

           However, if required, authorized representatives of bidders can attend the TOE at the Meeting at,   

           O/o AGM (MM), 5
th

 Floor, Telephone House, Bangalore-01, where  

           BSNL’s Tender Opening Officers would be conducting Public Online Tender Opening   

    Event(TOE). 

2.3 Tender bids received after due time & date will not be accepted by the system. 

2.4 Incomplete, ambiguous, Conditional, unsealed tender bids are liable to be rejected. 

2.5 PGM BSNL Bangalore Telecom District, reserves the right to accept or reject any or all tender 

bids without assigning any reason. He is not bound to accept the loWest tender. 
2.6 The official copy of tender document for e-bidding process of E-tender shall be available for 

downloading from www.abcprocure.com.  
2.7 The bidder shall furnish a declaration that no addition / deletion / corrections have been made in 

the downloaded tender document being submitted and it is identical to the tender document 

appearing on E-tender Portal (www.abcprocure.com.) 

2.8 In case of any correction/addition/alteration/omission in the tender document, the  tender  bid  

shall  be  treated  as  non  responsive  and  shall  be  rejected summarily. 

 Note 3: All documents submitted in the bid offer should be preferably in English. In case the  

certificate viz experience, registration etc. is issued in any other language other than English, 

the bidder shall attach an English translation of the same duly attested by the  bidder & the 

translator to be true copy in addition to the relevant certificate. 

2.9    All computer generated documents should be duly attested/ signed by the issuing organization. 

 

3            Participation of near relatives of BSNL employees in the Tender / Execution of works in 

BSNL Units:  

                  It has been decided that the near relatives of BSNL employees either directly recruited or on   

                  deputation are prohibited from participation in the  tender and execution of works in the different      

                  units of  BSNL. The detailed guidelines in this regard are given in the following paragraphs.         

  I.      The near relatives for this purpose are defined as 

i.  Members of a Hindu Undivided family,  

ii. Husband and wife,  

  iii .The one is related to the other in the manner as father, mother, son(s) & son’s wife   

      (Daughter in law), daughter (s) & daughter’s husband (son in law), brother (s) & brother’s   

       Wife, sister (s) & sister’s husband (brother in law) 

 

II      As per Government of India’s CCS Conduct rule, no Government servant shall in the discharge of   

         his official duties deal with any matter or sanction any contract to any company or for any other    

         person, if any member of his family is employed in that company or firm or under that person or if    

         he or Any member of his family is interested in such matter or contract in any other manner and the    

         Govt. servant shall refer every such matter or contract to his official superior. This clause is    

         applicable to all BSNL employees and in view of this as soon as any BSNL employee becomes   

         aware of the above aspect, he must intimate this to the prescribed authority. For non-executive    

         employees this authority is SSA Head/circle Head/Chief engineer/ Chief Archt./corporate Office   

         under whom he is posted.  For executive employees (at present some of them are called as 

Gazetted officers) the prescribed authority for this purpose is Circle Head/ Chief Engineer/Chief 

Archt./ Corporate Office under whom he is posted. 

 

III. The company/or firm or any other person is not permitted to tender for works in BSNL Unit in 

which his near relative(s) is (are) posted. The unit is defined as SSA / Circle/Chief Engineer/Chief 

Archt. / Corporate office for non-executive employees and all SSA in a Circle including Circle 

office/Chief Engineer /Chief Archt. / Corporate office for executive employees (including those 

called as Gazetted officers at present). Therefore, it has been decided by the competent authority that 

the tenderer should give a certificate that none of his/her such near relative is working in the units as 

defined above where he is going to apply for tender/work. The certificate will be given by the 

proprietor in case of proprietorship, , by all the partners in case of partnership firm and in case of 

limited company by all the Directors of the company. Any breach of these conditions by the 
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company or firm or any other person, the tender work will be cancelled and earnest money / security 

deposit will be forfeited at any stage whenever it is so noticed. The department will not pay any 

damage to the company or firm or the concerned person. The company or firm or the person will 

also be debarred for further participation in the concerned unit. 

 

 4. The declaration duly signed that tenderer having no relatives employed in BSNL should be 

 enclosed with tender form (As per Proforma given in Section – VII Part G). 

 

 5. The firm/party BLACK LISTED by Central Government/State Government or any unit of BSNL 

 shall not be eligible for bid .Suppression of this information at the time of filling of tender and 

 subsequently, will amount to automatic rejection and forfeiture of all deposits at any stage. 

 

C.         BID DOCUMENTS: 

 

 6.       The Bid Documents: The construction work to be carried out, goods required, bidding procedures 

              and contract terms are prescribed in the Bid Documents. 

 6.1.       The Bid Documents include: 

6.1.1  Notice inviting Tender 

6.1.2  Bid Form & Bid Declaration  

6.1.3  Tenderer’s Profile. 

6.1.4     Special Instruction to bidder regarding e_tendering  

6.1.5     Instruction to Bidders. 

6.1.6     General (Commercial) Condition of the contract. 

6.1.7     Special Conditions of Contract. 

6.1.8     Scope of work &Jurisdiction of Contract. 

6.1.9     OF Cable Construction Specifications  

6.1.10 Material Security Bond Form. 

6.1.11   Agreement (Sample). 

6.1.12    Letter of Authorisation for Attending Bid Opening. 

6.1.13 Rates of Empty Cable Drums 

6.1.14     Schedule of Rates 

6.1.15     Financial bid form 

The bidder is expected to examine all instructions, forms, terms and specifications in the bid documents.   

Failure to furnish all information required as per the Bid Documents or submission of bids not 

substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall 

result in rejection of the bid. 

 

7.      CLARIFICATION ON BID DOCUMENTS: 
A prospective bidder, requiring any clarification of the Bid Documents shall notify BSNL by      mail at 

the department’s mailing address indicated in the invitation for Bids.  BSNL shall respond in    writing 

to any request for clarification of the Bid Documents, which it received not later than 21 days prior    to 

the date for the opening of the bids.  Copies of the query (without identifying the source) and the    

clarifications by BSNL shall be sent to all the prospective bidders who have purchased the bid 

documents    and all such clarifications issued by BSNL will form part of the bid document. 

 

8.       AMENDMENT OF BID DOCUMENTS: 

8.1     At anytime, prior to the date of submission of bids, the Purchaser may, for any reason, whether at its     

           own initiative or in response to a clarification requested by a prospective Bidder, modify bid         

documents by amendments. 

8.2     The amendments shall be notified in writing through E-tender portal to all prospective bidders on the   

           address intimated at the time of purchase of the bid document from the Purchaser and these      

           amendments will be binding on them. 

8.3      In order to afford prospective bidders a reasonable time to take the amendment into account in              

           preparing their bids, the Purchaser may, at its discretion, extend the deadline for the submission of                

           bids suitably. 
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D.       PREPARATION OF BIDS: 

 

9        COST OF BIDDING: 

 

9.1     The bidder shall bear all costs associated with the preparation and submission of the bid.  BSNL, will  

           in no case, be responsible or liable for  these costs, regardless of the conduct or outcome of the   

           bidding process. 

9.2      DOCUMENTS TO BE SUBMITTED ESTABLISHING BIDDER’S ELIGIBILITY AND             

           QUALIFICATIONS: 

9.2.1   The bidder shall furnish, as part of his bid documents establishing the bidder’s eligibility, the    

            following documents: 

1. EMD/Bid Security in original in accordance to NIT Section I. 

2. Cost of bid documents as per NIT Section I. 

3.    The bidder should have successfully completed a minimum 30 Km of OFC cable laying works by 

open trenching/ HDD method OR maintenance of 500 RKM OR Laying Overhead OFC cable  for 

Minimum of 100 Kms  in BSNL/MTNL/other PSUs /Govt. Department/ Private Telecom service 

providers during the last 5 years ending 31.03.2023.  

 As documentary evidence for having executed a work of same or more volume 

satisfactorily, the copy of experience certificate issued by the competent authority not below the 

rank of AGM/DE or equivalent in BSNL/MTNL and duly attested by an officer not below the rank 

of SDE/AE/ Gazetted Officer shall be submitted along with bid and in case of certificate issued by 

any other government department/PSUs/Private service telecom providers, the same should be duly 

attested by Gazetted officer. 
 

4. The bidder should have a combined financial turnover of 50 Lakhs during the last 3 Assessment       

years  (AY) of              i) 2020-21 

                       ii) 2021-22 

                      iii) 2022-23 

              The same should be supported .The same should be supported by Profit & Loss account 

statement duly certified by the Auditors/CA. 

 

5. The bidder should have at least one HDD machine at his disposal, either owned or leased. The 

machine should be at least of minimum 10 tons or above pullback capacity as per the site 

requirement. 

To establish ownership of HDD machine, the contractor should submit documents   showing. 

 i.        Make / Model of HDD machine, its Serial No. & capacity 

 ii.       Bill of lading / custom clearance    receipt/Commercial invoice/ Airways bill. 

Those having HDD machine on lease should enclose lease deed which shall be valid for the said 

tender for a minimum period of 18 months from the date of submission of Bid, with above 

supporting documents.  
 

6.    Solvency Certificate in original from the banker of the tenderer for Rs.5 lakhs. The solvency       

Certificate shall not be older than the date of issue of NIT.  

 

7 Registration of Firm:  

i. Proprietorship – Copy of affidavit stating that he is the sole proprietor of the firm and  is  

accountable to all tax liabilities of the said firm , on a non- judicial stamp paper of               

appropriate value as prevailing in the respective states(s), attested by a Notary public            

    or registered before Sub- Registrar of the states(s) concerned. 

ii.  Partnership – Self attested copy of the registration of the firm issued by Registrar of  

                             Firms and copy of partnership deed. 

iii. Limited company - Self attested copy of Memorandum & Articles of Association and    

certificate of incorporation.   

 



No.AGM (CC)/T-90 /OFC-Mtce/ Urban GM East/2023-24/02                          dtd.  @ BG - 01, the 18.11.2023 

 

41 / 99 

Read, Understood & Complied 

 

         8.    Indemnity Bond Declaration as per format given in Section VII Part D.                                 

                (It should be on Non judicial stamp paper of Rs.100/-duly attested by a Notary Public or registered  

                before Sub-Registrar of the State(s) concerned) Tender No. to be mentioned on the indemnity bond 

   9.    Self attested copy of Employee’s Provident Fund Registration certificate. 

  10.  Self Attested copy of ESI registration certificate.  

        11.    Self attested copy of GST Registration Certificate. 

        12  Tender document(s), in original, duly filled in by tenderer or his authorised representative. The 

bidder shall upload a certificate in his letter head stating that he has read, understood and complied 

the contents of the document.          . 
        13.    Bid Form, duly filled in, and signed as per section IX Part-A. 

        14.    Tenderer’s profile, duly filled in, and signed as per section VIII of the tender document. 

        15.   ‘Power of Attorney ‘as per format in section VII Part H in ORIGINAL, in case a person other than 

the tenderer has signed the  tender documents.  The Power of Attorney should be submitted as 

follows: 

a. The Power of Attorney should be submitted and executed on the non-judicial stamp paper of 

appropriate value as prevailing in the respective states(s) and the same be attested by a Notary 

public or registered before Sub- Registrar of the states(s) concerned. 

b. The Power of Attorney should be executed by a person who has been authorized by the Board 

of Directors of the bidder in this regard, on behalf of the Company /Institution/Body corporate.  

The latest minutes of the Board of directors authorizing the signatory to sign the document on 

behalf of the company should be furnished. 

c. In case of the bidder being a partnership firm, the said Power of Attorney should be executed 

by all the partners(s) in favor of the said Attorney. 

d. Attestation of the specimen signatures of such authorized signatory of the bid by the 

company’s/firm’s bankers shall be furnished. Name, designation, phone No. Mobile No,         

e-mail address and postal address of the authorized signatory shall be provided. 

   16.   Self attested copy of PAN card. 

         17.   Self attested copies of income tax returns for the last 3 assessment years (AY), i.e.  

              i) 2020-21 

                       ii) 2021-22 

                      iii) 2022-23  

              The same should be supported by Profit / Loss Statement.     
          18.   Declaration in case of web downloaded document as per format given in Section VII Part K.   

         19.   Certificate in the format given in Section VII Part G regarding non-participation of near relatives of  

                            BSNL employees as per Para 3 of Section IV Part A. 

20. The bidder shall comply with Department of Expenditure, Ministry of Finance order issued vide F.  

No. 6/18/2019-PPD dated 23.07.2020 (Make in India Preference) available at Section VI Part C and 

shall submit necessary registration certificate wherever applicable. 

21. Declaration with respect to no dues to be paid to law enforcement authorities like ESI / EPF etc as 

per Section VI Part E. 

22. Sole Proprietorship Firm Document as per section VI Part F. 

 

Note: - The authenticity of all the above documents enclosed with the tender bid of the 

responsive/approved bidders can be verified by the BSNL at any time from the date of opening of the 

Technical Bid and till the completion of work. At any stage, if the document on verification is found 

to be forged, the bid will be canceled/terminated at bidder`s Risk and cost and the EMD/Security 

deposited by the bidder will be forfeited.   All the documents submitted should be valid on the date of 

submission of bid. 

 

9.2.2      All documents mentioned in 9.2.1 above are to be uploaded online. 

9.2.3      Offline Submissions: 
              The bidder is requested to submit the following documents offline to O/o AGM (MM), 5

th
 Floor 

Telephone House, Bangalore-01 before 15:00 Hrs of the day of e-bid opening, in a Separate cover. 

This cover should be super scribed as “BID SECURITY AND ELIGIBLE DOCUMENTS FOR 

TENDER No…………………… issued on …. And the words  
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              ‘DO NOT OPEN BEFORE’ (due date & time).  

1.   The bank guarantee for Bid Security in Original shall be as per the format given in Section VII (A) 

on prescribed judicial paper with stamps of proper value and should contain full address of the 

issuing branch of the bank with telephone number and FAX number.  

2. DD of Rs. 2,360/- drawn in favour of “Accounts Officer - Cash (HQ), BSNL, BGTD”, payable at 

Bangalore against payment of tender document fee. 

3. Solvency Certificate in original from the banker of the tenderer for Rs.5 lakhs. The solvency   

certificate shall not be older than the date of issue of NIT.  

4. Power of attorney in accordance with Section-VII Part H. 

5.  A proof regarding current registration with NSIC/MSME for the tendered item will have to be 

 submitted in case of Small Scale Industries for exemption from submission of bank guarantee against 

 Bid security as prescribed in clauses 11.1 & 11.3 of Section IV Part A of the bid document. 
 

     Note:  The Bidder has to upload the Scanned copy of all above said original documents during e-format   

   Bid Submission. 

 

10             Rejection of the Bid: While all the conditions specified in the Bid documents are critical and are to   

                 be complied, special attention of bidder is invited to the following clauses of the bid documents.          

                 non-compliance of any one of which shall result in outright rejection of the bid. 

 
(i)    The bids will be recorded unopened if the bids are not complied as per clause 15 of section IV Part A.  

(ii)    Clause 4 of Section I Part A and clause 9.2 of Section IV Part A: If the eligibility condition as per 

clause 4 Section I Part A is not met and /or documents prescribed to establish the eligibility as per 

clause 9.2 of section IV Part A are not enclosed, the bids will be rejected without further 

evaluation. 

(iii)    The bids will be rejected at opening stage if Bid security is not submitted as per Clause 11.1 of   

Section IV Part A and bid validity is less than the period prescribed in clause 13 of Section IV    

Part A. 

(iv)   Section IX Part B- Price Schedule: Prices are not filled in as prescribed in price schedule. 

 

      v)  The bids will be recorded unopened if the OFF Line Documents are not submitted as the clause 9.2.3 

of section IV. 

 

11.          BID SECURITY:- 
11.1  The bidder shall furnish, as part of his bid, an EMD/Bid Security as in the NIT of Section I Part A 

of the Tender Document. No interest shall be paid by BSNL on the bid security for any period, 

what so ever. 

11.2  The bid security is required to protect BSNL against the risk of bidder’s conduct, which would   

warrant the security’s forfeiture, pursuant to para 11.7. 

11.3    Bid Security shall be paid in the form of Crossed Demand Draft drawn in favour of “Accounts 

Officer - Cash (HQ), BSNL, BGTD” payable at Bangalore or in the form of Bank Guarantee issued 

from any Scheduled Bank with a period of validity for 180 days from the date of opening the 

Qualifying bid. 

11.4    A bid not secured in accordance with para 11.1 and 11.3 shall be rejected by BSNL as non 

responsive. 

11.5  The bid security of the unsuccessful bidder will be refunded as promptly as possible validity 

prescribed by BSNL.  

11.6       The successful bidder’s bid security will compulsorily be converted to part performance security  

                deposit. Hence if the Bid security is submitted in the form of Bank Guarantee, the successful bidders 

have to replace the Bank Guarantee with a new Bank Guarantee for the same amount with a validity 

of 2 years from the date of signing the agreement. 

 

11.7       The bid security shall be forfeited: 

 a. If the bidder withdraws or amends its bid or impairs or derogates from the bid in any respect 

during the period of bid validity specified by the bidder in the bid form or extended 

subsequently; or  

 b.  If the bidder does not accept the LOI/ AWO and /or does not submit Performance Security 
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Guarantee (PBG) /Material Security  and sign the contract/ agreement in accordance with 

clause 29. 

              Note:- The bidder shall mean individual company/firm or the front bidder and its technology/                                 

                          consortium  partner, as applicable. 

 

 12          PRICE SCHEDULE / BOQ: 
               12.1   There are 2 BOQs 1) OFC Fault restoration work as per the SOR (BOQ1) and 2) Patrolling 

Unit/Unskilled labour Unit as per the Minimum wages act (BOQ2) 

 

12.1.1      (BOQ1) Prices shall be quoted by the bidder as percentage below/above/at par in section IX Part B 

(financial bid proforma) with respect to the Schedule of Rates vide section X which is exclusive of 

GST applicable. For Fault restoration of the OFC work however the successful bidder can claim the 

GST as applicable as extra on production of necessary bills. Prices quoted at any other place shall not 

be considered. 

           12.1.2   (BOQ2) is for Patrolling Unit/Unskilled labour Unit the Bidder has quote the Service 

Charge + profit margin and all the other rates are fixed Govt rate.  

 

          a)   The labour Minimum Wages, EPF, ESI rates will be subject to  revision by Central Government and 

revised rates will be passed on to the tenderer by BSNL. 

 

b) Service charges + Profit Margin quoted should be reasonable and justifiable. The Minimum should not be 

less than 0 %   i.e. No - (Negative)   

 

Note:     If the bidder desires to quote below or above the schedule of rates,   percentage quote   is to be 

mentioned in figures as well as in words in the appropriate columns. In case if the quote is ‘At Par’ 

with respect to the schedule of rates, the same should be mentioned in words “At Par” at the 

respective column 

12.2 In case work allotted to a contractor is not done in stipulated period, any increase in service tax,   the 

additional expenses shall be borne by the contractor.  

12.3 The contractor shall be responsible for transporting the materials, to be supplied by BSNL               

(At District Telecom Store) or otherwise to execute the work under the contract, to site at his/their 

own cost.  The costs of transportation are subsumed in the standard Schedule Rates and therefore no 

separate charges are payable on this account.  The offer shall be firm in Indian Rupees.  
12.4 A bid submitted with an adjustable price quotation will be treated as non-responsive and rejected. 

 

13 PERIOD OF VALIDITY OF BIDS: 
Bid shall remain valid for 150 days from date of opening of the bid (Qualifying Bid). A BID VALID 

FOR A SHORTER PERIOD SHALL BE REJECTED BY BSNL AS NON-RESPONSIVE. 

13.1 The bid once accepted will be valid for 150 days from the date of acceptance of the bid.   

13.2 In exceptional circumstances, the BSNL may request the consent of the bidder for an extension to the 

period of bid validity for further 120 days. The request and the response there to shall be made in 

writing. The bid security provided under the clause 11.1 shall also be suitably extended. The bidder 

may refuse the request without forfeiting his bid security. A bidder accepting the request and 

granting extension will not be permitted to modify his bid.  

 

14 SIGNING OF BID: 

14.1 The bidder shall submit his bid online, complying all eligibility conditions, other terms and 

conditions of tender document to be read along with the clarifications and amendments issued in this 

respect. All the documents must be authenticated, using Digital Signature by the authorized person. 

The letter of authorization shall be indicated by written power-of-attorney accompanying the bid. 

 (Note: The tenderer is advised to keep a photocopy (at his own cost) of the bid documents for 

his own reference.) 

14.2 The BSNL may ask the bidders(s) to supply besides original bid, additional copy of bids as required 

by him. 

14.3     The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors 

made by the bidder in which case such corrections shall be signed by the person or persons  signing 
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the bid. All pages of the original bid, except for un-amended printed literatures, shall be signed 

digitally by the person or persons signing the bid.  

 

E.           SUBMISSION OF BIDS     : 

       15. SEALING AND MARKING OF BIDS: 
15.1 The bid shall be ‘Single Stage Bidding & Two envelope system’. The bid should be submitted 

 online using Two Envelope methodology. The first envelope will be   named as Techno-

 commercial bid. This envelope will contain documents of bidder’s satisfying the eligibility/ 

 Technical & commercial conditions as per clause 4 of Section I Part A & Section III Part B with Bid 

 security as per Clause 11 Section IV part A. 

              The second envelope will be named as Financial bid containing price schedules as per Section IX  

               Part B.            
                Bid sealing is done electronically by encrypting each bid part with a symmetric pass phrase by the 

bidders himself. Please refer Section IV Part B for further instructions.  

15.2 Venue of Tender Opening:  O/o AGM (MM), BGTD, 5
th

 floor, Telephone House, Bangalore-01. 

16. SUBMISSION OF BIDS: 

16.1       Bids must be submitted online by the bidders as per instructions in Section IV Part B not later than   

              the specified date & time indicated in the covering letter.  

16.2       The BSNL may, at its discretion, extend this deadline for the submission of bids by amending    

              the Bid Documents in accordance with clause 6 in which case all rights and obligations of the    

              purchaser and bidders previously subject to the deadline will thereafter be subjected to the deadline 

              as  extended.  

          16.3       The bidder shall submit his bid offer against a set of bid documents purchased by him as per  

                         requirement of the Bid Documents.  
 

17. LATE BIDS: 

Any bid received by the purchaser after the deadline for submission of bids prescribed by the 

purchaser pursuant to clause 16, shall be rejected and returned unopened to the bidder. 

 

18. MODIFICATION AND WITHDRAWAL OF BIDS: 

 

18.1 The bidder may modify, revise or withdraw his bid after submission prior to the deadline prescribed 

for submission of bid. 

18.2 The bidder’s modification, revision or withdrawal shall have to be online and digitally authenticated 

as per clause 15. 

18.3 Subject to clause 20, no bid shall be modified subsequent to the deadline for submission of bids.  

 

 

F.           BID OPENING AND EVALUATION: 

 

19 OPENING OF BIDS BY PURCHASER: 

19.1 The purchaser shall open Bids online, in the presence of bidders or their authorized representatives 

who choose to attend at due time on due date. The bidder’s representatives, who are present; shall 

sign an attendance register,  Authority letter to this effect shall be submitted by the bidder before they 

are allowed to participate in bid opening.  (A Format is given in Section VII Part C). 

19.2 Maximum two representatives for any bidder shall be authorized and permitted to attend the bid 

opening. 

19.3 The bids will be opened in two stages i.e. techno-commercial bid shall be opened   on the date of   

                tender opening given in NIT. The financial bid will not be opened on the date of opening of techno-

commercial bids.  

              Thereafter the CET will evaluate Techno-commercial bids & report of CET will be approved by     

               competent authority. 

               The financial bids of those bidders who are approved to be techno-commercially compliant by the 

competent authority, will be opened by TOC in front of techno-commercially eligible bidders/ 

authorized representatives by sending them a suitable notice. 

19.4      The bidder’s names, Item name, EMD amount & validity and acceptability, Information in  respect  
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              of eligible bidders, Details of bid modification/ withdrawal (if any), and such other details as the  

              purchaser, at its discretion, may consider appropriate will be made available online at the time of     

              techno-commercial bid opening.  

19.5 The bidder’s names, Name of the Items, Quantities/prices quoted in the bid, discount, if offered, 

Taxes & levies and such other details as the purchaser, at its discretion, may consider appropriate 

will be made available online at the time of financial bid opening. 

19.6 The date fixed for opening of bids, if subsequently declared as holiday by the BSNL the revised date 

of schedule will be notified.  However, in absence of such notification, the bids will be opened on 

next working day, time and venue remaining unaltered. 

 

20 CLARIFICATION OF BIDS BY BSNL: 
To assist in examination, evaluation and comparison of bids,  BSNL may, at its discretion ask the 

bidder for clarification of its bid.  The request for its clarification and its response shall be in writing.  

However, no post bid clarification at the initiative of the bidder shall be entertained. 
 

21. PRELIMINARY EVALUATION: 
 

21.1 BSNL shall evaluate the bids to determine whether they are complete, whether any computational 

errors have been made, whether required sureties have been furnished, whether the documents have 

been properly signed and whether the bids are generally in order. 

21.2 Arithmetical errors shall be rectified in the following basis. If there is discrepancy between the unit 

price and total price that is obtained multiplying the unit price and quantity, the unit price shall prevail 

and the total price shall be corrected by the purchaser. If there is discrepancy between words and 

figures, the amount in words shall prevail. If the Contractor does not accept the correction of the errors, 

his bid shall be rejected. 

21.3 Prior to the detailed evaluation, BSNL will determine the substantial responsiveness of each bid to the 

bid document.  For purpose of these clauses a substantially responsive bid is one which conforms to all 

the terms and conditions of the bid documents without deviations. BSNL’s determination of bid’s 

responsiveness is to be based on the contents of the bid itself without recourse to extrinsic evidence.  

21.4 A bid determined as substantially non responsive will be rejected by BSNL and shall not subsequent to 

the bid opening be made responsive by the bidder by correction of the non-conformity. 

21.5 BSNL may waive any minor infirmity of non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking 

of the bidder. 

 

22 EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS; 
 

22.1 BSNL shall evaluate in detail and compare the bids, previously determined to be substantially 

responsive.  

22.2 The evaluation and comparison of responsive bids shall be on the percentage deviation 

(above/below/at par) offered and indicated in schedule of rates of the bid documents. 

22.3      The comparison shall be made on total amount quoted for the entire quantity of works mentioned as a 

package.  

 

23 CONTACTING BSNL: 
23.1 No bidder shall try to influence BSNL on any matter relating to its bid, from the time of bid opening 

till the time contract is awarded. 

23.2 Any effort by the bidder to modify his bid or influence BSNL in BSNL’s bid evaluation, bid 

comparison or the contract award decision shall result in the rejection of the bid. 

 

24. AWARD/PERIOD OF CONTRACT: 

24.1 BSNL shall consider award of contract only to those eligible bidders whose offers have been found 

technically, commercially and financially acceptable. 

24.2 The work against the tender is for One Year requirement and the terms and conditions of this tender 

shall be operative for a period of One Year from the date of signing of agreement between the 

department and the contractor. The Tender is extendable for a further period of three months on mutual 

consent. 
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25 Selection Criteria               

25.1 Maximum 6 (Six) contractors are required for this tender works.  However BSNL has got the discretion to 

allot additional contractors depending on the actual work requirement. Contractor will be selected  from the 

technically qualified list based on their Financial Bid ranking. The successful contractors  have to carry out the 

works in BGTD including Urban SDCAs, in the respective jurisdiction of URBAN GM EAST Area. 

25.2       L-1, L-2 …..are financial rating of bidders in ascending order. L-1 is the lowest bidder. 

25.3 Distribution of quantity of work 

               The L1 contractor will be allotted 50% of the work.L2 & L3 bidders who accept the counter offered L1 

 rates will be allotted 30% and 20% of the work respectively. In case of one of the L2 or L3 bidders do     

 not accept the counter offered L1 rate the ratio of 60:40.And in case both the L2 & L3 bidders do not 

 accept the counter offered L1 rate the entire quantity (100%) of the work will be allotted to L1 bidder. 

 In case number of qualified bidder is less/more than the requirement, the allocation of the work shall be 

 as per the table 25.3 below.  
No. of Bidders to       be 

approved 
Quantity allotted to the respective bidder 

 L1 L2 L3 L4 L5 and so on 
One Bidder 100% Nil Nil Nil Nil 
Two Bidders 60% 40% Nil Nil Nil 
Three Bidders 50% 30% 20% Nil Nil 
Four Bidders 40% 30% 20% 10% Nil 
More than   

 four bidders 
40% In the inverse ratio of their evaluated quoted prices 

  

25.4 To reallocate the work keeping in principle subject to logistics and administrative convenience the 

percentage of work to be allotted to L-1 bidder and other bidders also varies  as per above Table, 

depending on the no. of contractors awarded. Performance of the Contractor will be monitored during 

the execution of the works and accordingly further works will be awarded. 

25.5 In case of rate quoted by multiple bidders is same, BSNL reserves the right to reject the tender  

              and re float the tender without assigning any reason.  
25.6 Principal General  Manager, BSNL,  Bangalore Telecom District reserves the right to accept or reject 

 any tender or all tenders and the right to re float the tender without assigning any reasons.  BSNL also 

 does not bind itself to accept the lowest offer.  BSNL also reserves the right to distribute the work and 

 ward the contract to any number of contractors, as and when required.  
 

26          BSNL’S RIGHT TO VARY QUANTUM OF WORK: 
(a) BSNL will have the right to  increase or decrease up to  25% of the quantity of goods and services 

specified in the schedule of requirements without any change in the unit price or other terms &  

                       conditions at the time of award of contract.  

(b) In exceptional situation where the requirement is of an emergent nature and it is necessary to   

ensure continued supplies/services from the existing vendors , the BSNL reserves the right to 

place the repeat order up to 50% of the  quantities of goods and services contained in the running 

tender / contract within a period of twelve months from the earliest date of acceptance of APO/ 

LOI  at the same rate or a rate negotiated (downwardly) with the existing vendors considering the 

reason ability of rates based on prevailing marketing conditions and the impact of reduction in 

duties and taxes etc. 

27 BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL THE BIDS: 
               BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject all  

               bids, at any time prior to award of contract without assigning any reason what-so-ever and without   

               thereby incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s   

               action. 

  

28 ISSUE OF LETTER OF INTENT: 

 

28.1        The issue of letter of intent shall constitute the intention of BSNL to enter into the contract with the    

               bidder.  Letter of Intent will be issued as offer to the successful bidder. 

28.2 The bidder shall give his acceptance within 14 days from the date of issue of Letter of Intent.  
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29 SIGNING OF AGREEMENT: 

29.1  The signing of agreement shall constitute the award of contract on the bidder.  The agreement with the 

successful bidder shall be signed by BSNL within a week of submission of material security. 

29.2 As soon as the tender is approved by the competent authority, by the successful bidder shall be 

compulsorily converted into the Performance security deposit at 5% of the quantity of work awarded  

as per the table 25.3, which will be held  by  BSNL till the completion of warranty period. 

 

30          ANNULMENT OF AWARD: 
Failure of the successful bidder to comply to sign the agreement as per clause 29 constitute sufficient 

ground for the annulment of the award and forfeiture of the bid security in which event, BSNL may 

make the award to any other bidder at the discretion  of  BSNL or call for new bids.  

 

31 THE PRINCIPAL GENERAL MANAGER RESERVES THE RIGHT: 
-To place the contract with one or more contractors as he may think fit. To allot any work partially or 

fully as he chooses. To complete the work through any other contractor/ company referred to in the 

contract to meet any emergency if he is satisfied that the contractor is not in a position to complete the 

work within the period required.  

-To split up the work and award it to a number of contractors by dividing it in any fashion that is 

considered necessary.  

-NOT TO OFFER THE ITEMS OF WORKS/SUPPLIES TO CONTRACTORS OR WITHDRAW 

CERTAIN ITEMS DURING THE CURRENCY OF THE TENDER. 

 -To allow two or more works, simultaneously, to any one contractor. 

 

The Principal General Manager may terminate this agreement at his option at any time giving 14 days 

(fourteen days) notice and that too without assigning any reason.  In case of bad work, Principal  

General Manager may remove the same and have it replaced deducting the value of the work rejected 

or the cost of replacing the same, as he may think proper from any amount due to the Contractor 

making this tender. 

In the event of any damages sustained by the company due to the unsatisfactory execution or delays in 

carrying out the work by the selected contractor, the Principal General Manager besides forfeiting the 

security deposit as referred, is entitled to recover the cost of damages. The Principal General 

Manager’s decision shall be final.  The Principal General Manager reserves to himself the right to 

forfeit the entire security deposit or such portion thereof he may think, for improper reinstatement of 

consolidation of the road cost made by the contractor. 

The Contractor's heirs shall, with the consent in writing of the Principal General Manager have the 

right to continue to perform the duties or engagements of the contract in case of death.  In the event of 

the contractor with such consent as aforesaid, transferring his business and in the event of the 

contractor being a company and being wound up at any time during the period of this contract for the 

purpose and with the object of transferring its business to any person, persons or a company shall 

continue to perform the duties or engagements of the contractor under this contract and be subject to 

the liabilities there under. 
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Section IV 
PART B 

 

SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 

General: 
These Special Instructions (for e-Tendering) supplement ‘General Instructions to Bidders’, as given in 

Section-IV Part A of the Tender Documents. Submission of Bids only through online process is mandatory for 

this Tender. 

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured manner. 

Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For conducting 

electronic tendering, O/o Principal General Manager, BSNL, Bangalore Telecom District, has decided to use 

the (http://www.etenders.gov.in) through NIC’s (National Informatics Centre) Central Public Procurement 

Portal, Ministry Of Communications & Information Technology, Government of India. Benefits to Suppliers 

are outlined on the Home-page of the E-portal. 

1.  Tender Bidding Methodology:   

Sealed Bid System -Single Stage – 2 Envelopes 

Using - Two Envelopes.  

In case of two envelope system Financial & Techno-commercial bids shall be submitted by the bidder at 

the same time. 

2.  Broad outline of activities from Bidders prospective: 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on NIC’s (National Informatics Centre) Central Public Procurement Portal (CPPP) 

3. Create Users and assign roles on CPPP 

4. View Notice Inviting Tender (NIT) on CPPP (e-portal)/Electronic Tendering System (ETS) 

5. Download Official Copy of Tender Documents from CPPP(e-portal) 

6. Clarification to Tender Documents on CPPP(e-portal) 

 Query to BSNL (Optional)  

 View response to queries posted by BSNL, as addenda. 

7. Bid-Submission on CPPP(e-portal): Prepare & arrange all document/paper for submission of bid     

      online and offline.  

8. Attend Public Online Tender Opening Event (POTOE) on ETS (CPPP) Opening of Techno-   

       commercial Part 

9. View Post-TOE Clarification posted by BSNL on (CPPP)ETS (Optional) Respond to BSNL’s  

       Post-TOE queries.  

10. Attend Public Online Tender Opening Event (TOE) on ETS Opening of Financial-Part (Only for  

       Technical Responsive Bidders) 

11. Participate in e-Reverse Auction on ETS (CPPP) (Not applicable in this Tender). 

12. Submission of offline documents in sealed envelope at O/o AGM (MM), 5
th

 Floor, Telephone 

House, Bangalore-01 Please take care to scan documents that total size of documents to be 

uploaded remains minimum.  

If required, documents may be scanned at lower resolutions say at 150 dpi. However it shall be 

sole responsibility of bidder that the uploaded documents remain legible.  

13. Utmost care may be taken to name the files/documents to be uploaded on ETS (CPPP). There  

 should be no special character or space in the name of file. Only underscores are allowed.  

15.  It is advised that all the documents to be submitted (See Clause 5 below) are kept scanned or 

converted to PDF format in a separate folder on your computer before starting online submission. 

BOQ Section - IX Part B.  (Excel Format) may be downloaded and rates may be filled 

appropriately. This file may also be saved in a secret folder on your computer. The names & total 

size of documents (Preferably below 50 MB) may be checked. 

For participating in this tender online, the following instructions need to be read carefully. These 

instructions are supplemented with more detailed guidelines on the relevant screens of the ETS. 

3.  Digital Certificates 

 For integrity of data and its authenticity/ non-repudiation of electronic records, and to be compliant  

 with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC), also referred to as  
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Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying Authority (CA) licensed 

by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in  ].  

4. REGISTRATION  

         To use the NIC’s Central Public Procurement Portal (https://www.etender.gov.in). Vendor needs to 

register on the portal. The vendor should visit the home-page of the portal (www.etender.gov.in) and to  

         the e-procure link then select Bidders Manual Kit.  

 Note:  Please contact NIC Helpdesk (as given below), to get your registration accepted / activated  

  

 Help Desk Nos: 

 Telephone No. 1800 30702232 

 Email ID: cppp-nic@nic.in (Please Mark CC: support-nic@ncode.in) 

 

BSNL Contact:  

i) BSNL’s Contact Person : Sri N Srinivas Murthy, AGM (MM)  

            Telephone/ Mobile:  9449838038 

 E-mail ID: agmccbgtd@gmail.com 

 

ii)     BSNL’s Contact Person: Sri. Binesh K B, SDE (MM) 

Telephone/ Mobile: 9449850337 

                   E-mail ID:agmccbgtd@gmail.com     

 

5. Bid related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on ETS. Broad outline of submissions are as follows: 

 Submission of Bid Security/ Earnest Money Deposit (EMD)  

 Submission of digitally signed copy of Technical Bid & Financial Bid (Excel Sheets).  

 Tender Documents/Addendum/Addenda  

 Two Envelopes 

 Techno-commercial -Part   

 Financial-Part 

 

6.    Offline Submissions:- 

The bidder is requested to submit the following documents offline to AGM (MM), 5TH Floor, Telephone 

House, Bangalore-01, on or before the date & time of submission of bids specified in covering letter of this 

tender document, in a Sealed Envelope. The envelope shall be super scribed as “e-TENDER FOR FAULT 

TRACING & ATTENDING OFC fault and RESTORATION in Urban GM East”, the Tender No. No.AGM 

(CC)/T-90/OFC-Mtce/ Urban GM East/2023-24/02       dtd.  @ BG - 01, the 18.11.2023 and the words ‘DO 

NOT OPEN BEFORE’ (Due date &Time).  

 

1. EMD/Bid Security in Original in accordance with Clause 5.1 of Section-I Part A.  

2. DD/ Bankers cheque of Rs.2,360/- drawn in favour of  “Accounts Officer - Cash (HQ)   

BSNL, BGTD”, payable at Bangalore against payment of tender document fee in  

accordance with Clause 2.1 of Section-I Part A. 

3. Solvency Certificate in original from the banker of the tenderer for Rs.5 Lakhs. The solvency 

certificate shall not be older than the date of issue of NIT. Tender no. to be mentioned on the 

solvency certificate 

4. Power of attorney in accordance with clause 9.2.1 sub clause 15 of Section IV Part A (as per 

Proforma at Section-VII Part H. 

5. A proof regarding current registration with NSIC for the tendered item will have to be submitted in 

case of Small Scale Industries for exemption from submission of bank guarantee against Bid 

security as prescribed in clauses 11.1 & 11.3 of Section IV Part A of the bid document. 

. 

Note: The Bidder has to upload the Scanned copy of all above said original documents during  

e-format online Bid Submission. 

 

 

 

http://www.cca.gov.in/
mailto:cppp-nic@nic.in
mailto:agmccbgtd@gmail.com
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7.           Special Note on Security of Bids 

Security related functionality has been rigorously implemented in ETS in a multi-dimensional 

manner. Starting with 'Acceptance of Registration by the Service Provider', provision for security has 

been made at various stages in Electronic Tender’s software. Security related aspects as regard Bid 

Submission are outlined below:  

    As part of the Electronic Encrypter™ functionality, the contents of both the ‘Electronic Forms’ and 

the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder himself.  

 

Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces between words (e.g.  

I love this World). A Pass-Phrase is easier to remember, and more difficult to break. It is 

recommended that a separate Pass-Phrase be created for each Bid-Part. This method of bid-

encryption does not have the security and data-integrity related vulnerabilities which are inherent in 

e-tendering systems which use Public-Key of the specified officer of a Buyer organization for bid-

encryption. Bid-encryption in CPPP is such that the Bids cannot be decrypted before the Public 

Online Tender Opening Event (TOE), even if there is connivance between the concerned tender-

opening officers of the Buyer organization and the personnel of e-tendering service provider.  

Typically, ‘Pass-Phrase’ of the Bid-Part to be opened during a particular Public Online Tender 

Opening Event (TOE) is furnished online by each bidder during the TOE itself, when demanded by 

the concerned Tender Opening Officers who will open the bid. Else Tender Opening Officer may 

authorize the bidder to open his bid himself.  

There is an additional protection with SSL Encryption during transit from the client-end computer of 

a Supplier organization to the e-tendering server/ portal. 

 

8. Public Online Tender Opening Event (TOE)   

ETS offers a unique facility for ‘Public Online Tender Opening Event (TOE)’. Tender Opening 

Officers as well as authorized representatives of bidders can attend the Public Online Tender 

Opening Event (TOE) from the comfort of their offices. For this purpose, representatives of bidders 

(i.e. Supplier organization) dully authorized are requested to carry a Laptop and Wireless 

Connectivity to Internet. 

Every legal requirement for a transparent and secure ‘Public Online Tender Opening Event (TOE)’ 

has been implemented on ETS. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ 

as submitted online by the bidder himself (during the TOE itself), salient points of the Bids are 

simultaneously made available for downloading by all participating bidders. The work of taking 

notes during a manual ‘Tender Opening Event’ is therefore replaced with this superior and 

convenient form of ‘Public Online Tender Opening Event (TOE)’.  

ETS has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online 

bid  is opened. The format of the chart is based on inputs provided for each Tender. The information 

in the Comparison Chart is based on the data submitted by the Bidders in electronic forms. A detailed 

Technical and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are given 

on relevant screens.  

ETS (CPPP) has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening 

Event (TOE)’ covering all important activities of ‘Online Tender Opening Event (TOE)’. This is 

available to all participating bidders for ‘Viewing/ Downloading’.  

 

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such as – a 

short period before bid-submission deadline, during online public tender opening event, during e-

auction, it is the bidder’s responsibility to have backup internet connections.  In case there is a 

problem at the e-procurement/ e-auction service-provider’s end (in the server, leased line, etc) due to 

which all the bidders face a problem during critical events, and this is brought to the notice of BSNL 

by the bidders in time, then BSNL will promptly re-schedule the affected event(s). 

 

9.   E-Reverse Auction:  

               Note: This Clause is not applicable to this tender.    
 

10.     Other Instructions:- 

For further instructions, the vendor should visit the home-page of the E-Portal (www.etender.gov.in), 

click on e-tender and go to the Bidders Manual Kit. The compatible support software (PDF 
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Converter, Java, etc) for online bid submission may be downloaded from CPP Portal.  

 

              The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to: 

 

              1.  Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender  

                   submission deadline on the E-Portal. 

2. Register your organization on the E-Portal well in advance of your first tender submission   

 deadline on the E-Portal. 

              3.  Get your organization’s concerned executives trained on the portal well in advance of your first    

                   tender submission deadline on the E-Portal. 

              4.  Submit your bids well in advance of tender submission deadline on the E-Portal (There could be  

                   last minute problems due to internet timeout, breakdown, etc.) 

     Note:  While the first three instructions mentioned above are especially relevant to first-time users of the  

                 e- Portal, the fourth instruction is relevant at all times. 

  

11.   Minimum Requirements at Bidders end 

 Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP) 

 2 Mbps Broadband connectivity with UPS.  

 Microsoft Internet Explorer 6.0 or above 

 Digital Certificate(s) for users. 

 

12.  Vendors Training Program: 

               Note: This Clause is not applicable to this tender.   

 

13.   PRICE SCHEDULE / BOQ: 

Utmost care may kindly be taken to upload price schedule / BOQ. Any change in the format of price 

Schedule/BOQ file shall render it unfit for bidding. Following steps may be followed: - 

1.  Download price schedule/BOQ Section-IX Part B (for Indigenous Item) in XLS format. 

2.  Fill rates in down loaded price schedule / BOQ as specified in XLS format only in white 

background cells. Don’t fill in grey background cells.  

3.  BOQ Section -IX Part B file is password protected XLS file. Don’t unprotect the file. Price has to  

     be filled in the same file and the same has to be uploaded.  

4.  Save filled copy of downloaded Consolidated sheet / BOQ, price schedule / BOQ file, in your    

     computer and remember its name & location for uploading correct file (duly filled in) when  

      required. 

 

 

 
. 
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SECTION V 
Part A 

 

 GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 

1         APPLICATION:  The General conditions shall apply in contracts made by BSNL for the execution of  

work of Trenching, HDD, laying Cables, Splicing and Reinstatement etc., 

2   STANDARDS:  The works to be executed under the Contract shall conform to the standards 

prescribed in the Optical Fibre Cable construction specifications. 

3 Prices charged by the contractor for services provided under the contract shall not be higher than the 

prices quoted by the contractor in his bid. Price once fixed will remain same for the entire period of 

contract. 

4      SUBCONTRACTS:   The contractor shall not assign, sub contract the whole or any part of the works   

covered by the contract, under any circumstances. 

5 Security: 

5.1       Performance Security: 

5.5.1   The contractor has to submit the Performance security deposit at 5% of the quantity of work 

awarded  as per the table 25.3, which will be held  by  BSNL till the completion of warranty period. 

5.5.2   The proceeds of the performance security shall be payable to BSNL as compensation for any loss    

               resulting from the  contractor’s failure to complete its obligations under the contract. 

5.5.3     The performance security deposit shall be refunded after expiry of warranty period of last work    

              executed provided there are no recoveries to be made arising out of poor quality of work, incomplete      

              work and/or violation of any terms and conditions of the contract as stipulated in the bid document. 

              The Security Deposit will not bear any interest. The Security Deposit shall not be returned to the 

Contractor(s) until a period of 12 months shall have elapsed after payment of the final bill for final 

work order, but a portion thereof may be refunded at the discretion of the Principal General Manager, 

if the performance of the contractor has been found satisfactory and the portion retained will be 

sufficient to cover any damage. 

5.5.4      No interest will be paid to the contractor on the security deposit. 

 

 6 Issue of Work Orders & Time limit: 

 

6.1 The cable fault will be intimated over phone by SDE/JTO. Within 1 hour, the restoration work 

 should be taken up failing which penalty will be imposed as per clause 18.1 section V Part A 

6.2 The work order will be issued indicating the dates of commencement & completion of work as per 

 the above time schedule. 

6.3 The Work order shall be issued by the AGM in-charge OFC Maintenance after examining the 

technical and planning details of the works to be executed. 

6.4 If due to any reason partial work order is to be issued then the same shall be issued with the approval 

of an officer not below the rank of General Manager / Area manager/DGM. 

6.5 The AGM (OFC) shall mention the time limit to execute the work order after seeing the quantum of 

work and store available position. 

6.6 BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out against the 

work order in the event of change of plan necessitated on account of technical reasons or in the 

opinion of the work order issuing authority or the Area Manager/DGM, if the contractor is not 

executing the work at the required pace. 

6.7 The work order shall be issued so as to include all items of works for the section allotted to the 

contractor as put in the NIT. 

               Note: All   contractors’ desires to take the work, which involves Road opening, are advised to obtain 

the “Reopening and Restoration protocol” latest version from BBMP and study the same before 

submitting the tender. 

 Compliance to the contents contained in the above document is MANDATORY. 
7.    WORK EXECUTION:  The work orders are issued by the respective AGM indicating the name of the 

work, route length, type of surface, width, and period allowed for completion of work, with indent for collection 

of stores/cables. The time allowed for completion is for complete activities like road cutting, trenching, cable 

/pipe laying refilling (with sand wherever   required), permanent reinstatement and splicing and termination of 



No.AGM (CC)/T-90 /OFC-Mtce/ Urban GM East/2023-24/02                          dtd.  @ BG - 01, the 18.11.2023 

 

53 / 99 

Read, Understood & Complied 

 

OF cable.  The contractor shall keep sufficient labour force and required materials to carry out the work strictly 

within the stipulated period.  The stipulated period is fixed as per the permission of BBMP/BDA/CMC. 

However subject to the actual  field constraint/ situation if any, the extension of the time will be allowed and 

there would be no scope for getting extension of time for delayed execution. Delayed execution will not only 

attract imposing of penalty but also tell upon the performance of the contract, which may lead to termination of 

contract, without any further notice.  

 

8. Certificate of inspection/completion:  
Certificate from a TECHNICAL COMMIITTEE consisting of (i) AGM-CC, (ii) SDE-CC, (iii) SDE-OFC Route 

Mtce., and (iv) AE-CIVIL for having re-instated for which the bill has been prepared.   

The item rejected by the committee, are required to be redone at the cost of contractor immediately. Therefore 

the contractor shall keep the site engineer, always at the work spot, for interaction with the inspecting agency. 

All the concerned documents, permission letter, work order, indent etc. shall be made available by the 

contractor’s site engineer to the inspecting agency, whenever required by them.   
  

9.          Measurement and Inspection,  

9.1 Measurement: 

9.1.1 The measurement is to be maintained by the officer in charge of the   work or his immediate engineering 

subordinate not below the rank of Junior Telecom Officer. The entry shall be made in ink. No entry 

shall be erased.  If a mistake is made, it should be corrected by crossing out the incorrect words or 

figures and inserting the corrections, the corrections thus made shall be initialed & dated by the officer 

concerned 

9.1.2    Responsibility of taking and recording measurements: The measurement of various items of work   

            shall be taken and recorded in the measurement book issued with each work order. The measurement 

shall be taken and recorded by an officer not below the rank of Junior Telecom Officer, supervising the 

work. The Junior Telecom Officer/ Sub Divisional Engineer directly responsible for supervision of 

work, shall be responsible for accuracy of 100% of measurements.  The AGM where Junior Telecom 

Officer is supervising officer shall be responsible for conducting test check of 50% of measurements.  

The AGM shall be responsible for conducting test check of 10% of measurements. 

9.1.3    Method of recording of nomenclature of items:  Complete nomenclature of items, as given in the   

            agreement need not be reproduced in the measurement book for recording the measurements, but   

            corresponding Item Code as provided, shall be used. 

9.1.4   Method of measurements: The measurements of the work shall be done for activity-wise as and when 

the item of work is ready for measurement.  The method of measurement of various items are 

enumerated as   under: 

9.1.5    Measurement of depth of trenches:  The cable routes of one work order shall be divided into a number  

of segments each of maximum 200 meters length bounded by identifiable landmarks at both the ends of  the 

segments.  If landmarks are not available, length of segment may be maintained at 200 meters.  The               

measurement of depth shall be recorded at each point of measurement (POM) in the measurement book in 

meters in the multiples of 5cms.  For example, 97cms will be recorded as 95cms and 103cms as              

105cms.  The points of measurements shall be at a distance of 10 meters starting from 0 (zero) meter.  For 

example, if the length of segment is 75 meters, the POMs shall   be at 0M, 10M, 20M, 30M, 40M, 50M, 60M, 

and 70M.  The last POM shall be at 75
th

 M to be recorded against Residual POM.  For each segment average 

depth shall be worked out by dividing the total depth by number of POMs The measurements of depth shall be 

recorded in the measurement book. (Wherever required as per the nature of work for which work order have 

been issued, i.e. in the case of shifting of OFC cable more than 500m and above continuous route length). 

 

10. Trench of less Depth: (Applicable in case of shifting of OFC works more than 500m continuous 

  route length):  

10.1 Relaxation and Competent Authorities to Grant Relaxation:  

The depth of trench is very important for future life of cables. Therefore, contractor is obligated to 

ensure that the standard depth is maintained in   normal circumstances. The efforts required to excavate 

trenches is not proportionate especially with reference to depth.  Therefore, normally the workers tend 

to dig shallow trenches.  As standard depth of the trench is important for future life and protection of 

cables, this tendency has to be discouraged.  In order to encourage the contractor to achieve best 

possible depth in the face of site constraints, the following scale of payment shall be applied for 
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digging trenches of lesser depths, subject to condition that relaxation has been granted by the 

competent authority for lesser depths.  If for any reason, the required depth can not be reached and the 

competent authority is satisfied with the reasons for not achieving the full depth then the payment will 

be regulated as follows, where more standard width and more depth are required to be done by the 

contractor, the rates proportionate, which will be decided by the DGM/AM concerned.  After digging, 

the trenches have to be made clear of boulders and other materials and a smooth bed is to be made 

available for laying cables.  

10.2 However, due to obstructions, if the standard   depth  cannot  be achieved, lower  depth  up to   certain  

limits  are  acceptable by the authorities as  prescribed   below  with  extra  protection  as  per  

specifications. The relaxation by the competent authority prescribed below shall be obtained giving 

reasons for not achieving standard depth.  

 

Depth slab 
Powers delegated for depth  

Relaxation 

<165 Cms to ≥150 Cms  Depth relaxation not required 

<150 Cms to ≥130 Cms AGM 

<130 Cms to ≥90 Cms DGM 

<90 Cms to ≥60 Cms GM 

<60 Cms to ≥30 Cms PGM/CGM 

<30 Cms  Not permitted. 

 
 i.  In case depth achieved falls under different depth slabs as per the depth slab clause 10.2, a    

                separate application shall be submitted to the respective  competent authority for granting   

               of depth relaxation.  

ii.            The competent authority for depth relaxation as per the above depth slab   shall inspect/or     

                authorize to inspect the routes/ locations/segment of the routes and enter inspection remarks  

                in the prescribed format at Section VII (J). 

iii.           The competent authority for depth relaxation as per the depth slab at clause No. 10.2 of  

                section V Part A shall inspect/or  authorize to inspect the routes/locations/segment of the    

                routes and enter inspection remarks.  

10.3 The rates payable for the work of shallow –depth as acceptable by DGM/AM/GM, concerned shall be 

  as follows. 

10.4 Optical Fibre Cable: - Standard Depth 1.65 meter (All kinds of soil) 

 

Depth between % Reduction in rates (ROR) Amount payable (P) 

<165 Cms to ≥150 Cms     5% of RA (approved rates) 95% of the approved rates    

<150 Cms to ≥130 Cms 12.5% of RA(approved rates) 87.5% of the approved rates 

<130 Cms to ≥100 Cms 25% of RA (approved rates) 75% of the approved rates 

Below 100 cms. 40% of RA (approved rates) 60% of the approved rates  

  10.5      OFC Standard Depth 1.65 m: Assuming that the standard depth required is 165 cms and the rate                      

approved is Rs.100/- for the standard depth, then as per the above table, the rate reduction for other         

than 165 cms nominal depth shall be worked out as:  

P       = Amount Payable per meter. 

ROR = Reduction in rate in %, as applicable, as per table given above. 

RA    = Rate approved   per meter 

              Note:  Sample Calculation: 

              If slab is <165 Cms to ≥150 Cms and   RA = Rs 100/- , then ROR = 5%  

              Therefore P= (100-5) % * 100 = Rs 95/- 
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11. Measurement of Lengths and Profiles of strata and protection. The measurements of length of 

trenches are on running meter basis, irrespective of type of soil encountered while digging. The type of 

protection provided (item code-wise) in a segment shall be recorded in the measurement book in the sheet 

provided for this purpose. 

12. Measurement of length of cable:  The length of cables laid in trenches, through pipes and through 

ducts shall be measured by using RODO Meter/ measuring tape.  The length should be cross verified with the 

marking of length on the cables.  The lengths shall be recorded in sheet provided in the measurement book.   

13. Measurement of other items: The measurement/numerical details of other items shall be recorded in 

the sheets provided for respective items, viz., Digging of joint pit and preparation of joint chamber along with 

its type i.e. Brick chamber or Pre Cast RCC type. Fixing, Painting and sign writing of route/joint indicator. 

Termination of Cable in equipment room and number of joints, erection and sign writing of FDMS/FDF. 

13.1  The contractor shall sign all the measurements recorded in the Measurement Book. This will be 

considered as an acceptance by the contractor of measurement recorded in the MB.  In case contractor 

fails to attend at the measurement or fails to countersign or to record the difference within a week, then 

in any such events, the measurements taken by Engineer -in-charge or by the subordinate as the case 

may be shall be final and binding on the contractor and the contractor shall have no right to dispute the 

same.  

13.2 AGM shall carry out test check by re-opening trench at as many locations as necessary   as specified in 

the document ‘procedure for Optical Fibre Cable construction’ and bills will be passed only when he is 

personally satisfied of the correctness of the entries in the “Measurement Book” and also when he is 

satisfied of other aspects of the work as per the terms of the contract.  The Contractor shall provide the 

necessary assistance of labour for re-opening of trench for test check by the AGM.  Separate payment 

shall not be made to the contractor for excavation of such test checks.  However, such test pits shall not 

be     more than 10% of the cable laying work. 

13.3 Measurement of work of cable pulling through Pipe/duct will be taken to the actual length of the cable 

which has been pulled. The Junior Telecom Officer/Sub Divisional Engineer directly responsible for 

supervision of work shall be responsible for 100% accuracy of measurements. The Sub Divisional 

Engineer where Junior Telecom Officer is supervising officer shall be responsible for conducting test 

check of 50% of measurements. The AGM shall be responsible for conducting test check of 10% of 

measurements.     
 

14.       INSPECTION AND QUALITY CONTROL:  

 

14.1 The Quality of works: The importance of OF Cable network in terms of construction/maintenance 

works cannot be over-emphasized. The quality and availability of long distance media and telecom 

service and efficiency of the reliable media connectivity of exchanges depends up on quality of laying 

of OF Cable. Further the OF cables vulnerable to damages due to work of other agencies. While 

carrying out restoration activity and shifting of existing OF cable route ut most care shall be taken to 

maintain the standard of works. 

14.2 The quality of O.F cable plant depends upon the quality of individual items of work involved viz. Depth 

of cables laid, care while pulling & laying. Protection, Jointing of cables and Termination in equipment 

room FDMS/FDF and at last but not the least on documentation and updation of OF Cable networks.  

             In order to ensure quality in Cable Construction work, each component of work needs attention. The  

              works shall be carried out strictly in accordance with specifications laid down to achieve  the requisite 

quality aim. 

14.3  It is imperative that the contractors are fully conversant with the construction practices and shall be fully 

equipped to carry out the work in accordance with specification. The contractors are expected and 

bound to ensure quality in construction works in accordance with specifications laid down. The 

contractor shall engage adequate and experienced supervisors to ensure that works are carried out as per 

specifications and with due diligence and in a professional manner. The contractors shall satisfy 

himself/themselves that the work conforms to the quality specification before offering the same to A/T 

wing for Acceptance and Testing. 

14.4 An assessment of extent of interest shown by the contractors in executing the works with requisite 

quality shall be recorded and used in evaluating the Contractors’ Performance Rating (CPR). 

14.5. The works shall be carried out strictly in accordance with specifications laid down to achieve the 

requisite quality aim. This will require close cooperation and coordination among three sub agencies 
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namely  (1) The Constructions Officers (i.e. the engineer –In-charge and staff/officers working under 

him/ her supervising the work) (2) The Contractor  (3) The Acceptance and testing Wing of the 

Department. All the three sub agencies shall have distinctly defined functions and interrelationships. 

Broadly they are outlined as under: 

Quality control responsibilities of Construction Officers: The construction officers are directly 

responsible for ensuring proper control of the quality of the work in accordance with specifications. 

They shall also be responsible for ensuring the materials duly approved by the competent authority are 

used in the works. The construction officers shall ensure that defects are immediately brought to the 

notice of contractors so that the same can be rectified without any loss of anytime. 

 

15 Site Order Book: The site order book is one of the primary records to be maintained by the JTO/SDE 

supervising the work during the course of execution of works. The noting made by officers as well as 

contractors, will form as basis for operations of many contractual clauses. The site order book is to be 

maintained in the prescribed format. The contractor or their authorised representatives shall also be at 

liberty to note their difficulties in these books. The site order books shall invariably be consulted at the 

time of making final payments to the contractor.  

     

16         WARRANTY 
 

16.1    The contractor shall warrant that the material supplied for the work shall be new and free from all defects 

and faults in material, workmanship and manufacture and shall be of the highest grade and consistent 

with the established and generally accepted standards for materials of the type ordered and shall perform 

in full conformity with the specifications and drawings. The contractor shall be responsible for any 

defects that may develop under the conditions provided by the contract and under proper use, arising 

from faulty materials, design or workmanship such as corrosion of the equipment, inadequate quantity 

of materials etc. and shall remedy such defects at his own cost when called upon to do so by BSNL who 

shall state in writing in what respect the stores are faulty. This warranty shall survive inspection or 

payment for, and acceptance of goods, but shall expire except in respect of complaints notified prior to 

such date, twelve months from the date of execution of works. 

16.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of the 

materials under this clause, the provisions of the clause shall apply to the portion/portions material so 

replaced or renewed or until the end of the above mentioned period of twelve months, whichever may 

be later. If any defect is not remedied within a reasonable time as prescribed by the department, the 

department may proceed to do the work at the contractors risk and costs, but without prejudice to any 

other rights which BSNL may have against the contractor in respect of such defects. 

16.3    The Cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In case of 

failure of the joint due to poor workmanship, i.e. without external damage with in the stipulated period 

of guarantee the contractor shall repair the joints at his own cost within 24 hours of informing him, 

failing which the department may carry out the repairs and penalty equivalent to five times of the 

approved rate of the jointing works plus the cost of material.  The cost of jointing kit, supplied by the 

            department, so used to revive the joint shall be deducted from the running bills of the contractor pending  

            for payment or from security if all bills have been settled. 

16.4 Replacement under warranty clause shall be made by the contractor free of all charges at   site including 

freight, insurance, cost of works and other incidental charges. 

 

17.       Payment terms:  
17.1     Procedure for Preparation and Settlement of Bills 
            The work order shall contain work of one or more OFC works.  All items of work involved in the work   

            order shall be completed in all respects before preparing the bills for the work.  

       i.      First copy of bill along with measurement book, depth A/T reports, and cable/Fibre termination and /   

                Continuity test report (wherever necessary as per the nature of works).-Original-payable copy. 

       ii      Second and third copy of bill along with copy of depth A/T report and termination and continuity test    

                of the cable (wherever necessary as per the nature of works) for office record - (Not for payment.) 

 

The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the bills.   

The AGM shall retain the third copy of the bill along with photocopies of other documents in his 

estimate and send first and second copies of the bills along with all documents to works Section for 
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processing of bills and release of payment. 

             The work section of the plan finance cell shall process the bills in estimate file of   the   concerned work   

and scrutinize the bills vis-à-vis `work order issued, sanctioned provisions in the estimate etc. The bill 

shall be passed, after necessary scrutiny by works section, by the officer competent to pass the bill.   

Details of payment of all the bills shall be entered into contract’s ledger by Work Section of the 

Planning Finance Cell. 

 

 17.2     Bill payment through Electronic Clearance Scheme  
             The payment of bill will be allowed only for full completion of work as per the work order. For More   

              than 2000 mts of work there will be multiple work orders(wherever applicable). 

 All the payments shall be made through ECS (Electronic Clearance Scheme) only.  The contractors 

should submit the mandate form for this purpose along with the agreement while entering into the 

contract.  

       The contractor shall prepare the bill in triplicate after completion of the entire work entrusted against      

               the work order and submit to S.D.E- in- charge of work within 30 (Thirty) days The  bill shall be    

                prepared for all the measurements of all items involved in execution and complete   work  order.                

                The Contractor shall prepare the final bill containing the following details: 

 

(i)         (i)      The bill for all the quantities as per Measurements at the Approved Rate. 

(ii)      Adjustment of amount received against all the work orders for that specific rate. 

(iii)     Adjustment of Performance Security Deposit and Statutory Taxes already recovered. 

(iv)     Store reconciliation statement furnishing account of stores received against the Work Order. 

 (v)     Diagram indicating segment /section in connection with the execution of works in the routes/section. 

 

17.3        The following recoveries shall be affected from every bill 

1. Income Tax.   

2. Any other charges towards loss, theft and liquidity damages.  

3.  1% of bill amount towards Cess to the state government. 

 

                 The S.D.E in –charge of work shall scrutinize the work order bill against the works entrusted and 

accord necessary certificate stating that the work has been executed satisfactory in accordance with 

specification and terms and conditions of contract. The S.D.E shall verify the quantities of items of 

work with reference to measurements recorded in the measurement book (and also A/T reports in case 

of any deviations noted by A/T officer). The S.D.E in-charge of work shall submit the final bills    

               along with other documents mentioned above, with the documents as mentioned hereunder to the   

               AGM, in-charge of work. 

 Bill prepared by the contractor. 

 Material reconciliation statement. 

 Measurement book. 

 Details of recoveries/penalties for delays, damages to BSNL / Third party properties as per 

provisions of the contract. In case no recovery is to be made, NIL   report needs to be 

submitted. 

 The contractor may use Form ACE-18 to prepare his bills.  But  the bills prepared by him in 

his own forms etc., may be accepted provided they comply  with the following conditions: 

i. The bills are submitted in quadruplicate, all being signed on revenue stamp by the contractor.   

ii. The copies may be marked as original, duplicate etc. 

iii.  Details of quantity and nature of each item of work done as well as the approved rates are  

                                   given. 

iv. Copy of work order cum completion certificate. 

v. A certificate with bill signed by concerned SDEs, counter signed by concerned AGMs that 

after ramming extra material has been transported and dumped at authorized dumping ground. 

vi. All the invoices and receipts for the payment of completed work when executed by a firm 

must be signed by all partners except where the contractors are described in their tender as a 

firm in which case the receipt or invoices may be signed by one of the authorized partner in 

the name of the firm.   

vii.  All the partners or Managing Partner can nominate a representative to sign the receipt or   
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   invoices.  

                The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the 

bills. The AGM shall retain the third copy of the bill along with photocopies of other documents in 

his estimate file and send first and second copies of the bill, measurement book and other documents  

                 submitted by S.D.E along with the bills as above to the concerned section for processing the final 

payment. 

                 The office cell dealing with bills shall process the bills in the estimate file of the concerned work and 

scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The office 

cell shall also scrutinize the bill to recover all the liabilities of the contractor and statutory taxes. The 

bill shall be passed, after necessary scrutiny by Works Section, by the officer competent to pass the 

final bill. 

17.4      PROCEDURE FOR PAYMENT FOR SUB STANDARD WORKS 
  The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of works are executed with unsound, imperfect, or unskilled 

workmanship or with materials of any inferior description or that any materials or articles provided by 

him for execution of work are unsound or of a quality inferior to that contracted for or otherwise, not 

in accordance with the contract (referred to as sub-standard work, here in after), the AGM In-charge 

shall make a demand in writing specifying the work, materials or articles about which there is a 

complaint. 

17.4.1   Timely action by maintenance Officers: 

  Timely reporting and action, to a great extent, can prevent occurrence of sub standard work, which 

will be difficult or impossible to rectify later on. It is incumbent on the part of maintenance/ 

Construction Officers to point out the defects in work in time during progress of work. The Junior 

Telecom Officer/ Sub Divisional Engineer responsible for execution and supervision of work shall 

without any loss of time submit  a report of occurrence of any substandard work to the AGM in-

charge besides making an entry in the site order book. A notice in respect of defective work shall be 

given to the contractor by AGM in-charge in writing during the progress of work asking the 

contractor to rectify/replace/remove the substandard item of work and also definite time period within  

                which such rectification/removal/replacement has to be done.  After expiry of notice period, if the  

contractor fails to rectify/replace/remove the substandard items, the defect shall be got 

rectified/replaced/removed departmentally or through some other agency at the risk and cost of the  

contractor. 

17.4.2 Non reporting of substandard work in time on the part of the Construction Officers shall not in any 

way entitled the contractor to claim that the defects were not pointed out during execution and as such 

the contractor  cannot be absolved of the responsibility for substandard work or associated liabilities. 

17.4.3 Authority and Procedure to accept substandard work and payment thereof:-    
There may be certain items of work pointed out as substandard which may be difficult to rectify and in 

the opinion of  PGM, BGTD , the items in question will not materially deteriorate the quality of service 

provided by the construction, the PGM, BGTD shall appoint committee to work out the reduced rates 

payable to the contractor for such substandard work.  The committee shall constitute one AGM other 

than the one who is directly in-charge of Cable  Construction involving substandard items of work, as 

Chairman and one S.D.E  (Planning) and an Accounts Officer, as members.  The committee shall take 

into account; the approximate cost of materials/work pointed out as substandard and recommend the 

rates payable to such substandard work which shall not exceed 60% of the approved rates of the items 

in question. 

17.4.4    Record of substandard work: The items adjudged as substandard shall be entered into the 

measurement with red-ink. 

 

18 PENALTY CLAUSE: 

 

18.1  DELAYS IN THE CONTRACTORS PERFORMANCE 

Contractor shall ensure the following SLAs: 

a) The fibre loss shall not exceed 0.1 dB per each splice. 

b) The mean time to repair (MTTR) OFC cut shall be within 4 Hours (averaged over a month from the 

time of OFC cut occurrence). 90% of the OFC cuts shall be attended in 4 Hours and a maximum of 

10% are permitted up to 6 hours. Whereas the overall repair shall not exceed 4 hours in a month.   
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c) The time assigned for new work will be 4 days depending upon the amount of works involved and 

shall be restricted to 4 days if no digging is involved.  

          

Sl. 

No  

          Parameter Limits Amount of penalty in Rs.                           

Remarks 

1 Mean Time to Repair 

(MTTR) OFC cuts 

< 6 100 per Hour up to 12 hours and beyond 12 hours 

500  upto 72 hrs (at any cost no fault would be 

allowed unattended beyond this hour)  

Per occasion. 

 

 

18.1.1    On any date, the penalty payable as above, reaches 10% (ten percent) of the estimated cost of the work 

against the particular work order, contractor should proceed with the work further only on getting a 

written instructions from the AGM that, he is allowed to proceed further with the work.  It will be in 

the discretion of the AGM to allow the contractor to continue with the work on the basis of any written 

agreement reached between the contractor and the AGM one of the conditions of such agreement may 

be a stipulation for the contractor to agree for realization of penalty for delay at a higher rate as my be 

agreed between the AGM and the contractor. 

18.1.2  Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and /or 

by adjustment from the security deposit or from the bills of any other contract. However, adjustment 

from security deposit will be made only when the contract has been terminated or at the time of final 

settlement of bills on completion of work. 

18.1.3   In case of slow progress of the work in a section which have been awarded to a particular contractor, 

and the public interest does not permit extension of time limit for completion of the work, PGM, 

BGTD will have the full right to order that the scope of the contractor may be restricted to such 

fraction of the whole of the work and get the balance executed at the risk and cost of the contractor.  

The details are given in Rescission of the contract clause of the bid document. All such payments shall 

be recovered from the contractor’s pending bills or security deposit. 

 

18.1.4 PGM, BGTD reserves the right to cancel the contract and forfeit the security deposit if the contractor 

fails to commence the work within 33(thirty three) days after issue of the work order. 

 

19           Penalty for other delays: 
Time is the essence of contract. The period of completion mentioned in the permission letter of 

BBMP/BDA/CMC or in the work order of BGTD shall be, for all the activities of a specified job eg. 

trenching, cable/pipe laying, refilling & final reinstatement shall be strictly followed.  If the contractor  

fails to complete the work, within the stipulated period, he shall be liable to pay compensation as 

below. 

Where excavation in the property of BBMP/BDA/CMC is involved 

 

 

Road  Category 

 

Road width 

Penalty for late completion, Rupees per 

meter per day of delay 

A Above 15 m Rs.10/- 

B Between 7.5 m & 15 m Rs.06/- 

C Less than  7.5 m Rs.05/- 

 

The decision of the A.G.M. concerned shall be final and the amount of penalty shall be recovered from 

any of the due amount/bills of the contractor. This is in addition to any other penal action proposed 

elsewhere in the contract. 

NOTE:  For this purpose a record of delays will be kept in a register called “Register of delays” and all the   

               entries should be signed by SDE/JTO and Contractor during the period of execution. 

20          PENALTY FOR BAD WORKMANSHIP (In Case of Final Reinstatement) 
The quality of work executed, shall be as per prescribed technical- specifications. The work of sub 

standard-quality noticed during execution or during the period of one year, from the date of 
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completion, has to be made good by the contractor, at his own cost.  Failing to attend the defective 

work by the contractor, BGTD shall be at liberty to carry out the noticed defective work and to recover 

the cost from the contractor, from any bills due &   payable to him including performance security 

deposit. The works of final reinstatement of BBMP/BDA/CMC have to be   executed strictly as per 

technical specifications of BBMP/BDA/CMC.  All such works are liable for inspection either by 

BBMP/BDA/CMC authorities or any independent agency authorized by BBMP/BDA/CMC.  The 

contractor is liable to take  immediate remedial/rectification action, as pointed out by the inspection 

authority, at his own cost, and offer the works for inspection again. If the works offered for second 

inspection, are rejected by the inspecting agency, the contractor shall be liable to pay penalty as 

follows. 

 

Road   Category Road width Penalty for  rejection on 2
nd

  Inspection per 

Meter of Reinstatement. 

A Above 15 m Rs.20/- 

B Between 7.5 m & 15 m Rs.15/- 

C Less than 7.5 m Rs.12/- 

 

 The amount of penalty shall be recovered from any bills/amount due to the contractor 

(including performance security deposit). If the contractor fails to redress the trench properly i.e., 

ramming and consolidation of the trench as per procedure mentioned in the technical specification 

and removing of surplus earth within 48 hours of the completion of the work, then a penalty of 20% 

of the charge for excavation of trenching against the work order of the particular work shall be 

recovered straightway from the bill. 

 

21       Penalty for causing inconvenience to the public: 

21.1 To ensure progress during the execution of work and to cause minimum inconvenience to the public, 

the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. He shall 

cause to lay cable and close such trenches expeditiously. Under any circumstances a stretch of trench 

of maximum 200 meters shall not be kept open for more than 4(four) days in case of cable laying by 

digging paved surfaces. In the event of contractor failing to comply with these conditions, a penalty of 

recovery up to Rs300 /- (Rupees Three Hundred only) per day the trench is kept open beyond the time 

limit allowed may be imposed by BSNL . This penalty will be in addition to that payable for delay or 

slow work. 

21.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt /public 

place, which may cause inconvenience to Govt /Public.  If the contractor does not dispose off the 

empty cable drums/waste materials with in 3 (three) days of becoming empty, the department is at 

liberty to dispose off the drums in any manner deemed fit and recover double the amount fixed in this 

contract for empty cable drums / waste materials from the bill/ security deposit. 

21.3 If any such penalty is levied on a contractor for more than 2(Two) occasions, then his/her contract 

could be terminated.  In this regard the decision of PGM, BGTD shall be final and binding.  

 22  Penalty for cutting/damaging the old cable of BSNL 
  During excavation of trench utmost care is to be taken by the contractor, so that the existing  

  underground     cables are not damaged or cut.  In case any damage /cut is done to the existing cables, a 

  penalty as per the schedule given below will be charged from the contractor or the amount will be  

  deducted from his running  bills. 

Size of existing U/G /OF cable cut/damaged Amount of penalty per cut/damage 

I Up to 100 pairs cable Rs.500.00 (Five Hundred) 

ii Above 100 pairs & up to 400 pairs Rs.1,000.00(One thousand) 

iii Above 400 pairs Rs.2,000.00(Two thousand) 

iv 
OF Cable 

Rs.50,000.00 (Fifty Thousand) as per the  

recent guidelines from BSNL HQ 

            Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged   

             cable free of charge.  The cost of jointing kit shall also be borne by the contractor. If contractor fails to   

             repair the damage, the cost of repair (including cost of labour + jointing kit) shall be recovered from the  

             contractor. 
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23 Penalty for damaging any other utilities. 

In case of any damage caused to any property of a third party /injury/loss occurs to any person because 

of any lack of proper precaution on the part of the contractor, the contractor will be held responsible 

and has to compensate for such damage/injuries/losses which will be deducted from his bills payable 

or from the security deposit or from whatever amount due to him.  He will be required to make good 

security deposit or any such deposit by payment of additional amount before new work are taken up .If 

BSNL has to incur any expenditure to repair such damages or to compensate for such injuries/lapses,  

the amount plus five percent as processing charge will be recovered from the dues of the Contractor or 

from the security deposit or both .In every case by virtue of the provisions and Workman’s 

Compensation Act the BSNL is obliged to pay compensation to a work man employed by the 

contractor in charge of the execution of the work, the BSNL will be entitled to recover from contractor 

the amount of compensation so paid plus five percent processing charge. Insurance coverage for the 

materials supplied to the contractor must be borne by the contractor for covering the loss if any due to 

fire, hazardous lifting, explosions, impact by rail / road, Vehicle, animal, riot, strike malicious and 

terrorist damages. The contractor has to appraise himself of the laws/rules/regulations of the Bangalore 

Mahanagar Palike / BDA / CMC and abide by such laws/rules/regulations concerning his work.  Any 

lapses on this account may lead to penalize and prosecution for which the contractor will be solely 

responsible. 

 

24 Penalty for damaging stores/materials supplied by BSNL while laying 

24.1 The contractor while taking delivery of materials supplied by the department at the designated place 

shall thoroughly inspect all items before taking them over.  In case of execution of the work, if any 

material is found damaged / working unsatisfactorily, then a penalty equivalent to the cost of damaged 

material plus 10%(Ten Percent) as penalty shall be recovered from the contractor’s 

payments/securities. 

24.2 In case of damage to PIJF cables, the penalty shall be imposed as per clause No.22 as applicable. 

24.3 However, contractor will not be penalized for any defect in workmanship of the material, which shall 

be taken up separately with the supplier of the stores.  

24.4 If the contractor fails to provide adequate provision on site for   barricading, G I sheet, caution sign 

board, red light etc., then a penalty @ of 20% of the excavation charges (trenching) pertaining to the 

work order shall be recovered from the bills. All sum payable by way of compensation/ penalties under 

any of the provision  of the contract are agreed to be considered as reasonable compensation without 

reference to proof of actual loss or damage sustained and whether or not any damage have been 

sustained. However this would be without prejudice to the right of BSNL,BGTD to raise any further 

claims as a result of loss or damage sustained by getting the work done at the cost and risk of the 

contractor.  

    

25 Penalty for delayed Submission of Bills 

25.1     “The bills  complete in all respects submitted by the contractor beyond the prescribed period mentioned 

in the previous clauses are liable for penalty at the rate of   0.25% of the amount of the bill for every 

one week of delay subject to maximum of 5 % of the amount of the concerned bill”  

25.2    “The bills  ( Running/Final ) complete in all respects submitted by the contractor after six    months of 

completion of A/T, will be treated as invalid and no payment will be made on   them. However, in 

exceptional cases, payment will be authorised with applicable penalties mentioned in the bid 

documents by PGM, BGTD only, after detailed investigation & on appeal by the contractor.”  

 

 26          RESCISSION/ TERMINATION OF CONTRACT 

26.1   Circumstances for rescission of contract Under the following conditions the competent authority 

may   

              rescind the contract: 

a.  If the contractor commits breach of any item of terms and conditions of the contract     

b.  If the contractor suspends or abandons the execution of work and the engineer in-charge of the work    

     comes to conclusion that work could not be completed by due date for completion or the contractor    

     had already failed to complete the work by that date. 

c. If the contractor had been given by the officer-in-charge of work a notice in writing to rectify/replace 

any defective work and he/she fails to comply with the requirement within the specified period. 

26.2     Upon rescission of the contract the security deposit of the contractor shall be liable to be forfeited and 
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   shall be absolutely at the disposal of BSNL as under; 

26.3     Measurement of works executed since the date of measurement and up to the date of rescission of 

contract shall be taken in the presence of the contractor or his authorized representative who shall sign 

the same in the MB. If the contractor or his authorised representative does not turn up for joint 

measurement, the measurement shall be taken by the officer authorised for this purpose after expiry of  

                due date given for joint measurement. The measurement taken by the officer so authorised shall be 

final and no further request for joint measurement shall be entertained. 

26.4       The unused material (supplied by BSNL) available at site shall be transported back by the department 

to the Telecom Store at the risk and cost of the contractor. If any such material is found damaged/lost 

then the penalty shall also be recovered from the contractor as per conditions in tender documents Ibid 

 26.5 The un-executed work shall be got executed through the qualified bidder from amongst the bidders, 

who participated in the bidding process, by giving them offers in their order of ranking (L1, L2, L3...) 

at their quoted rates.  If the work was awarded on single tender basis then BSNL shall get the un 

executed work completed through any other contractor approved in BGTD at the approved rates of that 

particular section or to execute the work departmentally as is convenient or expedient to BSNL at the 

risk and cost of the contractor.  In such an event no compensation shall be payable by BSNL to the 

contractor towards any inconvenience/ loss that he may be subjected to as a result or such an action by 

BSNL.  In this regard, the decision of PGM shall be final and binding. In all these cases, expenses 

which may be incurred in excess of the sum which would have been paid to the original contractor if 

the whole work had been executed by him shall be borne and paid by the original contractor and shall 

be deducted from any money due to him by BSNL under the contract or any other account whatsoever 

any where in the department or from a security deposit. 

26.6  The certificate of the AGM in-charge of work as to the value of work done shall be final and conclusive 

against the contractor provided always that action shall only be taken after giving notice in writing to 

the contractor. 

 

27         TERMINATION FOR INSOLVENCY 

27.1       BSNL may at any time terminate the Contract by giving written notice to the Contractor, without 

compensation to Contractor, if the Contractor becomes bankrupt or otherwise insolvent as     declared 

by the competent court provided that such termination will not prejudice or affect any right    or action 

or remedy which has accrued or will accrue thereafter to BSNL. 

27.2  Optional Termination by BSNL (Other than due default of the Contractor)  

27.3  BSNL, at any time, at its option cancel and terminate this contract by written notice to the contractor, 

in which event the contractor shall be entitled to payment for the work done up to the time of such 

cancellation and a reasonable compensation in accordance with the contract prices for any additional 

expenses already incurred for balance work exclusive of purchases and/or whole of material, 

machinery and other equipment for use in or in respect of the work. 

27.4  In the event of the termination of the contract, the contractor shall forthwith clear the site of all the 

contractor’s materials, machinery and equipments and hand over possession of the work/operations 

concerned to BSNL or as BSNL may direct. 

27.5 BSNL, at its option, cancel or omit the execution of one or more items of work under this contract and 

may part of such items without any compensation whatsoever to the contractor. 

 

28.         Issuance of Notice: 

28.1 The AGM in-charge of work shall issue show cause notice giving details of lapses, violation of 

terms   and conditions of the contract, wrongful delays or suspension of work or slow progress to 

the contractor directing the contractor to take corrective action. A definite time schedule for 

corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective 

action within the stipulated time frame, the AGM in-charge shall submit a draft of final notice along 

with a detailed report to the competent authority who had accepted the contract.   

28.2 The final notice for rescission of contract to the contractor shall expressly state the precise date and 

time from which the rescission would become effective. The following safe guards shall be taken while 

issuing the final notice: 

    a.   During the period of service of notice and its effectiveness, the contractor should not be allowed to   

     remove from the site any material/equipment belonging to the department. 

          b. The contractor shall give in writing the tools and plants he would like to take away/remove from the    

               site.  Such of the materials as belong to him and which may not be required for future execution of   
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               balance work may be allowed by the AGM in-charge of work to be removed with proper records. 

          c.  No new construction beneficial to the contractor shall be allowed. 

          d. Adequate departmental security arrangement in replacement of the contractor watch and ward shall be    

               made forthwith. Expenses on this account are recoverable from the security deposit or any amount due 

    to the contractor. 

 

 29.     TERMINATION OF CONTRACT 

      1)  In the event of any breach by the contractor of any of the terms and conditions thereof or if the  

             compensation/ penalties imposed against one or more work orders exceeds the Security Deposit or if the 

work relating to one work order remains incomplete or if the contractor fails to start the work within 33 

days from the date of issue of the work order or if in the opinion of the D.G.M.(CC) which will be final 

the work is not being performed satisfactorily, the concerned AGM, thereof shall have the power to adopt 

any of the following courses as suited to the BSNL.  

     2)   To terminate the contract at any time, giving 14 days notice and in that case the performance Security    

            Deposit of the contractor shall stand forfeited to the BSNL. 

     3)   To measure up the work of the contractor and to take such part thereof remaining un executed at the      

            hands of the contractor and award of the work to another contractor to complete, and  in case  of defects     

           discovered subsequently, to have the defects repaired and removed by another contractor,  in both cases,    

           expenses which may be incurred in excess of what would have been paid to the contractor, if the whole  

            work had been properly executed by him  (the amount of such excess, certified in writing by the  AGM     

concerned shall be final and conclusive) shall be borne and paid by the contractor or may be deducted 

from any money due to him from the company,  under this contract or any other contract or from the 

Security Deposits at his credit..  

      4)    If the contractor fails to execute any item of work within the time schedule, or refuses to carry out any 

       work or   refuses to follow the work priority for executing any specified work, BSNL reserves the right 

   to get the work done by other agencies even with higher rates and the differences of the cost will be

   recovered from the   contractors pending bills or Security Deposit as the case may be. 

   5)   In the event of any of the above course being adopted, the contractor shall have no claim for 

 compensation for any loss sustained by him by reason of his having purchased or procured any    

             material or entered into any engagements or made any advance on account of or with a view to the   

             execution of the work of the performance thereof. 

   

30         Indemnities: 

30.1   The contractor shall at all times hold BSNL harmless and indemnify from against all action, suits, 

proceedings, works, cost, damages, charges, claims and demands of every nature and descriptions, 

brought or produced against BSNL, its officers and employees and forthwith upon demand and without 

protect or demur to pay to BSNL any and all losses and damages and cost (inclusive between attorney 

and client) and all costs incurred in endorsing this or any other indemnity or security which BSNL may 

now or at any time have relative to the work or the contractors obligation or in protecting or endorsing 

its right in any suit on other legal proceeding charges and expense and liabilities resulting from or 

incidental or in connection with injury, damages of the contractor or damage to property resulting from 

or arising out of or in any way connected with or incidental to the operations caused by the contract 

documents, in addition the contractor shall reimburse  BSNL or pay to the BSNL forthwith on demand 

without protect or demur all  cost,  charges and expenses  and losses and damages otherwise incurred by 

it in consequences of any claim, damages and actions which may be brought against BSNL  arising out 

of or incidental to or in connection with the operation covered by the contractor. 

 30.2   The contractor shall at his own cost at BSNL’s request defend any suit or other proceeding asserting  a 

claim covered by this indemnity, but shall not settle, compound or compromise any suit or other   

finding without first consulting the BSNL. 

 

31         FORCE MAJEURE  

31.1      If at any time during the continuance of this contract, the performance in whole or in part by either 

party or any obligation under this Contract be prevented or delayed by reason of   any War or Hostility, 

Acts of  Public Enmity,  Fires, Civil Commotion, Sabotage, Effects of Floods, Explosions, Epidemics, 

Quarantine Restrictions, General Strikes and Bundhs , Acts of God(Hereinafter referred to as Events)  

provided notice of happenings, of any such eventuality is given by either party to the other , within 21 

days from the date of occurrence  there of ,neither party shall, by reason of such EVENT, be entitled to 
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terminate this Contract, nor shall either party have any claim for damages against the other in respect of 

such non-performance and work under the contract shall be resumed as soon as practicable after such 

event may come to an end or cease to exist, and the decision of BSNL as to whether the work have been  

             so resumed or not shall be final and conclusive, provided further that if the  performance , in whole or 

part of any obligation under this contract is prevented or delayed  by reason of any such event for a 

period exceeding 60days  either party  may, at his option terminate the contract. 

31.2  Provided also that if the contract is terminated under this clause, BSNL shall be at liberty to take over 

from the contractor at a price to be fixed by BSNL, which shall be final, all unused, undamaged and 

acceptable materials, bought out components and stores in the course of execution of the contract, in 

possession of the contractor at the time of such termination of such portions there of as BSNL may 

deem fit excepting such materials bought out components and stores as the contracts may with the 

concurrence of BSNL elect to retain. 
 

32        ARBITRATION: 

32.1    In the event of any question, dispute or differences arising under the agreement or in connection 

therewith (except as to matter the decision of which is specifically provided under this agreement), the 

same shall be referred to the sole arbitration of the  Principal General Manager,  Bangalore Telecom  

District or in case his designation is changed or his office is abolished then in such case to the sole 

arbitration of the officer for the time being entrusted whether in addition to the functions of the Principal 

General Manager, Bangalore Telecom  District, or by whatever designation such officers may be called 

(hereafter referred to as the said officer) and if the Principal General Manager, Bangalore Telecom  

District, or the said officer is unable or unwilling to act as such to the sole arbitration or some other 

person appointed by the Principal General Manager, Bangalore Telecom District or the said officer.  

The agreement to appoint an arbitrator will be in accordance with the Arbitration and Conciliation 

Act,1996.  There will be no objection to any such appointment that the arbitrator is Government Servant 

or that  he has to deal with the matter to which the agreement relates or that in the course of his duties as 

Government Servant he has expressed views on all or any of the matter under dispute. The award of the 

arbitrator shall be final and binding on the parties.  In the event of such arbitrator to whom the matter is 

originally referred, being transferred or vacating his office or being unable to act for any reasons 

whatsoever such Principal General Manager Bangalore Telecom District or the said officer shall appoint 

another person to act as arbitrator in accordance with terms of the agreement and the person so 

appointed shall be entitled to proceed from the stage at which it was left out by his predecessors.  

32.2    The Arbitrator may from time to time with the consent of  the parties enlarge the time for making and 

publishing the award, subject to  aforesaid , Indian Arbitration and Conciliation Act 1996 and the rules 

made there under and any modification thereof for the time being in force shall  deem to apply to the 

arbitration proceedings under this clause. 

32.3     The venue of the arbitration proceedings shall be the office of the Principal General Manager, Bangalore 

Telecom District or such other place as the arbitrator may decide. The following procedure shall be 

followed. 

a)   In case parties are unable to reach a settlement by themselves, the dispute should be submitted or      

      arbitration in accordance with contract agreement. 

b)   There should not be a joint submission with the contractor to the Sole    Arbitrator. 

c)    Each party should submit its own claim separately and may oppose the claim put forward by the 

       other   party. 

d)   The onus of establishing his claims will be left to the contractor. 

e)   Once a claim has been included in the submission by the contractor, a   reiteration or modification 

      thereof will be opposed.  

f)   The “points of defense” will be based on actual conditions of the contract. 

g)   Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as these are 

      not  contractual. 

h)  The question whether these conditions are equitable shall not receive any consideration in the 

      preparation of “points of defense” 

i)    If the contractor includes such claims in his submission, the fact that they are not contractual will be  

      prominently placed before the Arbitrator. 

The award of the sole Arbitrator shall be final and binding on all the parties to the dispute.  

32.4      Legal Jurisdiction and laws Applicable:   
               The contract shall be governed by Indian Laws and Courts at Bangalore will have jurisdiction to   
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                entertain any dispute(s) or claim(s) arising out of such dispute(s). 

 

35. Set Off 
 Any sum of money due and payable to the contractor (including security deposit refundable to him) 

under    this contract may be appropriated by BSNL or the Govt. or any other person or persons 

contracting through   the Govt. of India and set off the same against any claim of the department or 

Govt. or such other person or  persons for payment of a sum of money arising out of this contract made 

by the  contractor with  BSNL or  Govt. such other person or persons contracting through Govt. of  

India. 
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Section V 
Part B 

           SPECIAL CONDITIONS OF CONTRACT 

           Wherever there is a conflict, the provisions herein shall prevail over those in section IV. 

1         GENERAL: 

1.2      BSNL reserves the right to disqualify such bidders who have a record of not meeting contractual              

           obligations against earlier contracts entered  into with the BSNL.  

1.3   BSNL reserves the right to blacklist a bidder for a suitable period in case he fails to honour his                     

bid without sufficient ground. 

1.4       BSNL reserves the right to counter offer price(s) against price(s) quoted by any    bidder. 

1.5       Any clarification issued by BSNL, in response to query raised by prospective bidders shall form an  

             integral part of bid documents and it may amount to amendment of relevant clauses of the bid     

documents. 

1.6       Tender will be evaluated as a single package of all the items given in the price schedule   

1.7     All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects by the AGM or site Engineer -in – charge of work site who shall be entitled to 

direct at what point or points and what manner they are to be commenced, and from the time to time 

carried on. 

1.8        If the contractor desires an extension of time for completion of the work on the grounds of unavoidable  

             hindrance in execution of work or on any other ground he shall apply in writing to the AGM within   

             3 days of the date of hindrance on account of which he desires such extension as  aforesaid.  In this  

             regard the decision of PGM shall be final. 

1.9 If at any time after the commencement of the work, BSNL may feel that execution of whole or part of 

work, as specified in the tender is not required to be carried out, then BSNL shall give notice in writing 

of the fact to the contractor who shall have no claim to any payment of compensation whatsoever on 

account of any profit or advantage which he might have derived in consequence of the full amount of 

the work not having been carried out neither shall he have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and instructions which 

shall involve any curtailment of the work as originally contemplated. 

1.10 Whenever any claims against the contractor for the payment of a sum of money arises out of or under 

the contract, BSNL shall be entitled to recover such sum by appropriating in part or whole the security 

deposit of the contractor and to sell any Government promissory notes etc., forming the whole or part of 

such security or running /final bill pending against any contract with BSNL  In the event of the security 

being insufficient or if no security has been taken from the contractor, then the balance or the total sum 

recoverable as the case may be, shall be deducted from any sum then due or which at any time there 

after may become due to the contractor under this or any other contract with  BSNL. Should this sum be 

not sufficient to cover the full amount recoverable the contract or shall pay to BSNL on demand the 

balance remaining due 

1.11  No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative duties 

in an Engineering Department or any other Department of the Government of India is allowed to work 

as a contractor for a period of two years after his retirement from Government service without the 

previous permission of BSNL. This contract is liable to be cancelled if either the contractor or any of his 

employee is found at any time to be such a person who had not obtained the permission of BSNL as 

aforesaid before submission of the engagement in the contractor’s service as the case may be. 

1.12 In the event of the contractor being, adjudged insolvent or going voluntarily into liquidation of having 

received order or other order under insolvency act made against him or in the case of company, of the 

passing of any resolution or making of any order for winding up whether voluntarily or otherwise, or in 

the event of the contractor failing to comply with any of the conditions herein specified, the PGM shall 

have the power to terminate the contract without any notice. 

1.13       Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the PGM       

              on behalf of the CMD BSNL can terminate the contact without compensation to the contractor.   

              However the PGM at his discretion may permit contractor’s heirs to perform the duties or engagements     

               of the contractor under the contract, in case of his death  In this regard the decision of PGM shall be 

 final. 
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1.14 In the event of the contractor, winding up his company on account of transfer or merger of his 

company with any other, the contractor shall make it one of the terms and stipulations of the contract 

for transfer of his properties and business, that such other person or company, shall continue to 

perform the duties or engagements of the contractor under this contract and be subject to his liabilities 

there under. 

1.15 Interpretation of the contract document: 

The representative of the PGM, BGTD and the contractor shall in so far as possible by mutual 

consultation, try to decide upon the meaning and intent of the contract document. In case of 

disagreement the matter shall be referred to the PGM   whose decision shall be final.  Any change in 

the contract documents shall be set forth in writing by the representative of the parties hereto. It shall 

be the contractor’s responsibility to thoroughly familiarize all of his supervisory personnel with the 

contents of all the contract documents 

1.16 Notification 

1.16.1   The contractor shall give in writing to the proper person or authority with a copy to the AGM such 

notification as may be mandatory or necessary in connection with the commencement, suspension 

resumption, performance and /or completion of the contracted work.  All notice shall be given 

sufficiently in advance of the proposed operation to permit proper co-relation of activities and the 

contractor shall keep all proper persons or authorities involved and advised of the progress of 

operations throughout the performance of the work and /or with such other information and / or 

supporting figure and data as may from time to time as directed or required. 

 1.17 Shut  down on account of weather conditions 

 The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the 

whole or any part of the work made necessary by BSNL or deemed advisable on account of bad 

weather conditions or other Force Majeure conditions 

2           Stores Supplied by BSNL: 

2.1        At no point of time the contractor shall be issued stores of value more than the contractors  

material security. If at all the work requires more amount of materials to be issued to the contractor, 

then the security shall suitably be revised before the issue of the store and the contractor will not have 

any objection to it  

2.2 The contractor shall transport (including loading and unloading) all stores issued to him from the 

District Telecom Store, to the site of work at his own cost. BSNL shall not pay any transportation 

charges to the contractor. 

2.3 All materials supplied to the contractor by BSNL shall remain the absolute property of BSNL and shall 

not be removed from the site of the work except for use in the work and shall be at all times open to 

inspection by the representative of the PGM .  In case the materials like cable and accessories are taken 

delivery of by the contractor and stored at the site office/store of the contractor such site office / store 

will also be treated as site for this purpose. Any such materials remaining unused at the time of the 

abandonment, completion or determination of the contract shall be returned to BSNL at a place 

informed to him by BSNL, failing which the cost of the unused materials shall be deducted from the 

contractor’s material security or any of his pending bills or from any other security. 

2.4 The contractor shall be responsible for the transportation of store, storage and safe custody of all 

material supplied to him by BSNL, which in the contractor’s custody whether or not installed in the 

work. The contractor shall satisfy himself regularly the quantity and quality of the materials supplied to 

him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in 

the quality and quantity of the materials. 

2.5 The contractor shall submit a proper account every month of all the materials supplied to him by BSNL 

and those consumed for items of work any discrepancy of difference between the materials issued to the 

contractor and those consumed in the work as per the “BSNL’s calculation”(which shall be final ) will  

              be charged to the contractor or deducted from his bills at 1.5 times of prevailing standard price    

              including freight, handling charges storage charges etc. 

2.6  The contractor shall ensure that only the required materials are issued to him. Upon completion of   

              work, the contractor shall return to BSNL  at the later designated store in good condition, free of   

              charges, any unused materials that  were supplied by BSNL. 

2.7 Insurance coverage 
Without limiting any of his other obligations or liabilities, the contractor shall, at his own expense, take 

and keep comprehensive insurance including third party risk for the plant, machinery, men, material 
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etc. brought to the site and for all the work during the execution.  The contractor shall also take out 

workmen’s compensations insurance as required by law and under take to indemnify and keep 

indemnified the Government from and against all manner of claims and demands and losses and 

damages and cost (including between attorney and client) charges and expenses that may arise in 

regard the same or that the Government may suffer or incur with respect to and / or incidental to the 

same.  The contractor shall have to furnish originals and /or attested copies as required by the 

department of the policies of insurance taken within 15 days of being called upon to do so together 

with all premium receipts and other papers related thereto which the department may require. 

2.8 Employee’s Provident Fund and Miscellaneous Act 1952. 
Employee means any person who is employed for wages in any kind of work, manual or otherwise, in 

or in connection with the work of an establishment and who gets his wages directly or indirectly from 

the employer and includes any person employed by or through a contractor in or in connection with the 

work of the establishment. 

The bidders have to submit an undertaking for having paid EPF/ESI/GST etc. 

As per the recent guidelines from BSNL Headquarters, BSNL contractors have to pay EPF by 

cheque and produce proof to BSNL.  
Under para 36B of the EPF Scheme, 1952: 

The Contractor shall within seven days of the close of every month submit to the Principal   Employer 

a statement showing  the recoveries of  contributions in respect of employees employed by or through 

him and shall also furnish to him such information as the Principal Employer is required to furnish 

under the provisions of the scheme to the Commissioner.  

3 Easements, Permits, Licenses and other facilities 

3.1 The contractor shall obtain /provide at his own cost all easements, permits and license necessary to do 

its work including the following 

              “Right of User” easements and permits,   Railway and Highway crossing permits including bridge., 

Canal/stream crossing permits. 

3.2 The contractor shall be fully responsible for angling and obtaining all necessary easements, permits 

and licenses, for moving all necessary equipments, tools, supplied materials and men across Railways 

and Highways across public or private road as well as premises of any public utility within the right of 

user and for bearing all costs, that may be incurred in respect of the same. 

3.3 The contractor is to confine his operation to the provided construction work “Right of User” unless it 

has made other arrangements with the particular property owners and /or tenants such other 

arrangements shall be entirely at the responsibility of the contractor as to cost and arrangements as also 

breach and claim and shall be entitled with a copy to the AGM. 

3.4 The contractor will not be entitled to extra compensation for hardship and increase in cost by the cable 

trench being routed adjacent to or across other pipeline, Highways, Railways, Telephones or poser 

poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may physically or 

otherwise in any manner, restrict or limit the use of the construction “Right of User”. Some 

construction and such contingency shall be deemed to have been providing for in the rates. 

3.5 At location where the  OF cable trench is routed across or along railways or roads the contractor shall 

without extra cost provide and maintain such detours and road controls as are required by the railways 

or Government or local agencies having jurisdiction. 

3.6 If the contractor is not in position to obtain the permission due to restrictions, ban etc imposed by local 

authorities,, then the extension of time limit shall be provided as per EOT clause given in tender 

document 

   3.7          Contractor has to get road cutting permissions from local authorities viz BDA, BBMP, CMC etc.    

                  BSNL BGTD will apply for Road permission to the concerned authorities and do the payments that    

                  are estimated by the above authorities after getting in writing. The contractor has to liaison with the    

                  local authorities for getting these permissions. Contractor has to survey the route for buried utilities,  

               liaison with other agencies for locating their utilities and should get their clearance before starting    

               the execution of the work. 

3.8     The contractor has to liaison with the local authority viz BDA, BBMP, and CMC etc in getting the 

permissions for which BSNL will apply seeking right of way permission and the estimated payment 

for the same will be paid by BSNL after getting in writing. 

3.9 Reinstatement Charges will be paid after getting certificate from the appropriate local authority 

3.10 General procedure for obtaining the permission: 
1. The contractor on receiving the work order with route details should carry out the survey of the 
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routes for any buried under ground utilities by taking the built diagram of other utility agencies 

and draw out a firm plan indicating   

a) The exact alignment of the route 

b) The location of each entry / exit pit 

2. Prepare an application to the local authorities in the prescribed format and submit to the work 

order issuing authority for verification, approval and signature. 

3. Completed applications to be submitted to the local concerned local authorities for permissions. 

Further liaison with the local authority and clarify if any points in consultation with the work 

order issuing authority / Site engineer. 

4. The demand note as raised by the local authority to be submitted by the contractor to work order 

issuing authority for making payment. The payment will be normally made within 7 days by 

cheque.  

5. BSNL also will pursue with local authorities in case of policy issue regarding permission.  

6. In the event of delay in obtaining permissions due to any reason attributable to local authorities. 

The same to be intimated in writing to work order issuing authority. 

 BBMP/ Local authorities may impose a stipulation that the contractors firm be registered as 

contractor with them. Such stipulation are required to be completed within a reasonable time 

4.   Quality of work 
BSNL shall be the final judge of the quality of the work and satisfaction of BSNL in respect thereof set 

forth in the contract documents. Laxity or failure to enforce compliance with the contract documents 

by BSNL and /or its representative shall not manifest a change or intent of waiver, the intention being 

that, notwithstanding the same, the contractor shall be and remain responsible for complete and proper 

compliance with the contract documents and the specification therein.  The representative of the PGM, 

BGTD has the right to prohibit the use of men and any tools, materials and equipment which in his 

opinion do not produce work or performance meet the requirement of the contract documents. 

5 Taxes and duties 

5.1 Contractor shall pay all rates , levies, fees royalties, taxes and duties payable or arising from out of ,by 

virtue of or in connection with and /or incidental to the contract or any of the  obligations of the parties 

in terms of the contractor documents and /or in respect of the works or operations or any part thereof to 

be performed by the contractor and the  contractor shall indemnify and keep indemnified BSNL from 

and against the same or any default by the contractor in the payment thereof. 

6 PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES 
The contractor is fully responsible for taking all possible safety precaution during preparation for and 

actual performance of the works and for keeping the construction site in a reasonable safe condition. 

The contractor shall protect all life and property from damage or losses resulting from his construction 

operations and shall minimize the distUrbance and inconvenience to the public. 

6.1        If the excavation of the trench alters the contours of the ground around road and highway crossing in      

       such locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions    

       to protect public and shall comply with all BSNL regulations as to placing of warning boards  

       (Minimum size 3’ X 2’) traffic signals, barricades, flags etc. at such location. If the contractor does not    

       put the warning signal as per above directions, then a penalty of Rs.500/- per day shall be levied on   

       the contractor, till the directions are complied by the contractor. The contractor shall take due  

       precautions to avoid damages to other pipe lines, water mains, sewers, telephones, telegraphs and   

       power conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or  

       above ground structure and / or property crossing or adjacent to the  cable trench being  excavated. 

6.2 Attention of the contractor is drawn to the rules regarding   laying of cable at road crossing, along 

Railway Bridges, Highways safety precautions while working in Public Street. The contractor in 

writing shall obtain the detailed engineering instructions from the AGM of the area. 

6.3 The contractor shall be solely responsible for location through approved non-destructive means and 

ensuring the safety of all existing underground pipeline, electrical cables and / or other structures. 

6.4 The contractor shall be solely liable for all expense for and in respect of repairs and/or damage 

occasioned by injury of or damage to such underground and above structures or other properties and  

undertake to indemnify BSNL, from and against all actions, cause of actions, damages, claims and 

demands what so ever, either in law or in equity and all losses and damages and costs (inclusive 

between attorney and client), charges and expenses in connection therewith and / or incidental thereto.  

The contractor shall take all responsibilities and risk in crossing other pipelines and cables and shall be 

responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables or other 
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facilities from damage by the contractor’s operation in connection with the work. The contractor 

without cost of BSNL shall promptly repair any damage incurred. 

6.5 The current market value of any commodities lost as a result of any damage to the aforesaid existing 

facilities shall be paid by the contractor together with such additional sums necessary to liquidate the 

personal of property damages, resulting there from. 

6.6 WORK AND LABOUR: 
The normal working hours shall be between 8 AM  to 6 PM  on all working days ( 0800  and  1800 

hours) but it may be necessary for the contractor to work longer hours for carrying out work at night in 

busy thoroughfares, of which due advance verbal notice will be given and recorded in the log book 

kept at site.   The contractor may have to work sometimes only during night hours if the situation so 

demands.  Work on Sundays and public holidays shall also be carried out when necessary. No 

additional payment will be made on this account. 

No labour below the age of 14 years shall be employed on the work. 

The contractor shall pay his labourers not less than wages fixed under Minimum wages act. 

In every case, in which by virtue of the provisions of section 12, sub-section (1) of the workmen' s 

compensation Act 1923, BSNL is obliged to pay compensation’s  the amount of compensations paid 

and Without prejudice to the right of BSNL shall be at liberty to recover such amount or any part 

thereof by deducting it from the security deposit or from any sum , due by BSNL to the contractor(s) 

whether under this contract or other wise .BSNL shall not be bound to contest any claim made against 

it under section 12 sub-section (1) of the said act except on the written request of the contractor(S) and 

upon his/their giving to BSNL full security for all cost for which BSNL might become liable in 

consequence of contesting such claims. 

The contractors shall at his own responsibility arrange to obtain necessary license required under 

"Contract Labour (Regulation and Abolition) Act. 1970” and abide by the provisions of the said Act. 

The contractor shall at all times hold the BSNL harmless and indemnify against all claim, cost, charges 

and incur or pay on account of his negligence or misconduct of the contractor or his servants or any of 

them and of any person under his control whether in respect of injury to the person or damage to the 

property of any member of the public or any other concern on account of any defect or want of repair 

in such works or in the equipment used by the contractor in connection there with or otherwise and 

against all claims and demands in respect thereof.  

If damage is caused to persons or assets or private parties or other such electric, gas or water supply 

utilities etc., during the course of the work, the damage shall be made good by the contractor to the 

person or party at the cost of the contractor as demanded.  The contractor will also be responsible to 

comply with all laws including those relating to the labour etc., in force at the time.  The contractor is 

responsible to comply with Contract Labour (Regulation & Abolition) Act 1970 and the Contract  

Labour (Regulation & Abolition) Central Rules 1971 as amended from time to time.  A log book will 

be kept at the work site, all observations and instructions will be recorded therein.  The contractor is 

required to note the contents which will also be verbally explained to the representative of the 

contractor at the work site.  The contractor will however be responsible all such remarks, instructions  

etc., and take necessary action and remedy defect and/or comply with instructions.  His noting the log 

book cannot be considered as sufficient ground for non compliance of instructions. 

The contractor shall not charge any extra amount for traveling, overtime allowance and charges for any  

materials used by him and will not be entitled to get compensation for any damage  or losses in the 

course of execution of works for any extra payments i.e, charges for labour that he will employ at his 

own deterioration of materials.  

7 Labour Welfare measures and workman compensation 

7.1      Obtaining license before commencement of work. The contractor shall obtain a valid labour   

licence issued by Assistant Labour commissioner, Govt of India, Department of Labour under the 

Contract Labour (R&A) Act, 1970 and the Contract labour (regulation and abolition) Central rules 

1971.On issue of LOI and before commencement of work, the successful bidder shall produce the 

Labour Licence Certificate with a validity of the license until the completion of work.  The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and regulation) Act 1986. Any 

failure to fulfill the requirement shall attract the penal provisions of this contract arising out of the 

resultant non- execution of work. The successful bidder shall also produce the list of labours to be 

engaged by him along with ESI and EPF particulars. 
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 7.2        Contractors Labour Regulations: 

 7.2.1     Working Hours                    
Normally working hours of an employee shall be restricted to 09hrs/day( 09.00 hrs to 18.00hrs). The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 

than 12 hours on any day. 

7.2.2 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in any 

week he shall be paid over time for the extra hours put in by him. 

7.2.3 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions 

of  Minimum Wages (central) Rules 1960, as amended from time to time, irrespective of whether such 

worker is governed by the Minimum Wages Act or not. 

7.2.4 Where the Minimum Wages prescribed by the Government, under the Minimum Wages Act, are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at the 

rate applicable to the next preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. 

7.2.5 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, 

immediately before or after the normal weekly holiday, and pay wages to such worker for the work 

performed on the normal weekly holiday at the overtime rate. 

7.2.6 Display of Notice Regarding Wages Etc. 
The contractor shall , before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain, in a clear and legible condition in conspicuous places on 

the work, notices in English and in local Indian languages spoken by the majority of the workers, 

giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being paid, 

the hours of work for which such wage are earned, wages periods, dates of payments of wages  and 

other relevant information. 

8.  Payment of Wages.            

8.1 The contractor shall fix wage periods in respect of which wages shall be payable. 

8.2 No wage period shall exceed one month. 

8.3 The wages of every person employed as contract labour in an establishment or by a contractor, where 

less than one thousand such persons are employed, shall be paid before the expiry of seventh day and 

in other cases before the expiry of tenth day after the last day of the wage period in respect of which 

the wages are payable. 

8.4 Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his 

employment is terminated. 

8.5 All payment of wages shall be made on a working day at the work premises and during  the working 

time and on a date notified in advance and in case the work is completed before the expiry of the wage 

period, final payment shall be made within 48 hours of the last working day. 

8.6 Wages due to every worker shall be paid to him direct or to other person authorised by him in this 

behalf. 

8.7 All wages shall be paid in current coin or currency or in both. 

8.8  Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages Act 

1956. 

8.9 A notice showing the wages period and the place and time of disbursement of wages shall be displayed 

at the place of work and a copy sent by the contractor to the Engineer-in-charge under 

acknowledgment. 

8.10 It shall be the duty of the contractor to ensure the disbursement of wages in presence of the supervising 

officer of BSNL who will be required to be present at the place and time of the disbursement of wages 

by the contractor to workmen. 

8.11 The contractor shall obtain from the site Engineer or any other authorised representative  

of the Engineer-in-charge, as the case may be, a certificate under his signature at the    end of the 

entries in the “Register of Wages “ or the “Wage-cum-Muster Roll”, as the case may be, in the 

following form : “Certified that the amount shown in the column No………….. has been paid to the 

workman concerned in ,my presence on………..at………” 

8.12 Fines and deductions which may be made from wages     : The wages of a worker shall be paid to 

him without any deduction of any kind except the following:-  
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Fines, .Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period for 

which he was absent 

Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or 

for loss of money or any other deductions which he is required to account, where such damages or loss 

is directly attributable to his neglect or default., Deduction for recovery of advances or for adjustment 

of overpayment of wages, advances granted shall be entered in a register. , Any other deduction, which 

the Central Government may from time to time allow.          

8.13 No fines should be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved of by the Labour Commissioner. 

8.14 No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

8.15 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed. 

9.            Labour records:    

9.1 The contractor shall maintain a Register of Persons employed on   work on contract in form XIII of 

the contract Labour (R & A) central Rules 1971. 

9.2 The contractor shall maintain a Muster Roll register in respect of  all workmen employed by him on 

the work under Contract in form XVI of the CL (R&A) Rules 1971. 

9.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in form XVII of the CL (R & A) Rules 1971. 

10.        Register of accidents:   The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 

 Full particulars of the labourers who met with accident, Rate of wages. ,Sex, Age ,Nature of accident 

and cause of accident, Time and date of accident, Date and time when admitted in hospital, Date of 

discharge from the hospital, Period of treatment and result of treatment, Percentage of loss of earning 

capacity and disability as assessed by Medical Officer, Claim required to be paid under Workmen’s                

                Compensation Act, Date of payment of compensation, Amount paid with details of the person to 

whom the same was paid, Authority by whom the compensation was assessed, Remarks. 

11. The contractor shall maintain a Register of Fines in the form XII of the CL (R & A) Rules 1971 The 

contractor shall display in a good condition and in a conspicuous place of work the approved list of 

acts and omission for which fines can be imposed. 

12. The contractor shall maintain a Register of Deductions for damage or loss in form XX of the CL 

(R&A) Rules 1971. 

13. The contractor shall maintain a Register of Advances in form XXIII of the CL(R & A) Rules 1971. 

14. The contractor shall maintain a Register of Overtime in form XXIII of the CL (R & A) Rules 1971. 

15 Attendance card-cum wage slip 

15.1 The contractor shall issue an Attendance card cum wage slip to each workman employed by him. 

15.2 The card shall be valid for each wage period. 

15.3 The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

The card shall remain in possession of the worker during the wage period under reference. 

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. The contractor shall obtain the 

signature or thump impression of the worker on the wage slip at the time of disbursement of wages and 

retain the card with him.  

16.        Employment Card:  The contractor shall issue an Employment Card in the form XIV of CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker. 

17.        Service certificate: On termination of employment for any reason whatsoever the contractor shall issue 

to the workman whose services have been terminated, a Service Certificate in the form XV of the CL 

(R&A) central Rules 1971. 

18.     Preservation of labour records:  The labour records and records of Fines and deductions shall be 

preserved in original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-In –Charge or labour Officer or any other Officers 

authorized by the Ministry of Communication in this behalf.    
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19.   Power of labour officer to make investigations or enquiry: The labour officer or any person 

authorised by the Central Government on their behalf shall have power to make enquiries with a view to 

ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these 

Regulations. He shall investigate into any complaint regarding the default made by the contractor in 

regard to such provision. 

20.  Report of investigating officer and action thereon: The Labour Officer or other persons authorised 

as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer-in-charge 

indicating the extent, if any to which the default has been committed with a note that necessary 

deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. The Engineer-in-charge shall arrange payment to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the authorised officer as the case may be.        

21 Inspection of Books and Slips: The contractor shall allow inspection of all the prescribed labour 

records to any of his workers or to his agent at a convenient time and place after due notice is received 

or to the Labour Officer or any other person, authorised by the Central Government on his behalf. 

22. Submission of Returns: The contractor shall submit periodical returns as may be specified from time 

to time. 

23. Amendments: The Central Government may from time to time add to or amend the regulations and on 

any question as to the application / interpretation or effect of those regulations. 

24.        COMPLIANCE WITH LAWS AND REGULATIONS 
During the performance of the works the contractor shall at his own cost and initiative fully comply 

with all applicable laws of the land and with any and all applicable by laws, rules, regulations and 

orders and any other provisions having the force of law made or promulgated or deemed to be made or 

promulgated by the Government, Governmental Agency or department, municipal board, Government 

of other regulatory or authorised body or persons and shall provide all certificates of compliance 

therewith as may be required by such applicable law. By laws, rules, regulations, orders and/ or 

provisions. The contractor shall assume full responsibility for the payment of all contributions and pay 

roll taxes, as to its employees, servants or agents engaged in the performance of the work specified in 

the contractor documents. If the contractor shall require any assignees or sub contractor to sham any 

portion of the work to be performed hereunder may be assigned, sub- leased or sub contracted to 

comply with the provisions of the clause and in this connection the contractor agrees as to undertake to 

save and hold the Government harmless and indemnified from and against any/all penalties, actions, 

suits, losses and damages, claims and demands and costs (inclusive between attorney and client) charges  

 and expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor or  

 any assignees or subcontractor to make full and proper compliance with the said by - laws, Rules,    

 Regulations, Laws and Order and provisions as aforesaid.  

25.    TOOLS and PLANTS: The contractor shall provide at his own cost all tools, plants appliances, 

Implements, measuring instruments etc. required for proper execution of the works. The contractor   

shall also supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works, counting, weighting assisting the measurements for 

examination at any time and from time to time. The contractor shall be responsible to make all 

arrangements, at his own cost for de watering of trenches / ducts and De-gasification of the ducts 

before carrying out   the work. The contractor shall also be responsible to make arrangements, at his 

own cost, for water required for carrying of works at sites including curing of CC / RCC works. Failing 

his so doing the same may be provided by the engineer- in - charge at the expense of the contractor and 

the expenses shall be deducted from any money due to the contractor under this contract or otherwise 

 the tenderer will not have any claim whatsoever for other items of works .  
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Section-VI Part A 

(To be produced in Firm/Company’s letter head) 
 

 
                                            UNDERTAKING & DECLARATION  
 
 
For understanding the terms & condition of Tender & Spec. of work  
 
a) Certified that: 
 

1. I/ We ……………………………………. have read, understood and agree with all the terms 
and conditions, specifications included in the tender documents & offer to execute 
the work at the rates quoted by us in the tender form. 

 
2. If I/ We fail to enter into the agreement & commence the work in time, the SD 

deposited by us will stand forfeited to the BSNL.  
 
b) The tenderer hereby covenants and declares that: 
 

1. All the information, Documents, Photo copies of the Documents/ Certificates 
enclosed along with the Tender offer are correct. 

 
2. If anything is found false and/or incorrect and/or reveals any suppression of fact at 

any time, BSNL reserves the right to debar our tender offer/ cancel the LOA/ 
Purchase/ work order if issued and forfeit the SD/ Bill amount pending with BSNL. 
In addition, BSNL may debar the contractor from participation in its future 
tenders.  

3.  I/We the sole prop/ partner / Director of M/s _________________ has never ever 
been debarred and / or blacklisted by any Dept of Central Govt./ State Govt /  
PSU/Public bodies / Municipalities / GST Authorities/BSNL and not having any 
ongoing litigation or court case pending or any other money suits also state that 
the bid is not submitted in the name of this firm, while being Director or partner or 
Pop of such firm which is either debarred, Black0listed or has entertained litigation 
or having ongoing litigation or court cases or money suiots pending regarding the 
failure of providing goods and services. 

 
                           The above declarations are given in accordance with the NIT conditions:  …………… 
      
 
                  Place: ……………                                         Name of Tenderer ………………………………. 

 
                             Along with date & Seal  
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SECTION-VI Part B 
UNDERTAKING & DECLARATION 

CERTIFICATE TO BE SUBMITTED BY THE BIDDER  

(ON COMPANY’S/FIRM’S LETTERHEAD) 
 
 

1.1  This is to certify that I/We, M/s …………………………………………………………..(Name & 
Address) the bidder/the front Bidder of this tender M/s 
…………………………………………………………..(Name & Address) have read the clause 
4.1(g) of Section 1 and 1.1(g) of Section 4 Part B of NIT regarding restrictions on procurement 
from a bidder of a country which shares a land border with India: 

 

1. I/We certify that this bidder is not from such a country or, if from such country, has been 

registered with the Competent Authority as per order issued by Department of Expenditure, 

Ministry of Finance vide F. No.6/18/2019-PPD dated 23.07.2020, and its subsequent 

clarifications, if any. I/We hereby certify that this bidder fulfills all requirements in this regard 

and is eligible to be considered. (Where applicable evidence of valid registration by the 

Competent Authority shall be attached). 

2. I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India and on sub-contracting to contractors from such countries. I 

certify that this bidder is not from such a country or, if from such a country, has been 

registered with the Competent Authority and will not sub-contract any work to a contractor 

from such countries unless such contractor is registered with the Competent Authority. I 

hereby certify that this bidder fulfills all requirements in this regard and is eligible to be 

considered. [Where applicable, evidence of valid registration by the Competent Authority 

shall be attached]. 

3. I am aware that if the certificates given by the bidder in the tender documents regarding 

compliance with order stated above is found to be false at any later stage, this would be 

ground for the immediate termination and further legal action in accordance with Law. 

 

 
Date : ……………             ………………………………… 

Signature of Tenderer  
 
Place: ……………    Name of Tenderer ………………………………. 
     Along with date & Seal  
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SECTION-VI Part C 

(To be produced in Firm/Company’s letter head) 
 

  Form 1  

Format for Self Certification regarding Local Content (LC) for Telecom Product, Services or Works  

Date:  

------------------------------S/o, D/o, w/o, ---------------------------- Resident of -------------------------do 

hereby solemnly affirm and declare as under: 

That I agree to abide by the terms and conditions of Department of Telecommunications, 

Government of India issued vide Notification No: 18-10/2017-IP dated 29.08.2018. 

That the information furnished hereinafter is correct to best of my knowledge and belief and 

I undertake to produce relevant records before the procuring entity or any other authority so 

nominated by the Department of Telecommunications, Government of India for the purpose of 

assessing the LC.  

That the LC for all inputs which constitute the said Telecom Product/Services/Works has 

been verified by me and I am responsible for the correctness of the claims made therein. 

That in the event of the LC of the Telecom Product/Services/Works mentioned herein is 

found to be incorrect and not meeting the prescribed LC norms, based on the assessment of an 

authority so nominated by the Department of Telecommunications, Government of India and I will 

be liable as under clause 9 (f) of Public Procurement (Preference to Make in India) Order 2017.  

I agree to maintain all information regarding my claim for LC in the Company's record for a 

period of 2 years and shall make this available for verification to any statutory authorities.  

1. Name and details of the Local supplier (Registered Office, Manufacturing unit location, nature of 

legal entity)  

2. Date on which this certificate is issued  

3. Telecom Product/Services/Works for which the certificate is produced  

4. Procuring agency to whom the certificate is furnished  

5. Percentage of LC claimed 

 6. Name and contact details of the unit of the manufacturer  

 7. Sale Price of the product  

 8. Ex-Factory Price of the product 

 9. Freight, insurance and handling  

              10. Total Bill of Material  

 11. List and total cost value of inputs used for manufacture of the Telecom Product/Services/Works  

12. List and total cost of inputs which are locally sourced. Please attach LC certificates from local 

suppliers, if the input is not in-house. 

 13. List and cost of inputs which are imported, directly or indirectly 

 

 For and on behalf of 

 (Name of firm/entity) 

 Authorized signatory  

(To be duly authorized by the Board of Directors) 
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                                                             Section VI Part D 

  
Deleted 

  

 

 

 

Section VI Part E  

   
 (To be produced in Company’s letter head) 

 

                  I / We M/s ………………………..hereby declare that no dues have to be paid to 

Law     enforcement authorities like ESI, EPF, S.T authorities etc and not violated any 

terms of R&A act 1970. 

 
       In case the above declaration is found to be incorrect or wrong, the contract if awarded to 
the firm shall be terminated immediately and the firm shall be liable to the black listed/debarred 
for future works / contract with BSNL.  Any such action however be without prejudice to BSNL’s 
rights under the law. 

The above declarations are given in accordance with the tender conditions. 
 

                                           Signature of Proprietor / Partner / Director (Shri / Smt. / Ms------------------ 

Place Name, Designation, 

Date      Signature and Address 

 

---------------------------------------------------------------------------------------------- 
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Section VI Part F    
 

 

(In case of Sole Proprietorship Firm) 
(On Non-Judicial Stamp Paper Rs.100/-) 

 
 
 

AFFIDAVIT 
 

I,  Smt/Sri 

…………………………………………………….S/o……………………………………………………………… is 

the Sole Proprietor of the Firm M/s……………………………………………………..Located 

at No……………………………………………………………………………………..and is accountable 

to all tax liabilities of the said firm. 

 

 

 

 
 
Signature  

Name of the Proprietor of the Firm & Seal 
 
 
  
 
 
 
_____________________________________________________________________________ 

 
 

A T T E S T E D 
Notary Public 

(Signature with Official Seal) 
 

OR 
 
 

(SUB – REGISTRAR) ……………………………..  
                                                                       (Of concerned State)  
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PROFORMAS 

 
                                                             Section VII Part A  
                                           BIDSECURITY/ EMD Guarantee 

(To be typed on Rs.100/- non-judicial stamp paper) 

 

 
Sub:  Bid Security/EMD guarantee. 

Whereas    M/s…………………………… R/o ……………… 

………… ………………………………………  (Hereafter referred to as  Bidder)   has approached 

us for giving Bank    Guarantee of Rs.  ……………………/- ( hereafter k n o w n  a s  t h e        

“ BG. A m o u n t ”) v a l i d  u p  to …../……/ 20….. (hereafter known as the “Validity date”) in 

favour of Principal General Manager, Bangalore Telecom District, Bangalore  (hereafter referred to 

as BSNL BGTD) for participation in the tender work of………………………………………..   

vide  tender No. …………………………………………………………………………………….. 

1.  Now at the request of the Bidder, We ………………………………………   

     Bank……………………………………………………………………………………...Branch    

     having ……………….………………………………………… ………. .…… 

     (Address)  and    

     Regd.  office  address as  ………       

   ………...……………………………………………………………………… 

      ………  ………  ……………  (Hereinafter ca l led  ‘the Bank”) agrees to give this guarantee   

     as hereinafter contained: 

2.  We the Bank do hereby undertake to pay the amounts due and payable under 

this guarantee without any demur, merely on a demand from the BSNL BGTD stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or suffered 

by the BSNL BGTD by reason of breach by the said bidder(s) of any of terms or conditions 

contained in the said Agreement or by reason of the bidder (s) failure to perform the said 

Agreement. Any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee where the decision of the BSNL in these counts 

shall be final and binding on the bank. However, our liability under this guarantee shall be 

restricted to an amount not exceeding the “B. G. Amount”. 
     3.    We undertake to pay to the BSNL BGTD any money so demanded notwithstanding any dispute 

or disputes raised by the bidder(s) in any suit or proceeding before any court or  tribunal relating 

thereto our liability under this present being absolute and unequivocal. The Payment so made 

by us under this bond shall be valid discharge of our liability for payment there under and the 

bidder(s) shall have no claim against us for making such payment. 
4.   We the Bank further agree that the guarantee herein contained shall remain in full force and effect   

      during the period that would be taken for the performance of the said agreement and that it   

     shall continue to be enforceable till all the dues of the BSNL BGTD under or by virtue of the  

     said Agreement have been fully paid and its claims satisfied or discharged or till BSNL BGTD  

       Certifies that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said bidder(s) and accordingly discharge this guarantee. Unless a demand 

or claim under this guarantee is made on us in writing or before the expiry of Validity date 

from the date hereof, we shall be discharged from all liability under this guarantee thereafter. 
5.  We the Bank further agree with the BSNL BGTD that the BSNL BGTD shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 
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vary any of the terms and conditions of the said Agreement or to extend time of  performance 

by the said bidder(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the BSNL BGTD against the said bidder(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the 

said Bidder(s) or for any forbearance, act or omission on the part of the BSNL BGTD or 

any indulgence by the BSNL BGTD to the said bidder(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect 

of so relieving us. 
6.  Notwithstanding anything herein contained; 

(a)  The liability of the Bank under this guarantee is restricted to the “BG. Amount” 

                              and it will remain in force up to its Validity date specified above. 

                    (b)     The guarantee shall stand completely discharged and all rights of the BSNL BGTD   

               under this Guarantee shall be extinguished if no claim or demand is made on us in    

              writing on or before its validity date. 
7.  In case BSNL BGTD demands for any money under this bank guarantee, the same shall be 

paid through banker’s Cheque in favour of “BSNL Bangalore Telecom District, payable at 

Bangalore 

8. The Bank guarantees that the below mentioned officer who have signed it on 

behalf of the Bank have authority to give this guarantee under its delegated power. 
 

Place: …………………………… 
 

Date:  …………………………..  (Signature of the Bank Officer) Rubber stamp of the bank 

                 Authorized Power of Attorney Number: ………………. 

 Name of the Bank officer: …………………………….. 

 Designation: ……………………………………  

 Complete Postal address of Bank: …………………… 

     ……………………………………………………………… 

   Telephone Numbers ……………………………..  

   Fax numbers ……………………………… 
 

 

OR 

 

 

DETAILS OF EARNEST MONEY DEPOSIT 

 

I have submitted the Bid Security (EMD) of Rs. ________________ in the 1st envelop and details as under 

 

Demand draft No ____________________________ dated ________________________ 

Name of Bank ___________________________________________________________           

 

                                                                          

                                                                                                             Signature of bidder with rubber stamp 
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                                                           Section VII Part B                
                              PERFORMANCE SECURITY GUARANTEE (Bond Form) 

 

1. In consideration of the PGM, Bangalore Telecom District, Bharat Sanchar Nigam Limited 

(hereinafter called the ‘BSNL’) having agreed to exempt ……………………{hereinafter called “the 

said Contractor(s)} from the demand, under the terms and conditions of ………………… an 

agreement / (Purchase Order) / Tender No……………………………..dated…………made between 

………………………..and ……………………………for the work of ……………..{hereinafter 

called “the said AGREEMENT”} of Security Deposit for the due fulfillment by the said 

Contractor(s) of the terms and conditions contained in the said Agreement, of production of the Bank 

Guarantee for ………………….we (name of the Bank) ……………………(hereinafter referred to as 

“the Bank”) at the request of …………………..Contractor(s) do hereby undertake to pay to the 

BSNL an amount not exceeding ……………against any loss or damage caused to or suffered or 

would be to or suffered by the BSNL by reason of any breach by the said Contractor(s) of any of the 

terms or conditions contained in the said Agreement. 

2. We (name of the Bank) ……………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demur, merely on a demand from the BSNL stating that 

the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the BSNL by reasons of breach by the said contractor(s) of any of the terms or conditions contained 

in the said agreement.  Any such demand made on the Bank shall be conclusive as regard the amount 

due and payable by the Bank under this Guarantee where the decision of the BSNL in these counts 

shall be final and binding on the bank.  However, our liability under this Guarantee shall be restricted 

to an amount not exceeding …………………. 

3. We undertake to pay the BSNL any money so demanded not withstanding any dispute or disputes 

raised by the Contractor(s) / Supplier (s) in any suit or proceeding pending before any court or 

Tribunal relating thereto our liability under this present being obsolete and unequivocal.  The 

payment so made by us under this bond shall be valid discharge of our liability for payment there 

under and the contractor(s) / Supplier(s) shall have no claim against us for making such payment.  

4. WE (name of the Bank) ……………………………….further agree that the Guarantee therein 

contained shall remain in full force and effect during the period that would taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under 

or by the virtue of the said agreement have been fully paid and its claims satisfied or discharged or 

till ---------------------------------- (Office / Department ) (BSNL) ______________ certifies that the 

terms and conditions of the said agreement have been fully and properly carried out by the 

Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under this 

Guarantee is made on us in writing on or before the expiry of 30 months (as stipulated in PO) from 

the date thereof, we shall be discharged from all liabilities under this Guarantee thereafter. 

5. We (name of the Bank) ____________________________ further agree with the BSNL that the 

BSNL shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time 

of performance by the said Contractor (s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the BSNL against the said Contractor (s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason or any such variation, or extension being granted to the said Contractor 

(s) or by any such matter or thing whatsoever which under the law relating to the sureties would, but 

for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to change in the Constitution of the Bank or the Contractor 

(s) / Supplier (s). 

7. We (name of the Bank) ……………………….. lastly undertake not to revoke this Guarantee during 

its currency except with the previous consent of the BSNL in writing. 

 

Dated the ……………. Day of ……………………….2023. 
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Section VII Part C 
    LETTER OF AUTHORISATION FOR ATTENDING BID OPENING  

Tender No._______________________________________________________ 
Subject:   Authorisation for attending bid opening on _________________(date)  

To:   

     AGM (MM) 

     BGTD, BSNL, BG -01 

 

Sir, 

 Following persons are hereby authorized to attend the bid opening for the tender mentioned on behalf   

of ____________________________________ (bidder) in order of   preference given below. 

 

Order of Preference   Name    Specimen Signature 

Alternate Representative 

 

Signature of bidder         Or 

 

Officer authorized to sign the bid documents on behalf of the bidder  

 

 

 

Name of the Contractor         

Address    

Telephone Number &    Fax Number  

 Note:  1.   Only one representative will be permitted to attend bid opening.   Alternate Representatives will be 

permitted when regular   representatives are not able to attend. 

             2.    Permission for entry to the hall where bids are opened may be refused in case Authorisation as 

prescribed above is not submitted. 
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                                                    Section VII Part D 
                                           INDEMNITY BOND DECLARATION 

  (ON 100/- RUPEE STAMP PAPER) 

(IN CASE OF PARTNERSHIP FIRM/PROPRIETOR OF FIRM/ COMPANY) 

  I.-------------------------------------------son of /wife of Shri --------------------------------

--and proprietor/ Director/Partner of M/s --------------------------------------------------------------

-----------------------------do hereby solemnly affirm and declare as under: 

 

1.   That I am the sole prop./partner/Director of M/s-------------------------------

--------------has never ever been debarred and/ or blacklisted by any Dept. of Central 

Govt./State Govt./ PSU/Public bodies/Municipalities/BSNL/GST Authorities  and not 

having any ongoing litigation or court case pending or any other money suits also state that 

the bid is not submitted in the name of this firm while being Director or partner or proprietor 

of such firm which is either debarred, black-listed or has entertained litigation or having 

ongoing litigation or court cases pending. 

2.  In case the above declaration is found to be incorrect or wrong, the contract if 

awarded to the firm shall be terminated immediately and the firm shall be liable to be 

blacklisted / debarred for future works/contract with BSNL. Any such action shall however 

be without prejudice to BSNL’s   rights under the law. 

3.      In case I/we blacklisted by GST authorities during or after the tenure of the BSNL contract,  

         ANY loss to BSNL shall be made good by the contractor to the BSNL. 

 
 
 

 

                                                                        Signature of Proprietor/Partner/Director 

                                                                          (Shri/Smt./Ms------------------------------- 

 

 

 

 

 

 

 

 

Note: The signatory should not affect any variation in the text of declaration. Declaration in 

any other form shall not be acceptable and render the bidder for penal action as decided by 

the competent authority. 
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                                                      Section VII Part E   
 

                                         MANDATE FORM   
 

-------------------------------------------------------------------- (Name of the company) represented by Sri. -----------

-------------------------------------------------- (with designation like Proprietor, CEO, MD etc.) hereby give our 

consent to credit the settlement amount in r/o tender No. --------------------------------------------- dated -----------

-------------- for  --------------------------------------------------------------------------------to  -----------------------------

-------------------------------- paying authority --------------------------------------------------------by way of 

Electronic Clearance system or by Electronic fund transfer (as the case may be) to our Bank account No. ------

-------------------SB/CA, Bank branch ----------------------------------MICR No. ------------------------------- 

Bank’s Name ----------------------------------------------------------------------------.  IFSC Code----------------------- 
 

A copy of the canceled / Photostat cheque leaf is enclosed. 

 

We hereby declare that the particulars given above are correct and complete.  If the transaction is 

delayed or not effected for reasons of incomplete or incorrect information, we would not hold user institution 

responsible.  We agree to discharge the responsibility expected of us as a participant under the scheme. 
 

 

 

Signature  
(By Authorised Signatory) 

With the Stamp and Seal of the Company 

Date 

 

 

 

 

 

 

                                                        Section VII Part F    
 

             PRE- RECEIPT 

 

 
 Received with thanks from the Pr. General Manager, Bangalore Telecom District, Bangalore a sum 

of Rs............./- towards the refund of EMD paid against this office Tender Notice No. …............   

dtd.  18.11. 2023   R. No. ……… Book          No. ………… dtd. …………  

 

 

 
 Firm Name & Address        Seal / Rubber stamp of firm                                                                                            

        with signature 
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Section VII Part G 
                                                   Near Relative Certificate 

 

                      

  To: 

 

                      The Assistant General Manager (MM), 

5
th
 Floor, Telephone House 

Bangalore 560001 

 

Sir, 

 

              Sub: Near Relative Certificate 

              Ref: Tender Notification No. AGM (CC)/-------------------dated------------                         

 

  

 

“I…………………..s/o………………. r/o…………….. hereby certify that none of my near 

relative(s) of all directors / Partners of   M/s _____________________________as defined in 

the tender document is/are employed in BSNL unit as per details given in tender document.  In 

case at any stage, it is found that the information given by me is false/incorrect, BSNL shall have 

the absolute right to take any action as deemed fit/without any prior intimation to me.” 

Definition of near relative: 

i.      Members of a Hindu Undivided family 

ii.     They are Husband & wife 

                                       iii.    The one is related to the other in the matter as father, mother, son(s), and son’s   

    wife (daughter-in-law) daughter’s husband (Son-In-law), brother(s) wife, sister’s    

    & sister’s husband (brother-in-law) 

 

 

 

                                                                                          Yours Truly, 

 

 

                                                                                        (Signature with seal)  
 

 

 

Note: In case of proprietorship firm certificate will be given by the proprietor. For Partnership firm certificate 

will be given by the all partners and in case Limited company by all the Directors of the company. 
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Section VII Part H        
 

                                                  PROFORMA OF POWER OF ATTORNEY  

Non-Judicial Stamp paper of   Rs. 100 

POWER OF ATTORNEY 

 

Be it known all to whom it concerns that: - 

1. Shri ________________________ s/o ______________ residing at ______________ 

2. Shri ________________________ s/o ______________ residing at ______________ 

3. Shri ________________________ s/o ______________ residing at ______________ 

 

 

I, the Proprietor/We all the Partners/Directors of M/s _____________________________ (Address) 

_____________________________________________________________________________ hereby 

appoint Shri____________________________ s/o __________________________residing 

at___________________________________ as my/our Attorney to act in my/our name and on behalf and 

sign and execute all documents/agreements binding the firm for all contractual obligations (including 

references of cases to arbitration) arising out of contracts to be entered into by the firm with the PGM, 

Bangalore Telecom District, Bangalore in connection with their Tender Enquiry No. 

______________________________________________ dated_____________ for ______ 

___________________________________________ due for opening on________________. 

In short he is fully authorized to do all, each and everything requisite for the above purpose concerning 

M/s_____________________________________________. And I/We hereby agree to confirm and ratify his 

all and every act of this or any documents executed by my/our said Attorney within the scope of the authority 

hereby conferred on him including references of cases to arbitration and the same shall be binding on me/us 

and my/our firm as if the same were executed by me/us individually or jointly. 

 

 

Witness (with Address)                                                Signature of the Proprietor/Partners/Directors 

1.                                                                                1. 

2.                                                                                2. 

                                                                                   3. 

_ 

Accepted 

(Signature of Signatory of Tender Offer of the firm) 

 

______________________________________________________________________________ 

A T T E S T E D 

Notary Public 

(Signature with Official Seal) 

OR 
R E G I S T E R E D 

Before 

(SUB – REGISTRAR) …………………………….. (Of concerned State) 
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                                       Section VII Part I 
 

                                              AGREEMENT (On Rs 200/- Stamp Paper) 

 

The successful Tenderer shall have to execute the following agreement: 

This agreement made on this-----------day of (month) ---------- (year) -----------between M/s ---------------

herein after called “The Contractor” (Which expression shall excluded by or repugnant to the context, 

include its successors, heir, executors, administrative representative and assignee) of the one part and 

Chairman & Managing Director, BSNL here in after referred to as BSNL, of other part. 

              Whereas the contractor has offered to enter into contract with the said BSNL for the execution of 

work of Trenching, PLB Pipe laying, OF Cable Pulling,  Preparation of Joint chambers, Fixing, painting 

and sign writing of route/joint indicators,  Reinstatement and other  associated works  in Urban GM East,  

on the terms and conditions herein contained and the rates approved by BSNL   have been duly accepted 

and where as the necessary security deposits have been furnished in accordance with the provisions of the 

tender document and where as no interest will be claimed on the security deposits. 

             Now these presents witness and it is hereby agreed and declared by and between the parties to these 

presents as follows: 

1)  The Contractor shall during the period of this Contract that is to say from ….............to….................. 

or completion of work whichever is earlier or until this contract shall be determined by such notice as is 

hereinafter mentioned, safely carry out, by means of labour employed at his own  expenses and by means of 

tools, implements and equipments etc., to be supplied by him to his labour at his own expenses, all  

Trenching, PLB Pipe laying, OF Cable Pulling,  Preparation of Joint chambers, Fixing, painting and sign 

writing of route/joint indicators, Cable jointing, Reinstatement and other  associated works  as described in 

tender documents (annexed to the agreement), when BSNL or the PGM or any other persons authorized by 

the PGM in that behalf require.  It is understood by the Contractor that the quantity of work mentioned on 

the schedule is likely to change as per actual requirements as demanded by exigencies of service. 

2)  The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 

approved rates, annexed hereto and such other additional particulars, instructions, drawings, work orders as 

may be found requisite to be given during execution of the work shall be deemed and taken to be an integral 

part of the contract and shall also be deemed to be included in the expression “The Agreement” or “The 

Contract” wherever herein used. 

3) The Contractor shall also supply the requisite number of workmen with means & materials as well as 

tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the proper 

execution of work within the time prescribed in the work order.  

4) The Contractor hereby declares that nobody connected with or in the employment of the BSNL shall 

not ever be admitted as partner in the contract. 

5) The Contractor shall abide by the terms and conditions, rules, guidelines, Construction practices, 

safety precautions etc. stipulated in the tender document including any correspondence between the 

contractor and BSNL having bearing on execution of work and payments of work to be done under the 

contract. 

 In witness whereof the parties presents have here into set their respective hands and seals 

 the day and year in----------------------------------------- 

Above written:                                           

                                                                                    Signed Sealed & Delivered  

                                                                              by the above named Contractor in the presence of 

Witness: 

1.     

2.                                                                   

                                                               Signed & Delivered  

                                                                   on behalf of the Chairman and Managing Director, BSNL by the 

Witness: 

1  

2. 
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Section VII Part J  
                                      DEPTH RELAXATION FORMAT  

 APPLICATION FOR Depth Relaxation to be issued by AGM/DGM/GM/PGM 

1.  Name of the Route (as per Work Order for which depth relaxation sought for)   ------------------ 

2.  Route length (in meters)                                                                                        ------------------ 

3.  Work order No.                      ------------------ 

 

SL. 

No. 

 

Running length 

(In mtrs). 
Depth 

achieved 

 

Reason for 

Relaxation 

 

Inspection 

Remarks 

 From To 

    

1      

2      

3      

4      

5      

6      

7      

NOTE:  

1. In case depth achieved falls under different depth slabs as per the depth slab clause, a separate   

     application shall be submitted to the respective  competent authority for  granting of depth    

     relaxation.  

2. The competent authority for depth relaxation as per the depth slab at clause No. 10.2 of section V      

     Part A shall inspect/or   authorize to inspect the routes/locations/segment of the routes and enter   

     inspection remarks.  

 

                                                                                         Signature of Competent Authority       

                                                                                                          (PGM/GM/DGM/AGM) 

 

 

Section VII Part K    
                                                  Certificate for Downloaded Document 

 

The following certificate should be submitted in the case of downloaded tender document  

 

The downloaded tender document as published at the website (etenders.gov.in) has been used for bidding in 

this tender. It is certified that no modification has been done to the contents of the document. 

      

     Date:                                                                                                          Signature of the Bidder 
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Section VIII 
 

                                                  TENDERER’S PROFILE & QUESTIONNAIRE 
 

 

1 General: 

1.1   Name of the Tenderer / Firm ………………………… 

 

1. 2  Name of the person submitting the tender whose Photograph 

         is affixed .Shri/Smt ………………………………….. 

                                    Photo to be affixed here 

(i)  Passport size Photograph of the tenderer / authorized Signatory holding Power of Attorney(who is 

signing this bid) duly self attested  should be affixed in the appropriate box  

(ii) In case of Sole Proprietorship the bidder himself/herself should sign the tender. Power of attorney is 

required in case where bidder himself/herself has not submitted the bid but done through Power of 

Attorney holder 

(iii) In case of Partnership firms, the tender has to be signed by all Partners or power of attorney holder. 

(iv) In case of limited company Director /Officer authorized by Company or Power of attorney holder on 

behalf of company should sign. 

1.3 Address of the Tenderer /Firm 

 

1.4 Communication Address………………………………………… 

1.5  Tel. No. (With STD Code) (O) ……………….(Fax)……………  . (R)……………. 

 

1.6 Registration & incorporation particulars of the firm/Company to be submitted are: 

 

i. Proprietorship – Copy of affidavit stating that he is the sole proprietor of the firm and is 

accountable to all tax liabilities of the said firm, on a non- judicial stamp paper of appropriate value 

as prevailing in the respective states(s), attested by a Notary public or registered before Sub- 

Registrar of the states(s) concerned. 

ii. Partnership – Self attested copy of the registration of the firm issued by Registrar of Firms and copy 

of partnership   deed. 

iii.  Limited company - Self attested copy of Memorandum & Articles of Association and certificate of 

incorporation.   

 

1.7 Name of Proprietor/Partners/Directors………………………              

 

 

1.8 Tenderer’s bank details: 

 

   i.   Address  ----------------------------------------------------- 

           ii.   Current Account No. …………………………….. 

          iii.   Bank IFSC Code --------------------------------------- 

iv.   MICR code -------------------------------------------     for ECS payment, 

 

1.9 Infrastructural capabilities: 

 

 a. Capacity of trenching per day (in meters)……………………………………….. 
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 b. Capacity of pipe laying per day (in meters)……………………………………. 

 

 C.  Capacity of pulling cable through duct /pipe per day (in meters)………………… 

 

 d. Capacity of engaging mazdoors per day ……………………………………….. 

 

 e. Particulars of vehicles available with the tenderer 

 

Sl.No. Type of Vehicle Registration No. 

1   

2   

3   

 

     f.  Particulars of other machines possessed by the contractor which can help in trenching,  

  cable laying and cable pulling .splicing and A/T. 

 1   ………………………………………………………………………………………… 

 2   ………………………………………………………………………………………... 

 3  .......................................................................................................................... .. 

 

1.10       Details of Technical and Supervisory Staff: 

 

Sl.No. Name  Qualification Designation Remarks 

1     

2     

3     

4     

 

1.11      Details of CST/KST/Service Tax etc. 

1. Trade Index Number 

2. CST/ KST/VAT Registration Certificate 

3.  PAN Number 

4. GST Registration Certificate 

 

I/We hereby declare that the information furnished above is true and correct. 

 

Place: 

 

Date: 

    Signature of Tenderer/Authorised Signatory ……… 

 

    Name of the Tenderer…………………………… 

                                                   

                                                          Seal of the Tenderer 
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Questionnaire 
 
 

1.     Do you think any other detail/ material is required to complete the work specified in the     

        specification? Yes/ No. 

1.1   If Yes, Give details 

         ……………………………………………………………………………………… 

 

         ……………………………………………………………………………………… 

 

2.     Do you think any other item of work need be included in tender form to complete the work   

        specified in the specification?  Yes/ No. 

 

2.1   If Yes, Give details 

 

        ……………………………………………………………………………………… 

 

        ……………………………………………………………………………………… 

 

3.    Suggestion for improvement of the tender document. 

 

      ………………………………………………………………………………………. 

 

      ………………………………………………………………………………………. 

       …………………………………………………………………………………….  

 

Signature of contractor ……………………… 

 

Place…………………. 

 

Date ………………….                                       Name of Contractor …………………………… 

 

 

 

NOTE:  1. Any clarification on this tender document with respect to above points may be addressed to the   

                   tendering authority within 10 days from the date of NIT and the  same will be  clarified within  

3 days of receipt of the same.    

2.  Any request for clarification received after 10 days will not be entertained.  
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Section-IX 

 PART –A 
       BID FORM 

 

Tender No.AGM (CC)/T-90/OFC-Mtce/ Urban GM East/2023-24/02          dtd.  @ BG - 01, the 18.11.2023 

 

To, 

The Principal General Manager, 

BSNL, BGTD. Telephone House, 

Rajbhavan Road, Bangalore - 01. 

 

Dear Sir, 

Having examined the conditions of Contract and Specifications including addenda numbers-------------, the 

receipt of which is hereby duly acknowledged, we, undersigned, offer to execute the work of faults tracing 

and attending OFC faults in Urban GM East including supply of accessories in Urban GM East in 

conformity with said terms &, conditions of contract and specifications as may be ascertained in accordance 

with the schedule of prices attached herewith and made part of this Bid. 

 

We undertake if our Bid is accepted, we will execute the work in accordance with specifications, time limits & 

terms and conditions stipulated in the tender document. 

 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

We agree to abide by this Bid for a period of 150 days from the date fixed for Bid opening (Qualifying Bid) 

and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

We also agree to extend the bid validity for a period of further 120 days on BSNL’s request as per clause 2 of 

Section II. 

Until a formal Agreement is prepared and executed, this Bid together with your written acceptance thereof    in 

your notification of award shall constitute a binding contract between us. 
Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and 

replacement. 

Date  

Name: 

Signature of Authorised Signatory ……………………….  

In capacity of ……………………… 

 

Duly Authorised to sign the bid for and on behalf of …………….. 

Note: 

(i) In case of proprietary / partnership firm, the tender has to be signed by proprietor/ all partners / 

power of attorney holder  

(ii)  In case of Limited company Director /Officer authorized by Company or Power of attorney holder on    

       behalf of company should sign. 

 

 

Witness …………………… 

 

Address …………………… 

 

Signature …………………. 



No.AGM (CC)/T-90 /OFC-Mtce/ Urban GM East/2023-24/02                          dtd.  @ BG - 01, the 18.11.2023 

 

93 / 99 

Read, Understood & Complied 

 

 

Section IX 
 

PART-B (BOQ1) 
 

PRICE SCHEDULE (FINANCIAL BID)    

 OFC fault tracing works –BGTD      

Tender Inviting Authority:  Cable Construction – Bangalore 

Name of Work: Tender for fault tracing, attending OFC faults & restoration in Urban GM East for the year 2023-24. 

Contract No:  AGM(CC) /T-90/ OFC-MTCE / URBAN GM EAST / 2023-24/02 

Name of the Bidder/ Bidding 
Firm / Company : 

  

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only ) Having examined the tender documents, terms and conditions stipulated therein, specifications of work 
etc., we the under signed offer to 

 execute the Cable Construction Works in conformity with the said specifications and conditions of contract at the percentage (Below /  
At Par / Above) with respect to the schedule rates given at Section X.(The Schedule of rate at section X is exclusive of GST.) 

NUMBER 
# 

TEXT # TEXT # NUMBER NUMBER # TEXT # 

Sl. 
No. 

Item Description Units Estimated Rate 
in 

Rs.      P 

TOTAL AMOUNT 
Without Taxes in 

Rs.      P 

TOTAL AMOUNT  
In Words 

1 2 4 5 6 7 

1.01 Our Financial Bid for tender for fault tracing, 
attending OFC faults & restoration in URBAN GM 
EAST for the year 2023-24. 

NOS 27511896   

Total in 
Figures 

       

Quoted Rate in Figures 

Select   

0.00 INR Zero Only 

Quoted 
Rate in 
Words 

  INR Zero Only 
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SECTION-9 Part-B (BOQ2)  
 Price Schedule 

           
Price Bid for Patrolling Unit/Unskilled Labour Unit for 8 Hrs Duty for URBAN GM EAST Area OFC 
Maintenance work  

(Rates as on 01.10.2023) 

SL. DETAILS Patrolling Charges per unit per  
8 Hours duty  

 NO (in Rs.) 

  X  (Fixed Wages) URBAN 

(A- Class  City) 

Col-1 Col-2 Col-3 

1 MINIMUM BASIC WAGES AS PER THE EXISTING RATES NOTIFIED 
BY THE CENTRAL  GOVERNMENT FOR UPKEEP MAN POWER 

UNIT ON  PER DAY BASIS (present basic amount  /day ) 

523 

2 PRESENT  VDA   (Variable DA) w..e.f  01.10.2023 228 

3 
Total  Minimum Wages (Basic Wages + VDA) (Sum of Sl. 1 & 2) 

751 

4  ADMINISTRATIVE CHARGES  0.50% of wages @ SL.no.3 above 
3.76 

5 EPF restricted to max 15000 per month 
69.231 

6 

EDLI AT 0.5% ON Rs.15,000/- when wages exceed Rs.577 per 
day/0.5% on Actual wages when wage is less then Rs.577 per 

day. 2.615 

7  Total ESI Amount @ 3.25% of  SL.No.3 above 
24.41 

8 Total   Wages (Sl.No.3,4,5,6) “X” 851.01 

                                   Y (to be quoted by the bidder)   (*)   

9                    SERVICE CHARGES + Profit margin    

10                   TOTAL  of (Sl.No.7 & 8) “Y” 851.01 

  Amount in Rupees___________________________________________________ only for A class city 
and 
                        
Note:   

1. (*) Mandatory 
2. The labour Minimum Wages, EPF, ESI rates will be subject to  revision by Central Government and 

revised rates will be passed on to the tenderer by BSNL. 

3. Service charges + Profit Margin quoted by the bidder (Y) should be reasonable and 
justifiable. The Minimum should not be less than 0 %   i.e. No  - (Negative) 
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  SECTION-X 

SCHEDULE OF RATE 
 

Fault tracing and attending  OFC faults  in  URBAN GM EAST  
Sl.No. Item Code Description of Item / Work Unit Per Offered 

SR (in 

Rupees) 

1 HDD 
laying PLB Pipe by HDD method up to 
150mm dia 

Meter 
700 

2 OFCT -A1 Excavation of Trench in of Category SOIL 
A (Soft Soil)upto 150cm 

Meter 151.855 

Cu Mtr 269.964 

3 OFCT -A2 Excavation of Trench in of Category SOIL 
A(Soft Soil) upto 150-165cm 

Meter 186.318 

Cu Mtr 301.120 

4 OFCT -B1 Excavation of Trench in of Category SOIL 
B(Soft Rock) upto 150cm 

Meter 213.455 

Cu Mtr 379.476 

5 OFCT -B2 Excavation of Trench in of Category SOIL 
B(Soft Rock) upto 150-165cm 

Meter 257.378 

Cu Mtr 415.964 

6 OFCT -C1 Excavation of Trench in of Category SOIL 
C( Rock that can be blasted) upto 150cm 

Meter 314.105 

Cu Mtr 558.409 

7 OFCT -C2 
Excavation of Trench in of Category SOIL 

category C( Rock that can be blasted) upto 
150-165mm 

Meter 377.872 

Cu Mtr 610.702 

8 OFCT -D1 
Excavation of Trench in of Category SOIL 
category D ( Rock that cannot be blasted) 

upto 150cm 

Meter 413.215 

Cu Mtr 734.604 

9 OFCT -D2 
Excavation of Trench in of Category SOIL 
category D ( Rock that cannot be blasted) 
upto 150-165mm 

Meter 497.09 

Cu Mtr 803.378 

10 2PLB Laying of PLB pipes coupled with sockets 
(PLB pipe 40mm OD) 

Per meter 4 

11 2PLB-SD Sub ducting in existing ducts per pipe 
(PLB pipe 40mmm OD) 

Per meter 7 

12 3LI-ES/WS 

Leading in of OF cable from Exchange 
manhole to Transmission room by 
supplying and providing Rigid PVC pipes / 
PVC Hoses on existing/ with supports 

Per meter 52 
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13 5GITR1 Laying & fixing <=100mm dia GI Pipes in 
trenches 

Per meter 5 

14 5GITR2 Laying & fixing >100mm dia GI Pipes in 
trenches 

Per meter 6 

15 5GIBR1 Laying & fixing <=100mm dia GI Pipes in 
troughs /bridges and culverts 

Per meter 10 

16 5GIBR2 Laying & fixing >100mm dia GI Pipes in 
troughs /bridges and culverts 

Per meter 12 

17 5GICL Fabrication and supply of Galvanized 
clambs  

Per KG 90 

18 6CC 
Providing CC protection(1:2:4) at site for 
encasing PLB Pipe / GI pipe in roads, 
bridges, crossings, culverts etc. 

Per Cu mtr 3500 

19 6WLD Supply of weld wire mesh 50mm x 
100mm, 12 SWG 

Per Sq mtr 125 

20 7RCC/DWC-FR Laying full round RCC pipes in trench Per meter 7 

21 7RCC/DWC-HR Laying RCC/DWC troughs/ 
Napah/RCC/DWC slab 

Per meter 3 

22 8-OFCP 
Opening of manholes, insertion of 4mm 
Nylon rope, pulling of OF cable 
12F/24F/48F/96F/288F 

Per meter 5 

23 8-OFBL Cable blowing including DIT, 
12F/24F/48F/96F/288F 

per meter 10 

24 9ORJF 

Digging of pit 1 meter towards jungle side 
on each MH for fixing of route indicator , 
fixing & concreting of routes indicator , 
painting and sign writing of route 
indicators 

Per 
Indicator 

250 

25   

Supply of Route/ Joint indicator engraved 
with BSNL-OFCs made pre cast RCC of 
dimension 9" length x 4" width x 39 " 
height 

Each 173.02 

26 11REDR Cost of recovery empty drums Per Drum 250 

27 12OFSB 
Supply and installation of iron OF cable 
storage box, as per specification in the 
transmission room 

Per each 1500 

28 13RRCC/DWC 

Road restoration work with cement 
concrete (1:4:8) mix for thickness for 
225mm including supply of concrete to 
evenly mach the road. 

Per Cu mtr 2100 
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29 13RRBT 

Road restoration work with bituminous 
macadam for semi grouting 50 mm thick 
and premix carpet surfacing 25 mm thick 
over the grouted surface ( total upto 75 
mm thick) including supply of asphalt etc. 
to evenly match the road, including 
consolidation and rolling as per standard 
specification of DSR 2007. 

Per Cu mtr 4500 

30 14DWCT3 Laying & Fixing >= 63mm dia DWC Ducts 
in trenches 

Per meter 3 

31 14DWCB1 Laying & fixing >= 63mm dia DWC Ducts 
in Bridges/Culverts 

per meter 4 

32 15PLB50 Laying of PLB pipes coupled with sockets 
(PLB pipe 50mm OD) 

Per meter 3 

33 15PLB50-SD Sub ducting in existing ducts per pipe 
(PLB pipe 50mmm OD) 

Per meter 8 

34 16DIT FC 
DIT including localization of fault, fault 
clearance and replacing the old damaged 
pipe (excluding cable blowing) 

Per meter 10 

35 JCBR 

Digging of pit for jointing chamber, 
construction of brick chamber and filling 
the brick chamber with clean sand, supply 
and placing of pre-cast RCC slabs on brick 
chamber and back filling of joint pit. 

Per 
Jointing 
chamber 

3000 

36 JCRC 

Digging of pit for jointing chamber, fixing 
of pre-cast RCC chamber, filling the RCC 
chamber with clean sand, supply and 
placing of pre-cast RCC slabs on RCC 
chamber and back filling of joint pit. 

Per 
Jointing 
chamber 

3500 

37   

Supply of pre- cast RCC Protection Chamber/ 
“O” ring Joint Protection chamber made of 
Cement Concrete mix of 1:2:4 (1: Cement, 2: 
Sand and 4: stone aggregated 6mm nominal 
size) and reinforcement with steel rod of 
10mm at a space of 4 inch- consisting of 2 
Parts  
(i) Full Round pre cast RCC Chamber with Dia 
of 120 cm and Height of 60 cm & Thickness of 
7.5 cm.  & 
(ii) Round top cover with dia of 120 cm and 
Thickness of 7.5 cm having one Handle in 
Center and Supply of 'O' ring ( 1.2 meter dia). 

Per unit 6000 
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38 SSBJ/SFTB 

Splicing of fibres in existing/ new joint chamber or at locations as per 
site requirements for making straight/ branch joints on new routes 
or at FPOI and end to end testing of all fibers after splicing. The rates 
specified are inclusive of installation and splicing of splitter also 
wherever applicable. 

    
24F/48f/96F/288F OF Cables splicing per 
joint 

Per joint 3000 

    12F OF Cable Splicing per joint Per joint 1500 

    6F OF Cable Splicing per joint Per joint 400 

    4F Low count OF cable Splicing per joint Per joint 200 

    
Installation/ Mounting of the 
FTB/TJB/FDMS 

Per joint 500 

    Supply of 24F/48F Joint closure Per each 1400 

    Supply of 96F/288F Joint closure Per each 2100 

39 CGD1 Clamping which requires drilling the holes 
along the retention wall 

Per clamp 20 

40 LOB 
Laying of OF Cable in corridor/ Risers / 
Exchange/ BTS premises( leading in work 
through hose pipe) 

Per M 40 

41 Overhead alignment/laying  of low count cable (4F to 48F)by utilizing natural means 

  1 4F/6F Laying Per meter 8.5 

  2 12F/24F/48F laying Per meter 12.2 
 

            

  

 
 

REINSTATEMENT Charges As Per BBMP Specifications  

SL.  No. Type of  Road Per Unit Offered  SR  

(in rupees) 

1 Gravel Surface Sq. Mtr 336.50 

2 Interlocking Blocks Sq.Mtr 402.48 

3 Chequered Cement Concrete Tiles Sq. Mtr 451.61 

4 Water bound Macadam Surface (A,B,C Category Road ) Sq. Mtr 229.50 

5 Water bound Macadam Surface (D Category Road) Sq. Mtr 
148.38 

6 Asphalt Surface (A Category -  Thickness 0.397cm) Sq. Mtr 1285.02 

7 Asphalt Surface(B Category- thickness 0.372) Sq. Mtr 1082.62 

8 Asphalt Surface(C Category thickness 0.322) Sq. Mtr 677.84 

9 Cement  Concrete 1:2:4 Cum 4502.55 

Note:   The rates are exclusive of GST@18%. GST as applicable will be paid extra on production of necessary 

bills. 
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